ALABAVA DEPARTMENT OF TRANSPORTATI ON

CALL ORDER : 001 CONTRACT ID :

LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT

CONTRACT TIME :

CONTRACT DESCRI PTI ON :

for constructing the Wigh-1n-Mtion, Planing,
and Traffic Stripe on SR #5 (U S. #78) fromC R #45 to

C. R #721 north of Dora. Length - 6.950 m.

Resur f aci ng,

VENDOR RANKI NG
20020531001

Wor ki ng Days

COUNTI ES : JEFFERSON

WALKER

(avai |l abl e days)
PRQIECT( S)

DATE : 06/ 06/ 02
PAGE : 001 -1

NHF- FMD2( 904)

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 04013 DUNN CONSTRUCTI ON COMPANY,
2 01018 APAC- ALABAMA, | NC.
3 07002 GOCD HOPE CONTRACTI NG CO.,

$ 1,430,991. 86
$ 1,613,934.57
$ 1,801, 543.38

100. 0000%
112. 7843%
125. 8947%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 001 -2
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20020531001 COUNTI ES : JEFFERSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 03 WALKER
SET- ASI DE :

(1 ) 04013 [( 2 ) 01018 (3 ) 07002

| DUNN CONSTRUCTI ON CO., INC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., | NC.
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206D001 6729.000 LF | 0. 82000 5517. 78| 0. 77000 5181. 33| 0. 75000 5046. 75
Renovi ng Guardrai | [ | [
0020 206E008 29. 000 EACH 81. 41000 2360. 89| 76. 50000 2218. 50| 75. 00000 2175.00
Renovi ng GQuardrail End Anchor (Al Type | | [
0030 210D001 1191. 000 CUYD| 15. 77000 18782. 07| 24. 65000 29358. 15| 12. 00000 14292. 00
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0040 405A000 6976. 000 GAL | 0. 86000 5999. 36| 2. 96000 20648. 96| 1. 25000 8720. 00
Tack Coat [ | [
0050 408A052 214209. 000 SQYD| 0. 54000 115672. 86| 0. 76000 162798. 84| 1. 04000 222777. 36
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0060 423A002 17673. 000 TON | 39. 73000 702148. 29| 45. 68000 807302. 64| 49. 84000 880822. 32
Stone Matrix Asphalt Waring Layer, | | |
3/ 4" Maxi mum Aggregate Size | | |
0070 424A290 1510. 000 TON | 37. 61000 56791. 10| 43. 15000 65156. 50| 45. 00000 67950. 00
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range E [ | [
0080 424B286 1000. 000 TON | 43. 86000 43860. 00| 71. 60000 71600. 00| 54. 00000 54000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching, 1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range E [ | [
0090 600A000 LUMP| 20940. 32000 20940. 32| 12240. 00000 12240. 00| 138192. 00000 138192. 00
Mobi | i zati on [ | [
0100 630A033 6704.000 LF | 10. 05000 67375. 20| 9. 43000 63218. 72| 9. 25000 62012. 00
Steel Beam Guardrail, Cass A Type | | |
2(7' -0" Post) | |
0110 6300001 14. 000 EACH 597. 16000 8360. 24| 561. 00000 7854. 00| 550. 00000 7700. 00
Guardrail End Anchor, Type 8 [ | [
0120 6300005 3.000 EACH 1248. 60000 3745. 80| 1173. 00000 3519. 00| 1150. 00000 3450. 00
Guardrail End Anchor, Type 14 [ | [
0130 6300050 1. 000 EACH| 1574. 32000 1574. 32| 1479. 00000 1479. 00| 1450. 00000 1450. 00
Guardrail End Anchor, Type 20 Series [ | [
0140 6300070 12. 000 EACH| 1194. 31000 14331. 72| 1122. 00000 13464. 00| 1100. 00000 13200. 00
Guardrail End Anchor, Type 10 Series [ | [
0150 650A000 166. 000 CUYD| 15. 37000 2551. 42| 24. 78000 4113. 48| 20. 00000 3320. 00
I I

Topsoi | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 001 -3
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20020531001 COUNTI ES : JEFFERSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 03 WALKER
SET- ASI DE :

(1 ) 04013 [( 2 ) o1018 (3 ) 07002

| DUNN CONSTRUCTI ON CO., |INC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., | NC.
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Wi gh-1n-Mtion/dassification Station
(Wei ghpad Renpval And Reinstallation)

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0160 652A053 1. 000 ACRE]| 877. 78000 877. 78| 816. 00000 816. 00| 800. 00000 800. 00
Seeding (M x 1E) | | |

0170 656A001 1. 000 ACRE]| 877. 78000 877. 78| 816. 00000 816. 00| 800. 00000 800. 00
Mul ching, dass A Type 2 | | |

0180 665F000 50. 000 EACH| 4. 60000 230. 00| 17. 39000 869. 50| 10. 00000 500. 00
Hay Bal es | | |

0190 6653000 7370.000 LF | 3. 45000 25426. 50| 3. 96000 29185. 20| 1. 00000 7370. 00
Silt Fence, Type A | | |

0200 7010000 14.000 M LE| 351. 11000 4915. 54| 326. 40000 4569. 60| 320. 00000 4480. 00
Broken Temporary Traffic Stripe [ | [

0210 7010001 28.000 M LE] 373. 06000 10445. 68| 346. 80000 9710. 40| 340. 00000 9520. 00
Solid Tenporary Traffic Stripe | | |

0220 702A040 14.000 M LE| 2029. 87000 28418. 18| 1887. 00000 26418. 00| 1850. 00000 25900. 00
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I

0230 702A041 16.000 M LE] 4224. 32000 67589. 12| 3927. 00000 62832. 00| 3850. 00000 61600. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I

0240 702A043 14.000 M LE| 4224. 32000 59140. 48| 3927. 00000 54978. 00| 3850. 00000 53900. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I

0250 702B011 16105. 000 LF | 1. 65000 26573. 25| 1. 53000 24640. 65| 1. 50000 24157.50
Dotted Profiled Traffic Stripe (6" Wde | | |

0260 703A002 2968. 000 SQFT| 1. 98000 5876. 64| 1. 84000 5461. 12| 1. 80000 5342. 40
Traffic Control Markings, Cass 2, Type | | [
A I I

0270 703B002 1009. 000 SQFT| 3. 08000 3107. 72| 2. 85000 2875. 65| 2. 80000 2825. 20
Traffic Control Legends, Class 2, Type | | [

0280 703D001 912. 000 SQFT| 1. 42000 1295. 04| 1. 32000 1203. 84| 1. 30000 1185. 60
Tenporary Traffic Control Markings [ | [

0290 705A030 44.000 EACH 5. 76000 253. 44| 5. 35000 235. 40| 5. 25000 231.00
Pavenment Markers, Class A-H, Type 2-C | | |

0300 705A031 917. 000 EACH| 5. 49000 5034. 33| 5.10000 4676. 70| 5. 00000 4585. 00
Pavermrent Markers, Class A-H Type 1-A | | |

0310 730H001 9921.000 LF | 2. 45000 24306. 45| 2. 29000 22719. 09| 2. 25000 22322. 25
Loop Wre | | |

0320 7301001 775.000 LF | 1. 09000 844. 75| 1. 02000 790. 50| 1. 00000 775.00
Loop Detector Lead-In-Cable | | |

0330 732A002 LUMP| 83755. 76000 83755. 76| 76500. 00000 76500. 00| 75000. 00000 75000. 00

I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 001 -4
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20020531001 COUNTI ES : JEFFERSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 03 WALKER
SET- ASI DE :

(1 ) 04013 [( 2 ) o1018 (3 ) 07002

| DUNN CONSTRUCTI ON CO., |INC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., | NC.
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ e

0340 740B000 934.000 SQFT| 8. 33000 7780. 22| 7.85000 7331. 90| 8. 00000 7472.00
Construction Signs | | |

0350 740E000 270. 000 EACH| 6. 89000 1860. 30| 12. 55000 3388. 50| 14. 00000 3780. 00
Cones (36 Inches High) | | |

0360 740MD01 270. 000 EACH| 4. 88000 1317. 60| 7.92000 2138. 40| 7. 00000 1890. 00
Bal | ast For Cone | | |

0370 741C010 1. 000 EACH 1053. 93000 1053. 93| 1625. 00000 1625. 00| 2000. 00000 2000. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit | | |

SECTI ON TOTALS | $ 1,430,991. 86| $ 1,613,934.57| $ 1,801,543.38



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02

PAGE : 003 -1
VENDOR RANKI NG

CALL ORDER : 003 CONTRACT I D : 20020531003 COUNTI ES : TUSCALOCSA JEFFERSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05

CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ACNHF-1059(313)

for constructing the Bridge Raisings on |1-59/1-20 at three
| ocations as indicated on the plans.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 18024 RACON, | NC. $ 1,097,994.83 100. 0000%
2 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 1,123, 467.89 102. 3200%
3 02088 B & B ENG NEERI NG & DESI GN $ 1,224,258.75 111. 4995%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 003 -2
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20020531003 COUNTI ES : TUSCALOCSA JEFFERSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 02088
| RACON, | NC. | ALABAVA BRI DGE BUI LDERS, I N |B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201B001 1. 000 ACRE]| 2500. 00000 2500. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
Sel ective Cearing | | |
0020 206D001 1704.000 LF | 1. 10000 1874. 40| 1. 10000 1874. 40| 1. 50000 2556. 00
Renmovi ng Guardrai | [ | [
0030 206D002 376.000 LF | 6. 00000 2256. 00| 30. 00000 11280. 00| 8. 00000 3008. 00
Renmovi ng Curb [ | [
0040 206D007 54.000 LF | 6. 00000 324. 00| 1. 00000 54. 00| 5. 00000 270. 00
Renovi ng Concrete Flune | | |
0050 2100021 4000. 000 CUYD| 3. 00000 12000. 00| 12. 00000 48000. 00| 8. 00000 32000. 00
Borr ow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0060 305B060 100. 000 TON | 10. 00000 1000. 00| 20. 00000 2000. 00| 30. 00000 3000. 00
Crushed Aggregate, Section 825, Crusher | | |
Run Stone 1" Down | | |
0070 401A006 5153. 000 SQYD| 1. 75000 9017. 75| 2. 25000 11594. 25| 1. 50000 7729.50
Bi t um nous Treatnment G | | |
0080 405A000 1815. 000 GAL | 1. 30000 2359. 50| 1. 50000 2722. 50| 1. 00000 1815. 00
Tack Coat [ | [
0090 424A361 1369. 000 TON | 52. 50000 71872. 50| 50. 00000 68450. 00| 55. 00000 75295. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0100 424B651 874.000 TON | 53. 50000 46759. 00| 50. 00000 43700. 00| 53. 00000 46322. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0110 424B655 100. 000 TON | 78. 50000 7850. 00| 75. 00000 7500. 00| 60. 00000 6000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0120 424B689 1253. 000 TON | 64. 00000 80192. 00| 65. 00000 81445. 00| 50. 00000 62650. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0130 520B000 LUWP|  170000. 00000 170000. 00| 180000. 00000 180000. 00| 185000. 00000 185000. 00
Rai si ng Existing Bridge, Station 10+01.5 | | [
0140 520B001 LUWP|  170000. 00000 170000. 00| 180000. 00000 180000. 00| 185000. 00000 185000. 00
I I

Rai si ng Existing Bridge, Station 38+66.9 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 003 -3
TABULATI ON OF BI DS

Solid Wite, Oass 1
Stripe (6" Wde)

CALL ORDER : 003 CONTRACT I D : 20020531003 COUNTI ES : TUSCALOCSA JEFFERSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 02088
| RACON, | NC. | ALABAVA BRI DGE BUI LDERS, I N |B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0150 520B002 LUWP|  170000. 00000 170000. 00| 180000. 00000 180000. 00| 185000. 00000 185000. 00
Rai si ng Exi sting Bridge, Station 242+89. | | [
72 I I I
0160 600A000 LUWP| 116000. 00000 116000. 00| 40000. 00000 40000. 00| 115000. 00000 115000. 00
Mobi | i zati on [ | [
0170 614A000 2.000 cCuyD| 1000. 00000 2000. 00| 600. 00000 1200. 00| 1000. 00000 2000. 00
Sl ope Pavi ng [ | [
0180 6290010 12. 000 EACH| 3000. 00000 36000. 00| 2650. 00000 31800. 00| 4500. 00000 54000. 00
Concrete Median Or Safety Barrier End [ | |
Section (Type Modified) | | |
0190 630A001 1050. 000 LF | 10. 25000 10762. 50| 10. 25000 10762. 50| 11. 00000 11550. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0200 6300003 12. 000 EACH| 985. 00000 11820. 00| 985. 00000 11820. 00| 1150. 00000 13800. 00
Guardrail End Anchor, Type 13 [ | [
0210 6300050 7.000 EACH| 1410. 00000 9870. 00| 1410. 00000 9870. 00| 1600. 00000 11200. 00
Guardrail End Anchor, Type 20 Series [ | [
0220 6300070 4.000 EACH 1210. 00000 4840. 00| 1210. 00000 4840. 00| 1400. 00000 5600. 00
Guardrail End Anchor, Type 10 Series [ | [
0230 650A000 400. 000 CUYD| 8. 00000 3200. 00| 12. 00000 4800. 00| 12. 00000 4800. 00
Topsoi | | | |
0240 654A001 756. 000 SQYD| 4. 00000 3024. 00| 4.50000 3402. 00| 5. 00000 3780. 00
Soli d Soddi ng (Bernuda) | | |
0250 658A002 2.000 ACRE| 1500. 00000 3000. 00| 1600. 00000 3200. 00| 1800. 00000 3600. 00
Hydr o- Seedi ng & Mul ching (M x 2E) | | [
0260 659A010 1350. 000 SQYD| 2.00000 2700. 00| 2. 00000 2700. 00| 2. 20000 2970. 00
Erosi on Control Netting, Class A (Jute | | |
Netting) I I I
0270 665F000 150. 000 EACH| 3. 00000 450. 00| 5. 00000 750. 00| 6. 00000 900. 00
Hay Bal es | | |
0280 6653000 5286.000 LF | 2.00000 10572. 00| 4.00000 21144. 00| 5. 00000 26430. 00
Silt Fence, Type A | | |
0290 680A000 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Engi neering Controls [ | [
0300 701A004 1.000 M LE| 650. 00000 650. 00| 500. 00000 500. 00| 700. 00000 700. 00
Solid Wite, Cass 1, Type A Traffic | | |
Stri pe | | |
0310 701A006 2.000 M LE| 650. 00000 1300. 00| 500. 00000 1000. 00| 700. 00000 1400. 00
I I
I I

Type A Traffic [
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 003 -4
TABULATI ON OF BI DS

Solid Yellow, Profiled Traffic Stripe |
(6" Wde) [

CALL ORDER : 003 CONTRACT I D : 20020531003 COUNTI ES : TUSCALOCSA JEFFERSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 02088
| RACON, | NC. | ALABAVA BRI DGE BUI LDERS, I N |B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0320 701A012 1.000 M LE| 650. 00000 650. 00| 500. 00000 500. 00| 700. 00000 700. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0330 701A014 2.000 M LE| 650. 00000 1300. 00| 500. 00000 1000. 00| 700. 00000 1400. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stripe (6" Wde) [ | [
0340 701A015 1.000 M LE| 650. 00000 650. 00| 500. 00000 500. 00| 700. 00000 700. 00
Broken Wiite, Cass 1, Type A Traffic | | [
Stripe (6" Wde) [ | [
0350 7010000 1.000 M LE| 650. 00000 650. 00| 500. 00000 500. 00| 700. 00000 700. 00
Broken Temporary Traffic Stripe [ | [
0360 7010001 4.000 M LE| 650. 00000 2600. 00| 500. 00000 2000. 00| 700. 00000 2800. 00
Solid Tenporary Traffic Stripe | | |
0370 7010006 1.000 M LE| 2500. 00000 2500. 00| 6800. 00000 6800. 00| 3000. 00000 3000. 00
Solid Tenporary Traffic Stripe | | |
(Renpvabl e Tape) | | |
0380 701D007 1.000 M LE| 2500. 00000 2500. 00| 1500. 00000 1500. 00| 3000. 00000 3000. 00
Solid Traffic Stripe Renoved (Paint) | | |
0390 701D009 1.000 M LE| 2500. 00000 2500. 00| 800. 00000 800. 00| 3000. 00000 3000. 00
Solid Traffic Stripe Renoved (Tape) | | |
0400 701D014 1.000 M LE| 2500. 00000 2500. 00| 1300. 00000 1300. 00| 3000. 00000 3000. 00
Broken Traffic Stripe Renoved (Paint) [ | [
0410 701Gl24 700.000 LF | 1. 25000 875. 00| 3. 38000 2366. 00| 1. 50000 1050. 00
Solid Wiite, Cass 3W Type A Traffic | | |
Stri pe | | |
0420 701Gl25 1228.000 LF | 1. 25000 1535. 00| 3. 38000 4150. 64| 1. 50000 1842. 00
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0430 701Gl32 700.000 LF | 1. 25000 875. 00| 3. 50000 2450. 00| 1. 50000 1050. 00
Solid Yellow, Class 3W Type A Traffic | | [
Stri pe | | |
0440 701GL33 1228.000 LF | 1. 25000 1535. 00| 3. 50000 4298. 00| 1. 50000 1842. 00
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0450 702A041 2.000 M LE| 3500. 00000 7000. 00| 5000. 00000 10000. 00| 4000. 00000 8000. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0460 702A043 1.000 M LE| 3500. 00000 3500. 00| 5000. 00000 5000. 00| 4000. 00000 4000. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20020531003 COUNTI ES : TUSCALOCSA JEFFERSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 02088
| RACON, | NC. | ALABAVA BRI DGE BUI LDERS, I N |B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0470 703A000 16. 000 SQFT| 0. 58000 9. 28| 1. 30000 20. 80| 1. 00000 16. 00
Traffic Control Markings, Class 1, Type | | [
A I I I
0480 703A002 5027. 000 SQFT| 1. 38000 6937. 26| 1. 80000 9048. 60| 1. 75000 8797. 25
Traffic Control Markings, Cass 2, Type | | [
A I I I
0490 703D001 84.000 SQFT| 0. 58000 48. 72| 1. 30000 109. 20| 1. 50000 126. 00
Tenporary Traffic Control Markings [ | |
0500 705A030 16. 000 EACH| 10. 00000 160. 00| 5. 25000 84. 00| 12. 00000 192. 00
Pavenment Markers, Class A-H, Type 2-C | | |
0510 705A031 2150. 000 EACH| 10. 00000 21500. 00| 5. 00000 10750. 00| 12. 00000 25800. 00
Pavermrent Markers, Class A-H Type 1-A | | |
0520 705A037 120. 000 EACH| 10. 00000 1200. 00| 5. 25000 630. 00| 12. 00000 1440. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0530 740B000 1878. 000 SQFT| 7.16000 13446. 48| 10. 00000 18780. 00| 11. 00000 20658. 00
Construction Signs [ | |
0540 7400000 128. 000 SQFT]| 8. 48000 1085. 44| 11. 50000 1472. 00| 15. 00000 1920. 00
Speci al Construction Signs | | |
0550 740D000 260. 000 EACH 63. 60000 16536. 00| 75. 00000 19500. 00| 85. 00000 22100. 00
Channel i zi ng Druns [ | |
0560 740E000 50. 000 EACH| 6. 00000 300. 00| 12. 00000 600. 00| 15. 00000 750. 00
Cones (36 Inches High) | | |
0570 740L004 10. 000 EACH| 53. 00000 530. 00| 55. 00000 550. 00| 50. 00000 500. 00
Vertical Panel Type Il, Single-Sided | | |
0580 740MD01 50. 000 EACH| 1. 00000 50. 00| 7.00000 350. 00| 10. 00000 500. 00
Bal | ast For Cone [ | |
0590 7410010 1. 000 EACH| 1272. 00000 1272. 00| 2000. 00000 2000. 00| 8000. 00000 8000. 00
Portabl e Sequential Arrow And Chevron [ | |
Sign Unit [ | [
0600 742B001 2.000 EACH 17278. 00000 34556. 00| 22000. 00000 44000. 00| 18500. 00000 37000. 00
State Retai ned Portabl e Changeabl e [ | |
Message Signs, Type 2 (Sol ar Power) | | |
SECTI ON TOTALS [ $ 1,097,994. 83| $ 1,123,467. 89| $ 1,224,258.75



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02

PAGE : 005 -1
VENDOR RANKI NG

CALL ORDER : 005 CONTRACT | D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
CONTRACT TIME : 280 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ACNHF-0101(554)

for constructing the Additional Lanes including Bridge and
Bridge Culvert on S.R #35 from Section to Duncan’s
Crossroads. Length 4.398 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 23009 VH TAKER CONTRACTI NG CORPORATI ON $ 5,712,375.24 100. 0000%

2 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 6,165,994. 43 107. 9410%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT | D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 18500. 00000 18500. 00| 30000. 00000 30000. 00|
Clearing & Grubbing (Approximtely 10 | | [
Acr es) [ | [
0020 205A001 1. 000 EACH| 600. 00000 600. 00| 1000. 00000 1000. 00|
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 600. 00000 600. 00| 1000. 00000 1000. 00|
Renmoval O Structures, Structure No. 2 | | [
0040 205A003 1. 000 EACH| 0. 00000 0. 00| 1000. 00000 1000. 00|
Renmobval O Structures, Structure No. 3 | | [
0050 205A004 1. 000 EACH| 350. 00000 350. 00] 1000. 00000 1000. 00|
Renmoval O Structures, Structure No. 4 | [
0060 206A000 LUMP| 19000. 00000 19000. 00| 19000. 00000 19000. 00|
Renmoval O A d Bridge, Station STA | | [
154+99.7 S.B.R (RT.) | | |
0070 206A001 LUMP| 35150. 00000 35150. 00| 35150. 00000 35150. 00|
Renmoval O A d Bridge, Station STA | | [
259+56.1 S.B.R (RT.) | | |
0080 206B000 LUMP| 1900. 00000 1900. 00| 1900. 00000 1900. 00|
Renmoval O A d Box Culvert, Station | | [
222+56 S.B.R (RT.) | | |
0090 206B001 LUMP| 1900. 00000 1900. 00| 1900. 00000 1900. 00|
Renmobval O A d Box Culvert, Station | | [
291+58 S.B.R (RT.) | | |
0100 206B002 LUMP| 1975. 00000 1975. 00| 1975. 00000 1975. 00|
Renmoval O A d Box Culvert, Station | | [
318+15 S.B.R (RT.) | | |
0110 2060002 5822. 000 SQYD| 2.00000 11644. 00| 0. 80000 4657. 60|
Renovi ng Concrete Sl ope Paving | | [
0120 206D000 1536.000 LF | 1. 30000 1996. 80| 4.00000 6144. 00|
Renmovi ng Pi pe [ | [
0130 206D001 213.000 LF | 2. 25000 479. 25| 2. 25000 479. 25|
Renmovi ng Guardrai | [ | [
0140 206D010 1220.000 LF | 0. 00000 0. 00| 0. 00000 0. 00|
Renmovi ng Safety Barrier [ | [
0150 206E000 46. 000 EACH 265. 00000 12190. 00| 100. 00000 4600. 00|
Renovi ng Headwal | s | |
0160 206E008 4.000 EACH 125. 00000 500. 00| 125. 00000 500. 00|
I I

Renovi ng GQuardrail End Anchor IAII Type |
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CALL ORDER : 005 CONTRACT I D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ T T
0170 206E041 2.000 EACH 0. 00000 0.00 0. 00000 0. 00

Renovi ng | npact Attenuators [
0180 210A000 206995. 000 CUYD| 2. 45000 507137. 75 4. 15000 859029. 25

Uncl assi fied Excavation |
0190 210B000 500. 000 CUYD| 3. 65000 1825. 00 10. 00000 5000. 00

Channel Excavation |
0200 210D000 88347.000 CUYD| 3. 40000 300379. 80 4.20000 371057. 40

Borrow Excavati on |
0210 210E000 250. 000 CUYD| 25. 00000 6250. 00 22.50000 5625. 00

Borrow Excavation (Underwater Backfill) |
0220 214A000 4918. 000 CUYD| 12. 00000 59016. 00 6. 50000 31967. 00

Structure Excavation |
0230 214B001 1110. 000 CUYD| 18. 20000 20202. 00 11. 10000 12321. 00

Foundati on Backfill, Conmerci al [
0240 230A000 210. 000 RBST| 239. 00000 50190. 00 350. 00000 73500. 00

Roadbed Processi ng [
0250 301A006 124. 000 SQYD| 4. 50000 558. 00 4. 40000 545. 60

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 4.5" Conpacted Thi ckness |

0260 301A012 111298. 000 SQYD| 3. 84000 427384. 32 3. 90000 434062. 20
Pl ant M xed, 6" Conpacted Thi ckness

0270 401A000 107888. 000 SQYD| 0. 28000 30208. 64 0. 40000 43155. 20
Bi t um nous Treatment A |

0280 401B108 59462. 000 SQYD| 0. 60340 35879. 37 0. 61390 36503. 72
Bi t um nous Treatment G (Wth Pol yner |
Addi tive) |

0290 405A000 7370.000 GAL | 1. 25000 9212. 50 0. 89000 6559. 30
Tack Coat [

0300 408A052 8338. 000 SQYD| 0. 48000 4002. 24 0. 70000 5836. 60
Pl ani ng Exi sting Pavenent [
(Approxi mately 1.10" Thru 2.0" Thick) [

0310 410B000 1. 000 EACH| 2000. 00000 2000. 00 2000. 00000 2000. 00
State Furni shed Profil ograph |

0320 410F007 1. 000 EACH| 26600. 00000 26600. 00 22960. 00000 22960. 00
Laboratory Test Equi pnent, Gyratory
Conpact or

0330 424A360 8050. 000 TON 32. 04000 257922. 00 31. 60000 254380. 00

Surface Layer, 1/2" Maxi mum Aggregate

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Crushed Aggregate Base Course, Type B, | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
Size Mx, ESAL Range C/'D |

I
|
Super pave Bitum nous Concrete Waring [
I
I
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Special Drilled Shaft Excavation, 4'-0"
Di anet er

CALL ORDER : 005 CONTRACT | D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0340 424A366 500. 000 TON | 32. 04000 16020. 00| 32. 00000 16000. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0350 424B652 17508. 000 TON | 27.11000 474641. 88| 23. 95000 419316. 60|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL D | | |
0360 424B663 8.000 TON | 60. 00000 480. 00| 40. 00000 320. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range C/'D | | |
0370 424C361 17389. 000 TON | 27.11000 471415. 79| 23. 95000 416466. 55|
Super pave Bitumi nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0380 424C371 8.000 TON | 60. 00000 480. 00| 40. 00000 320. 00|
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/D | | |
0390 430B035 1170. 000 TON | 16. 00000 18720. 00| 11. 50000 13455. 00|
Aggregate Surfacing (ALDOT #467, #410 | | [
Modi fied, O #57) | | |
0400 450B000 107. 000 SQYD| 60. 00000 6420. 00| 60. 00000 6420. 00|
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | | |
0410 502A000 289342.000 LB | 0. 48000 138884. 16| 0. 48000 138884. 16|
St eel Rei nforcenent | | |
0420 502B000 LUMP| 64500. 00000 64500. 00| 64500. 00000 64500. 00|
St eel Rei nforcenment For Bridge | |
Superstructure, STA 257+80, APPROX [ | |
151, 450 POUNDS | | |
0430 506A003 26.000 LF | 175. 00000 4550. 00| 175. 00000 4550. 00|
Drilled Shaft Excavation, 5 -0" Dianete | | |
0440 506A008 27.000 LF | 120. 00000 3240. 00| 120. 00000 3240. 00|
Drilled Shaft Excavation, 4 -0" Dianete | | |
0450 506B003 90.000 LF | 700. 00000 63000. 00| 700. 00000 63000. 00|
I I I
I I I
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CALL ORDER : 005 CONTRACT | D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0460 506B005 93.000 LF | 1050. 00000 97650. 00| 1050. 00000 97650. 00|
Special Drilled Shaft Excavation, 5 -0" | | |
Di anet er | | |
0470 5060042 117.000 LF | 88. 00000 10296. 00| 88. 00000 10296. 00|
Drilled Shaft Construction, 4 -0" | | [
Di aneter, O ass DS1 Concrete | | |
0480 5060044 119.000 LF | 146. 00000 17374. 00| 146. 00000 17374. 00|
Drilled Shaft Construction, 5 -0" | | [
Di aneter, O ass DS1 Concrete | | |
0490 506F006 12.000 LF | 700. 00000 8400. 00| 700. 00000 8400. 00|
Permanent Drilled Shaft Casing, 5 -0" | | |
Di anet er | | |
0500 506Q004 4.000 EACH 2200. 00000 8800. 00| 2200. 00000 8800. 00|
Crosshol e Sonic Logging, 5 -0" Dianeter | | |
0510 508A000 7773.000 LB | 2. 20000 17100. 60| 2. 20000 17100. 60|
Structural Steel | | |
0520 510A000 394. 000 CUYD| 480. 00000 189120. 00| 480. 00000 189120. 00|
Bri dge Substructure Concrete, Cass A | | |
0530 5100051 LUWP|  230000. 00000 230000. 00| 230000. 00000 230000. 00|
Bri dge Concrete Superstructure, STATION | | |
257+80, APPROX. 709 CUBI C YARDS | | |
0540 510E000 2012. 000 SQYD| 1. 79000 3601. 48| 1. 79000 3601. 48|
Groovi ng Concrete Bridge Decks | | |
0550 511A004 60. 000 EACH| 380. 00000 22800. 00| 380. 00000 22800. 00|
El astoneri c Bearings, Type 4 | | |
0560 513B005 761.000 LF | 104. 00000 79144. 00| 104. 00000 79144. 00|
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIl (Specialty Item | | |
0570 513B017 2241.000 LF | 122. 00000 273402. 00| 122. 00000 273402. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-72 (Specialty Item | | |
0580 524B011 708. 000 CUYD| 285. 00000 201780. 00| 250. 00000 177000. 00|
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0590 530A001 2680.000 LF | 20. 22000 54189. 60| 18. 10000 48508. 00|
18" Roadway Pipe (Class 3 R C) | | |
0600 530A002 188.000 LF | 27. 79000 5224. 52| 25. 20000 4737. 60|
24" Roadway Pipe (Class 3 RC) | | |
0610 530A003 452.000 LF | 35. 01000 15824. 52| 34. 10000 15413. 20|
I I I

30" Roadway Pipe (Class 3 RC)
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CALL ORDER : 005 CONTRACT | D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0620 530A005 152. 000 LF | 54. 74000 8320. 48| 54. 20000 8238. 40|
42" Roadway Pipe (Cass 3 RC.) | | |
0630 530A006 100. 000 LF | 65. 51000 6551. 00| 69. 32000 6932. 00|
48" Roadway Pipe (Cass 3 RC.) | | |
0640 530A012 128.000 LF | 23. 38000 2992. 64| 18. 34000 2347. 52|
18" Roadway Pipe (Class 4 R C.) | | |
0650 530A104 284.000 LF | 50. 48000 14336. 32| 44.10000 12524. 40|
36" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0660 530A661 760.000 LF | 20. 22000 15367. 20| 20. 00000 15200. 00|
18" Roadway Pipe (Class 3 R C) | | |
(Tenporary) I I I
0670 530B007 60.000 LF | 114. 00000 6840. 00| 123. 10000 7386. 00|
65" Span, 40" Ri se Roadway Pipe (O ass | | |
3 RC) | | |
0680 535A001 1106.000 LF | 15. 00000 16590. 00| 21. 10000 23336. 60|
18" Side Drain Pipe [ | [
0690 535A002 454.000 LF | 21. 00000 9534. 00| 26. 60000 12076. 40|
24" Side Drain Pipe [ | [
0700 600A000 LUWP|  198000. 00000 198000. 00| 216463. 00000 216463. 00|
Mobi | i zati on [ | [
0710 601A000 1. 000 EACH| 2000. 00000 2000. 00| 4000. 00000 4000. 00|
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0720 602A000 33.000 EACH 150. 00000 4950. 00| 190. 00000 6270. 00|
Ri ght OF \Way Markers | | |
0730 603A002 1. 000 EACH| 15000. 00000 15000. 00| 14000. 00000 14000. 00|
Furni shing Type 3 Field Ofice | | |
0740 6100001 8418.000 TON | 19. 00000 159942. 00| 14. 25000 119956. 50|
Loose Riprap, Class 2 | | |
0750 610D000 8029. 000 SQYD| 1. 40000 11240. 60| 1. 35000 10839. 15|
Fi |l ter Bl anket [ | [
0760 614A000 201. 000 cCuYD| 180. 00000 36180. 00| 195. 00000 39195. 00|
Sl ope Pavi ng [ | [
0770 618B000 105. 000 SQYD| 22. 50000 2362. 50| 16. 50000 1732. 50|
Concrete Driveway, 4" Thick [ | [
0780 619A002 20. 000 EACH 560. 00000 11200. 00| 650. 00000 13000. 00|
18" Roadway Pipe End Treatnent, Class 1 | | |
0790 619A003 3.000 EACH 660. 00000 1980. 00| 780. 00000 2340. 00|
I I

24" Roadway Pipe End Treatment, Class 1 |
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CALL ORDER : 005 CONTRACT | D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |

LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0800 619A004 4.000 EACH 800. 00000 3200. 00 980. 00000 3920. 00

30" Roadway Pipe End Treatment, Class 1 |
0810 619A005 1. 000 EACH| 850. 00000 850. 00 1050. 00000 1050. 00

36" Roadway Pipe End Treatnment, Class 1 |
0820 619A006 1. 000 EACH| 1150. 00000 1150. 00 1265. 00000 1265. 00

42" Roadway Pipe End Treatment, Cass 1 |
0830 619A007 1. 000 EACH| 1460. 00000 1460. 00 1450. 00000 1450. 00

48" Roadway Pipe End Treatnent, Cass 1 |
0840 619A101 44.000 EACH 140. 00000 6160. 00 650. 00000 28600. 00

18" Side Drain Pipe End Treatnent, |

Class 1 |
0850 619A102 18. 000 EACH| 150. 00000 2700. 00 600. 00000 10800. 00

24" Side Drain Pipe End Treatnent, |

Class 1 |
0860 619A204 1.000 EACH| 1700. 00000 1700. 00 2565. 00000 2565. 00

36" Roadway Pipe End Treatnment, Class 1 |
(Doubl e Line) |
0870 619B022 2.000 EACH 2150. 00000 4300. 00

3456. 00000 6912. 00
65" Span, 40" Ri se Roadway Pipe End [
Treatnent, Cass 1 |
M nor Structure Concrete |
0890 621A000 7.000 EACH 1700. 00000 11900. 00 1950. 00000 13650. 00
Junction Boxes, Type 1, 1P O 5 |
0900 621A001 2.000 EACH 1750. 00000 3500. 00 2450. 00000 4900. 00
Junction Boxes, Type 1, 2P O 5 |
0910 621A016 2.000 EACH 1750. 00000 3500. 00 2960. 00000 5920. 00
Junction Boxes, Type 4, 1P O 5 |
0920 621B000 2.000 EACH 450. 00000 900. 00 750. 00000 1500. 00
Junction Box Units, Type 1, 1P Or 5 [
0930 621B001 2.000 EACH 480. 00000 960. 00 750. 00000 1500. 00
Junction Box Units, Type 1, 2P Or 5 [
0940 621B013 1. 000 EACH| 480. 00000 480. 00 750. 00000 750. 00
Junction Box Units, Type 4, 1P Or 5 [
0950 6210020 33.000 EACH 1590. 00000 52470. 00 1550. 00000 51150. 00
Inlets, Type Y [
0960 621D019 43.000 EACH| 450. 00000 19350. 00 550. 00000 23650. 00
Inlet Units, Type Y |
0970 6230000 2187.000 LF | 12. 00000 26244. 00 11. 00000 24057. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
0880 620A000 2.000 CUYD| 600. 00000 1200. 00| 380. 00000 760. 00|
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Conbi nation Curb & GQutter, Type C |
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CALL ORDER : 005 CONTRACT | D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0980 630A001 250.000 LF | 12. 85000 3212. 50| 12. 85000 3212. 50|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0990 6300001 1. 000 EACH| 600. 00000 600. 00| 600. 00000 600. 00|
Guardrail End Anchor, Type 8 [ | [
1000 6300003 2.000 EACH 950. 00000 1900. 00| 950. 00000 1900. 00|
Guardrail End Anchor, Type 13 [ | [
1010 6300070 3.000 EACH 1340. 00000 4020. 00| 1340. 00000 4020. 00|
Guardrail End Anchor, Type 10 Series [ | [
1020 650A000 21844.000 CUYD| 1. 80000 39319. 20| 5. 85000 127787. 40|
Topsoi | | | [
1030 652A050 40. 000 ACRE| 460. 00000 18400. 00| 575. 00000 23000. 00|
Seeding (M x 1A) [ | [
1040 652A053 1. 000 ACRE]| 600. 00000 600. 00| 650. 00000 650. 00|
Seeding (M x 1E) [ | [
1050 652B050 40. 000 ACRE| 350. 00000 14000. 00| 325. 00000 13000. 00|
Tenmporary Seeding (M x 1AT) | | |
1060 6520000 41.000 ACRE| 55. 00000 2255. 00| 40. 00000 1640. 00|
Mowi ng I I I
1070 652D050 40. 000 ACRE| 450. 00000 18000. 00| 575. 00000 23000. 00|
Seeding In Stubble (Mx 1A) | | [
1080 654A001 659. 000 SQYD| 3. 50000 2306. 50| 4.50000 2965. 50|
Sol i d Soddi ng (Ber nuda) | | [
1090 656A000 81. 000 ACRE| 395. 00000 31995. 00| 325. 00000 26325. 00|
Mul ching, dass A Type 1 | | [
1100 659A002 12160. 000 SQYD| 5. 50000 66880. 00| 5. 50000 66880. 00|
Erosi on Control Netting, Class Cl | | [
1110 665A000 5.000 ACRE| 300. 00000 1500. 00| 375. 00000 1875. 00|
Tenporary Seedi ng | | [
1120 665B000 5.000 ACRE| 300. 00000 1500. 00| 325. 00000 1625. 00|
Tenporary Ml ching [ | [
1130 6650000 100. 000 LF | 13. 75000 1375. 00| 20. 00000 2000. 00|
15" Tenporary Pipe | | [
1140 665F000 1080. 000 EACH| 5. 00000 5400. 00| 3. 75000 4050. 00|
Hay Bal es | | [
1150 6651 000 5360. 000 TON | 19. 00000 101840. 00| 13. 50000 72360. 00|
Tenporary Riprap, Cass 2 | | [
1160 6653000 33840. 000 LF | 2. 40000 81216. 00| 1. 65000 55836. 00|
Silt Fence, Type A | | [
1170 665K000 480. 000 CUYD| 4.20000 2016. 00| 3. 00000 1440. 00|
I I I

Drai nage Sunp Excavation
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CALL ORDER : 005 CONTRACT | D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ s
1180 665L000 290.000 LF | 20. 00000 5800. 00| 20. 00000 5800. 00|
Fl oati ng Basi n Boom [ | [
1190 680A000 LUMP| 48000. 00000 48000. 00| 137000. 00000 137000. 00|
Engi neering Controls | | [
1200 7010000 1.000 M LE| 500. 00000 500. 00| 320. 00000 320. 00|
Broken Temporary Traffic Stripe [ | [
1210 7010001 2.000 M LE| 500. 00000 1000. 00| 340. 00000 680. 00|
Solid Tenporary Traffic Stripe | | [
1220 701Gl21 1005. 000 LF | 1. 32000 1326. 60| 1. 50000 1507. 50|
Broken White, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
1230 701Gl25 1005. 000 LF | 3. 25000 3266. 25| 3. 25000 3266. 25|
Solid Wiite, Cass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
1240 701Gl33 1005. 000 LF | 3. 25000 3266. 25| 3. 25000 3266. 25|
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
1250 702A040 9.000 M LE 1775. 00000 15975. 00| 1875. 00000 16875. 00|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
1260 702A041 9.000 M LE] 3795. 00000 34155. 00| 3900. 00000 35100. 00|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
1270 702A042 1.000 M LE| 1895. 00000 1895. 00| 1875. 00000 1875. 00|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
1280 702A043 9.000 M LE] 3795. 00000 34155. 00| 3900. 00000 35100. 00|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
1290 702B011 7102.000 LF | 1. 40000 9942. 80| 1. 00000 7102. 00|
Dotted Profiled Traffic Stripe (6" Wde | | [
1300 703A002 2440. 000 SQFT| 1. 80000 4392. 00| 1. 90000 4636. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
1310 703B002 810. 000 SQFT| 2. 60000 2106. 00| 2.90000 2349. 00|
Traffic Control Legends, Class 2, Type | | [
1320 703D001 620. 000 SQFT| 1. 00000 620. 00| 1. 25000 775. 00|
Tenporary Traffic Control Markings [ | [
1330 705A030 236.000 EACH| 4.90000 1156. 40| 4.50000 1062. 00|
I I

Pavermrent Markers, Class A-H Type 2-C |
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CALL ORDER : 005 CONTRACT | D : 20020531005 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1340 705A031 485. 000 EACH 4.70000 2279. 50| 4.50000 2182. 50|
Pavermrent Markers, Class A-H Type 1-A | | |
1350 705A037 70.000 EACH 4.90000 343. 00| 4.50000 315. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
1360 707B003 2.000 EACH 136. 50000 273. 00| 137. 80000 275. 60|
Type A Hazard Marker Installation | | |
1370 710A115 148. 000 SQFT]| 13. 65000 2020. 20| 14. 70000 2175. 60|
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | [
Gauge (Type Il O Type |V Background) | | [
1380 710A125 36.000 SQFT| 14. 70000 529. 20| 15. 80000 568. 80|
Class 7, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | [
Gauge(Type IV, VI, VIII O IX | | |
Backgr ound) [ | [
1390 710A126 117. 000 SQFT]| 16. 80000 1965. 60| 18. 05000 2111. 85|
Class 8, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | [
Gauge( Type | X Background) | | [
1400 710B001 601.000 LF | 4.73000 2842. 73| 5. 10000 3065. 10|
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) [ | [
1410 740B000 2007. 000 SQFT| 7. 65000 15353. 55| 9. 40000 18865. 80|
Construction Signs | | [
1420 740D000 1100. 000 EACH| 57. 00000 62700. 00| 64. 50000 70950. 00|
Channel i zi ng Druns [ | [
1430 740E000 50. 000 EACH| 10. 00000 500. 00| 5. 00000 250. 00|
Cones (36 Inches High) | | |
1440 740F002 79.000 EACH 165. 00000 13035. 00| 235. 00000 18565. 00|
Barri cades, Type II1I [ | [
1450 7401 005 67.000 EACH| 510. 00000 34170. 00| 425. 00000 28475. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
1460 740MD01 50. 000 EACH| 1. 00000 50. 00| 1. 00000 50. 00|
Bal | ast For Cone | | |
1470 999 000 3000. 000 HOUR| 0. 80000 2400. 00| 0. 80000 2400. 00|
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 5,712, 375. 24| $ 6, 165,994. 43| $ 0. 00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 006 -1
VENDOR RANKI NG

CALL ORDER : 006 CONTRACT | D : 20020531006 COUNTI ES : LI MESTONE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : NHF-0101(555)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #2 (U. S #72) fromthe Lauderdal e county line at the
Elk River to Shaw Road (MP 66.500). Length 6.185 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 1,569, 862.55 100. 0000%
2 19010 SHELBY CONTRACTI NG CO., | NC. $ 1,682, 346. 64 107. 1652%
3 01018 APAC- ALABAMA, | NC. $ 2,087,839.94 132. 9951%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 006 -2
TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT | D : 20020531006 COUNTI ES : LI MESTONE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 02035 | ( 2 ) 19010 | ( 3 ) 01018
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTI NG CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 401B100 227729.000 SQYD| 0. 75000 170796. 75| 0. 75100 171024. 48| 0. 77000 175351. 33
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | |
0020 405A000 20495. 000 GAL | 0. 10000 2049. 50| 0. 10000 2049. 50| 1. 54000 31562. 30
Tack Coat [ | [
0030 408A052 227729.000 SQYD| 0. 50000 113864. 50| 0. 53000 120696. 37| 0. 92000 209510. 68
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0040 408A053 660. 000 SQYD| 3. 00000 1980. 00| 1. 00000 660. 00| 3. 21000 2118. 60
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0050 410B000 1.000 EACH 5000. 00000 5000. 00| 750. 00000 750. 00| 402. 24000 402. 24
State Furni shed Profil ograph | | [
0060 424A360 12525. 000 TON | 28. 00000 350700. 00| 32. 71000 409692. 75| 38. 48000 481962. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0070 424A367 428.000 TON | 30. 00000 12840. 00| 33. 09000 14162. 52| 37. 48000 16041. 44
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range C/D | | |
0080 424B651 25050. 000 TON | 25. 00000 626250. 00| 27. 26000 682863. 00| 31. 58000 791079. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0090 424B659 100. 000 TON | 30. 00000 3000. 00| 27. 26000 2726. 00| 43. 51000 4351. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0100 4280000 7772.000 LF | 0. 50000 3886. 00| 0. 68000 5284. 96| 0. 69000 5362. 68
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |
0110 430B014 2047.000 TON | 11. 00000 22517. 00| 11. 38000 23294. 86| 17. 79000 36416. 13
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | |
0120 600A000 LUMP| 49000. 00000 49000. 00| 32539. 00000 32539. 00| 117252.11000 117252. 11
I I I

Mobi li zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 006 -3
TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT | D : 20020531006 COUNTI ES : LI MESTONE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 02035 | ( 2 ) 19010 | ( 3 ) 01018
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTI NG CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ T T
0130 7010000 20.000 M LE 320. 00000 6400. 00| 320. 00000 6400. 00| 326. 40000 6528. 00
Broken Temporary Traffic Stripe [ | [
0140 7010001 20.000 M LE| 340. 00000 6800. 00| 340. 00000 6800. 00| 346. 80000 6936. 00
Solid Tenporary Traffic Stripe | | |
0150 702A040 13.000 M LE] 1775. 00000 23075. 00| 1950. 00000 25350. 00| 1810. 50000 23536. 50
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0160 702A041 13.000 M LE] 3795. 00000 49335. 00| 3990. 00000 51870. 00| 3870. 90000 50321. 70
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0170 702A042 12.000 M LE] 1775. 00000 21300. 00| 1950. 00000 23400. 00| 1810. 50000 21726. 00
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0180 702A043 15.000 M LE] 3795. 00000 56925. 00| 3990. 00000 59850. 00| 3870. 90000 58063. 50
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0190 702B011 564.000 LF | 1. 50000 846. 00| 1. 50000 846. 00| 1. 53000 862. 92
Dotted Profiled Traffic Stripe (6" Wde | | |
0200 703A002 1318. 000 SQFT| 1. 80000 2372. 40| 1. 90000 2504. 20| 1. 84000 2425.12
Traffic Control Markings, Cass 2, Type | | [
A I I I
0210 703B002 90. 000 SQFT| 2. 60000 234. 00| 2.90000 261. 00| 2. 65000 238.50
Traffic Control Legends, Class 2, Type | | [
0220 705A030 8.000 EACH 4.80000 38. 40| 5. 00000 40. 00| 4.90000 39. 20
Pavenment Markers, Class A-H, Type 2-C | | |
0230 705A031 430. 000 EACH 4. 60000 1978. 00| 5. 00000 2150. 00| 4. 69000 2016. 70
Pavermrent Markers, Class A-H Type 1-A | | |
0240 705A032 385. 000 EACH 4. 60000 1771. 00| 5. 00000 1925. 00| 4.69000 1805. 65
Pavermrent Markers, Class A-H Type 1-B | | |
0250 705A037 385. 000 EACH 4.80000 1848. 00| 5. 00000 1925. 00| 4.90000 1886. 50
Pavermrent Markers, Class A-H Type 2-D | | |
0260 730H001 4000. 000 LF | 2. 30000 9200. 00| 2. 45000 9800. 00| 2. 35000 9400. 00
Loop Wre | | |
0270 7301001 6500. 000 LF | 1. 40000 9100. 00| 1. 50000 9750. 00| 1. 43000 9295. 00
Loop Detector Lead-In-Cable | | |
0280 730K000 4.000 EACH 575. 00000 2300. 00| 225. 00000 900. 00| 586. 50000 2346. 00
Traffic Signal Junction Box [ | [
0290 740B000 1032. 000 SQFT| 8. 00000 8256. 00| 7. 25000 7482. 00| 7.76000 8008. 32
I I

Construction Signs



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 006 -4
TABULATI ON OF BI DS

CALL ORDER . 006 CONTRACT I D : 20020531006 COUNTI ES : LI MESTONE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
(1 ) 02035 [( 2 ) 19010 (3 ) 01018
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTI NG CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ e
0300 740D000 200. 000 EACH| 1. 00000 200. 00| 0. 00000 0. 00| 37. 54000 7508. 00
Channel i zi ng Druns | | |
0310 740E000 200. 000 EACH| 10. 00000 2000. 00| 9. 50000 1900. 00| 6. 37000 1274. 00
Cones (36 Inches High) | | |
0320 740M001 200. 000 EACH| 5. 00000 1000. 00| 0. 00000 0. 00| 4. 36000 872.00
Bal | ast For Cone | | |
0330 7410010 2.000 EACH 1500. 00000 3000. 00| 1725. 00000 3450. 00| 670. 41000 1340. 82
Portabl e Sequential Arrow And Chevron [ | |
Sign Unit | | |
SECTI ON TOTALS | $ 1,569, 862. 55| $ 1,682, 346. 64| $ 2,087,839.94



CALL ORDER

: 008
LETTI NG DATE :

05/31/02 10:00 AM
CONTRACT DESCRI PTI ON :

for constructing the G ade,
Bri dge Culverts (Additional

Dr ai n,
Lanes)

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20020531008
DI STRI CT : 02
CONTRACT TIME : 350 Wor ki ng Days

Parti al

Base & Pave and

on S.R #157 fromthe

DATE : 06/ 06/ 02
PAGE : 008 -1
COUNTI ES : LAWRENCE
(avai |l abl e days)
PROJECT(S) : ACNHF- 0102(525)
TOTAL % OVER
BI D LOW BI D

$ 4,591,964. 11 100. 0000%

$ 4,643, 806.58 101. 1290%

$ 4,671,060.71 101. 7225%

$ 4,674,055.56 101. 7877%

$ 4,696, 860. 64 102. 2843%

$ 5,053,319.10 110. 0470%

$ 5,442,262.24 118.5171%

Morgan County line to northwest of Speake. Length 4.398 m.
SET- ASI DE
VENDOR
RANK  NUVBER NAVE
1 18024 RACON, | NC.
2 08077 HASTI NGS GENERAL CONTRACTI NG, | NC.
3 23045 WATERS BROTHERS CONTRACTORS, | NC.
4 02091 BOYD EXCAVATI NG, | NC.
5 01018 APAC- ALABAMA, | NC.
6 19074 S & M EQUI PMENT CO., | NC.
7 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC.



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

20020531008
02

DATE
PAGE

06/ 06/
008 -2

02

CALL OCRDER : 008 CONTRACT | D
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT
SET- ASI DE
(1 ) 18024
| RACON, 1 NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
SECTION 0001  Tota
I
0010 201A000 LUMP|  378000. 00000

Clearing & Grubbing (Approximately 145 |
Acr es) I

0020 204A000 4.000 EACH 100. 00000
Closing Water Wl |l |

0030 205A001 1. 000 EACH| 1. 00000
Removal O Structures, Structure No. 1 |

0040 205A002 1. 000 EACH| 1. 00000
Removal O Structures, Structure No. 2 |

0050 205A003 1. 000 EACH| 1. 00000
Renmobval O Structures, Structure No. 3 |

0060 205A004 1. 000 EACH| 1. 00000
Renmoval O Structures, Structure No. 4 |

0070 205A005 1. 000 EACH| 1. 00000
Renmobval O Structures, Structure No. 5 |

0080 205A006 1. 000 EACH| 1. 00000
Renmoval O Structures, Structure No. 6 |

0090 205A007 1.000 EACH| 1. 00000
Renmobval O Structures, Structure No. 7 |

0100 205A008 1. 000 EACH| 1. 00000
Renmobval O Structures, Structure No. 8 |

0110 205A009 1. 000 EACH| 1. 00000
Renmobval O Structures, Structure No. 9 |

0120 205A010 1. 000 EACH| 1. 00000
Renmobval O Structures, Structure No. 10 |

0130 205A011 1. 000 EACH| 1. 00000
Removal O Structures, Structure No. 11 |

0140 205A012 1. 000 EACH| 1. 00000
Removal O Structures, Structure No. 12 |

0150 205A013 1. 000 EACH| 1. 00000
Renmobval O Structures, Structure No. 13 |

0160 205A014 1. 000 EACH| 1. 00000
Removal O Structures, Structure No. 14 |

0170 205A015 1. 000 EACH| 1. 00000
Renmobval O Structures, Structure No. 15 |

0180 205A016 1. 000 EACH| 1. 00000
Renmobval O Structures, Structure No. 16 |

378000.

00
00
00
00
00
00
OJ
OJ
.Od
OJ
OJ
OJ
OJ
OJ
OJ
OJ
04

I
00|
I

I'N

351741.

3482.
736.
736.
736.
736.
736.
736.
736.
736.
736.
736.
736.
736.
736.
736.
736.
736.

00

47
27
27
27
27
27
27
27
27
27
27
27
27
27
27
27

27

COUNTI ES : LAWRENCE
( 2 ) 08077 | 3 ) 23045
HASTI NGS GENERAL CONTRACTI N | WATERS BROTHERS CONTRACTORS
UNIT PRI CE AMOUNTI UNI T PRI CE
____________________________ L
670462. 54000 670462.54I 351741. 00000
I
597. 77000 2391.08I 870. 61790
3497. 77000 3497.77I 736. 27050
3497. 77000 3497.77I 736. 27060
3497. 77000 3497.77I 736. 27050
3497. 77000 3497.77I 736. 27060
3497. 77000 3497.77I 736. 27050
3497. 77000 3497.77I 736. 27060
3497. 77000 3497.77I 736. 27050
3497. 77000 3497.77I 736. 27060
3497. 77000 3497.77I 736. 27050
3497. 77000 3497.77I 736. 27060
3497. 77000 3497.77I 736. 27050
3497. 77000 3497.77I 736. 27060
3497. 77000 3497.77I 736. 27050
3497. 77000 3497.77I 736. 27050
3497. 77000 3497.77I 736. 27050
3497. 77000 3497.77i 736. 27050



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 008 -3
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 1 ) 18024 | ( 2 ) 08077 | ( 3 ) 23045
| RACON, | NC. | HASTI NGS GENERAL CONTRACTI N | WATERS BROTHERS CONTRACTORS, | N

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T T

0190 205A017 1.000 EACH| 1. 00000 1. 00| 3497. 77000 3497. 77| 736. 27050 736. 27
Renmobval O Structures, Structure No. 17 | | |

0200 205A018 1. 000 EACH| 1. 00000 1. 00| 3497. 77000 3497. 77| 736. 27060 736. 27
Renmoval O Structures, Structure No. 18 | | |

0210 205A019 1. 000 EACH| 1. 00000 1. 00| 3497. 77000 3497. 77| 736. 27060 736. 27
Renmoval O Structures, Structure No. 19 | | |

0220 205A020 1. 000 EACH| 1. 00000 1. 00| 3497. 77000 3497. 77| 736. 27060 736. 27
Renmoval O Structures, Structure No. 20 | | |

0230 205A021 1.000 EACH| 1. 00000 1. 00| 3497. 77000 3497. 77| 736. 27060 736. 27
Renoval of Structures, Structure No. 21 | | |

0240 205A022 1. 000 EACH| 1. 00000 1. 00| 3497. 77000 3497. 77| 736. 27060 736. 27
Renmpbval O Structures, Structure No. 22 | | |

0250 206B000 LUWP| 110000. 00000 110000. 00| 3977. 77000 3977. 77| 4543. 39880 4543. 40
Renmoval O A d Box Culvert, Station | | |
19+43 SR 36 | | |

0260 2060002 166. 000 SQYD| 6. 00000 996. 00| 3. 07000 509. 62| 2.07960 345.21
Renovi ng Concrete Sl ope Paving | | |

0270 206D000 1607.000 LF | 6. 00000 9642. 00| 2.07000 3326. 49| 5. 38870 8659. 64
Renmovi ng Pi pe [ | [

0280 206D001 149. 000 LF | 3. 00000 447. 00| 3. 27000 487. 23| 3. 18650 474.79
Renovi ng Guardrai | [ | [

0290 206D002 179.000 LF | 5. 00000 895. 00| 2.07000 370. 53] 5. 41580 969. 43
Renmovi ng Curb [ | [

0300 206E000 126. 000 EACH| 500. 00000 63000. 00| 77.77000 9799. 02] 90. 23090 11369. 09
Renovi ng Headwal | s | |

0310 206E008 4.000 EACH 200. 00000 800. 00| 137. 77000 551. 08| 148. 41740 593. 67
Renovi ng GQuardrail End Anchor (Al Type | | [

0320 210A000 235684. 000 CUYD| 4. 00000 942736. 00| 2.07000 487865. 88| 4. 25000 1001657. 00
Uncl assi fi ed Excavation | | |

0330 210D000 200314. 000 CuUYD| 1. 00000 200314. 00| 4.17000 835309. 38| 2.00000 400628. 00
Borr ow Excavati on [ | [

0340 214A000 6582. 000 CUYD| 12. 00000 78984. 00| 12. 07000 79444. 74| 12. 00000 78984. 00
Structure Excavation | | |

0350 214B001 1857. 000 CUYD| 20. 00000 37140. 00| 17. 77000 32998. 89| 25. 00000 46425. 00
Foundati on Backfill, Commrerci al | | |

0360 224A000 1600. 000 CUYD| 2.00000 3200. 00| 1. 77000 2832. 00| 3. 95810 6332. 96
Li me Sink Excavation [ | [

0370 224B000 1600. 000 CUYD| 11. 50000 18400. 00| 11. 77000 18832. 00| 19. 30110 30881. 76
Speci al Backfill For Line Sink, ALDOT | | |

I I

#57, #67 O #467 [



CALL ORDER : 008
LETTI NG DATE : 05/31/02 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT ID :
DI STRI CT :

20020531008

COUNTI ES :

LAVWRENCE

06/ 06/ 02

008 -4

I
I
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON |

0380 224D000
Concrete Seal For Lime Sink |
0390 301A012 48086. 000 SQYD|
Crushed Aggregate Base Course, Type B,
Pl ant M xed, 6" Conpacted Thi ckness
0400 401A000 26017. 000 SQYD|
Bi t um nous Treatnment A
0410 405A000
Tack Coat
0420 424A280 1357.000 TON
Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size M x, ESAL Range E
0430 424B282
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1 1/2" Maxi num Aggregate
Size M x, ESAL Range E
0440 424C281
Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range E
0450 4280000
Scoring Bitum nous Pavenent Surface By

I
I
I
I
I
I
I
I
|
I
I
I
I
I
I
Cutting I
I
I
I
CUYD|
I
CUYD|
I
I
I
I
I
I
I

200. 000 cuyD|

1369. 000 GAL

4364.000 TON

3625. 000 TON

3874.000 LF

0460 430B000 6268. 000 TON
Aggregate Surfacing (ALDOT #467 Or #57)
0470 502A000
St eel Rei nforcenent

204070.000 LB

0480 524A011 513. 000
Cul vert Concrete (Cast In Place)
0490 524B011 660. 000
Cul vert Concrete Extension (Cast In

Pl ace)

0500 530A001 3296.000 LF
18" Roadway Pipe (Class 3 R C.)

0510 530A002 550. 000 LF
24" Roadway Pipe (Cass 3 RC.)
0520 530A003 320.000 LF

30" Roadway Pipe (Cass 3 RC.)

)

46.

35.

31.

375.
345.

18.
23.
30.

. 34000
. 47000

18000

18000

47000

. 63000

. 25000
. 50000

00000
00000

44000
69000
74000

192344.

8845.
2012.
62666.

153525.

114078.

10188.

57979.
102035.
192375.
227700.

60778.
13029.
9836.

I'N

160607.

12558.
1468.

57727.

149275.

123997.

5994.

75919.
46058.
167602.

171484.

73020.
14881.

10761.

41
39

46

42

48

24

90
60
18
90

90
96

54

( 2 ) 08077 | 3 ) 23045
| HASTI NGS GENERAL CONTRACTI N | WATERS BROTHERS CONTRACTORS
UNIT PRI CE AMOUNTI UNI T PRI CE
1a7.77000 29554.00] 106, 19860
3. 27000 157241.22I 3. 34000
I
0. 32770 8525.77I 0. 48270
1. 40000 1916.60I 1. 07260
44. 07000 59802.99I 42. 54050
|
30. 07000 131225.48I 34. 20610
|
27. 77000 100666.25I 34. 20620
|
2. 07000 8019.18I 1. 54730
I
17. 77000 111382.36I 12. 11230
0. 47000 95912.90I 0. 22570
297. 77000 152756.01I 326. 70990
297. 77000 196528.20I 259. 82560
I
17. 77000 58569.92I 22. 15440
24. 77000 13623.50I 27.05810
31. 77000 10166.40i 33. 62980



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 008 -5
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 1 ) 18024 | ( 2 ) 08077 | ( 3 ) 23045
| RACON, | NC. | HASTI NGS GENERAL CONTRACTI N | WATERS BROTHERS CONTRACTORS, | N
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0530 530A004 456. 000 LF | 37.82000 17245. 92| 37. 77000 17223. 12| 40. 10230 18286. 65
36" Roadway Pipe (Class 3 RC) | | |
0540 530A005 148.000 LF | 47. 17000 6981. 16| 54. 77000 8105. 96| 47. 35300 7008. 24
42" Roadway Pipe (Cass 3 RC.) | | |
0550 530A006 108.000 LF | 56. 35000 6085. 80| 60. 77000 6563. 16| 55. 41900 5985. 25
48" Roadway Pipe (Cass 3 RC.) | | |
0560 530A026 188.000 LF | 41. 91000 7879. 08| 57. 77000 10860. 76| 49. 64710 9333. 65
36" Roadway Pipe (Class 5 RC) | | |
0570 530A102 8.000 LF | 67.90000 543. 20| 27. 77000 222. 16| 34. 35740 274. 86
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | |
0580 530A103 16.000 LF | 73. 92000 1182. 72| 37. 77000 604. 32| 40. 66770 650. 68
30" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | |
0590 530A104 44.000 LF | 59. 57000 2621. 08| 41. 77000 1837. 88| 46. 87520 2062. 51
36" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | |
0600 530A105 20.000 LF | 86. 16000 1723. 20| 54. 77000 1095. 40| 53. 47080 1069. 42
42" Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) [ | |
0610 530A493 150. 000 LF | 16. 48000 2472. 00| 14. 77000 2215. 50| 20. 88660 3132. 99
15" Roadway Pipe (14 Gauge C. M) [ | [
(Tenpor ary) I I I
0620 530B003 136.000 LF | 44. 95000 6113. 20| 54. 77000 7448. 72| 44. 88360 6104. 17
36" Span, 23" Rise Roadway Pipe (Oass | | |
3 RC) | | |
0630 530B004 140.000 LF | 53. 59000 7502. 60| 60. 77000 8507. 80| 56. 45100 7903. 14
44" Span, 27" Ri se Roadway Pipe (dass | | |
3 RC) | | |
0640 530B005 116.000 LF | 68. 89000 7991. 24| 77.77000 9021. 32| 59. 76360 6932. 58
51" Span, 31" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0650 530B006 168.000 LF | 80. 28000 13487. 04| 100. 77000 16929. 36| 82. 90640 13928. 28
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |
0660 535A001 1009. 000 LF | 17. 11000 17263. 99| 12. 77000 12884. 93| 20. 34720 20530. 32
18" Side Drain Pipe | | |
0670 535A002 164.000 LF | 19. 64000 3220. 96| 21. 77000 3570. 28| 24. 09220 3951.12
I I I

24" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON OF BI DS

ID :

20020531008

02

COUNTI ES :

LAVWRENCE

DATE :
PAGE :

06/ 06/
008 -6

02

CALL ORDER : 008
LETTI NG DATE : 05/31/02 10:00 AM
SET- ASI DE :

|

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
0680 535A003 104.000 LF |
30" Side Drain Pipe [
0690 535A004 40.000 LF |
36" Side Drain Pipe [
0700 535A005 64.000 LF |
42" Side Drain Pipe |
0710 535A006 54.000 LF |
48" Side Drain Pipe [
0720 600A000 LUWP
Mobi |'i zat i on |
0730 601A000 1.000 EACH
Fur ni shing Base, Soil And Structure [
Laboratories |
0740 602A000 99. 000 EACH
Right O Way Markers [
0750 603A002 1.000 EACH
Furni shing Type 3 Field Ofice [
0760 606A000 3000. 000 LF |
6" Underdrain Pipe [
0770 6100001 10036. 000 TON |
Loose Riprap, Class 2 |
0780 610D000 8440. 000 SQYD|
Filter Bl anket [
0790 614A000 2.000 CUYD
Sl ope Pavi ng [
0800 617A000 8496. 000 SQYD|
Bi t um nous Treated d ass Fi ber Flunes |
0810 619A002 27.000 EACH
18" Roadway Pipe End Treatment, Class 1 |
0820 619A003 8.000 EACH
24" Roadway Pipe End Treatnent, Cass 1 |
0830 619A004 4.000 EACH
30" Roadway Pipe End Treatnment, Class 1 |
0840 619A005 5.000 EACH
36" Roadway Pipe End Treatnment, Class 1 |
0850 619A006 1.000 EACH
42" Roadway Pipe End Treatment, Cass 1 |
0860 619A007 1.000 EACH
48" Roadway Pipe End Treatnent, Cass 1 |

1)

35.
552000.
3500.

75.

25000.

500.

428.
486.
551.
700.
748.

788.

18024

I NC.

00000
00000

00000
00000

. 00000
. 00000
. 00000

00000

. 58000

00000
00000
00000
00000
00000
00000

552000.
3500.

7425.
25000.
18000.
80288.
16880.

1000.
13423.
11556.

3888.

2204.

3500.

748.

788.

~
[o2]

o
o

o o o
o o O

2050.
400000.

19224.

11063.
17860.
35677.
55348.
20683.
1184.
13669.
14022.
5384.
3354.
5120.
1233.

1455.

07
27
80
54
06
29
21
71
29
40
03
11

65

( 2 ) 08077 | 3 ) 23045

| HASTI NGS GENERAL CONTRACTI N | WATERS BROTHERS CONTRACTORS
UNIT PRI CE AMOUNTI UNI T PRI CE

""" 20, 77000 3096, 08] 28. 77810

37. 77000 1510.80I 29. 83210

41. 77000 2673 28I 35.11120

47. 77000 2579 58I 37. 96390

100000. 00000 1ooooo.ooI 400000. 00000

7777. 77000 7777.77I 19224. 91310

I

177. 77000 17599.23I 111. 74820

17777. 77000 17777.77I 17860. 27080

3. 77000 11310.00I 11. 89260

17. 77000 178339.72I 5. 51500

1. 57000 13250.80I 2. 45060

277. 77000 555.54I 592. 14270

2. 17000 18436.32I 1. 60890

447. 77000 12089.79I 519. 35980

577. 77000 4622.16I 673. 03570

677. 77000 2711.08I 838. 60020

777. 77000 3888.85I 1024. 00680

1077. 77000 1077.77I 1233. 11370

1277. 77000 1277.77i 1455. 64710

o
e 0 0 Q0 0 Q0 ® O 9O 9O 0 o O 9O 9O 0 NN O N

I'N



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 008 -7
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 1 ) 18024 | ( 2 ) 08077 | ( 3 ) 23045
| RACON, | NC. | HASTI NGS GENERAL CONTRACTI N | WATERS BROTHERS CONTRACTORS, | N
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0870 619A101 56. 000 EACH| 428. 00000 23968. 00| 447. 77000 25075. 12| 519. 40780 29086. 84
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0880 619A102 8.000 EACH 486. 00000 3888. 00| 577. 77000 4622. 16| 673. 52880 5388. 23
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0890 619A103 6. 000 EACH| 551. 00000 3306. 00| 677. 77000 4066. 62| 839. 35220 5036. 11
30" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0900 619A104 2.000 EACH 707. 00000 1414. 00| 1077. 77000 2155. 54| 1026. 53170 2053. 06
36" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0910 619A105 4.000 EACH 748. 00000 2992. 00| 1077. 77000 4311. 08| 1024. 86060 4099. 44
42" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0920 619A106 2.000 EACH 788. 00000 1576. 00| 1277. 77000 2555, 54| 1458. 34940 2916. 70
48" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0930 619B019 1. 000 EACH 745. 00000 745. 00| 1077. 77000 1077. 77| 1068. 43910 1068. 44
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0940 619B020 1. 000 EACH| 753. 00000 753. 00| 1077. 77000 1077. 77| 1237. 53310 1237.53
51" Span, 31" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0950 619B021 1. 000 EACH 771. 00000 771. 00| 1377. 77000 1377. 77| 1439. 63290 1439. 63
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0960 619B268 2.000 EACH 998. 00000 1996. 00| 1077. 77000 2155. 54| 1513. 79360 3027. 59
36" Span, 23" Rise Roadway Pi pe End | | |
Treatnment, dass 1, (Double Line) | | |
0970 620A000 9. 000 CuUYD| 975. 00000 8775. 00| 477. 77000 4299. 93| 1500. 00000 13500. 00
M nor Structure Concrete | | |
0980 621A000 3.000 EACH 2030. 00000 6090. 00| 1277. 77000 3833. 31| 1689. 55860 5068. 68
Junction Boxes, Type 1, 1P O 5 | | |
0990 621A001 9.000 EACH| 2030. 00000 18270. 00| 1577. 77000 14199. 93| 2492. 55400 22432.99
Junction Boxes, Type 1, 2P O 5 | | |
1000 621A017 1. 000 EACH| 2895. 00000 2895. 00| 1577. 77000 1577. 77| 3341. 80800 3341.81
Junction Boxes, Type 4, 2P O 5 | | |
1010 621B000 1. 000 EACH 487. 00000 487. 00| 477. 77000 477. 77| 428. 07900 428. 08
I I

Junction Box Units, Type 1, 1P O 5 |



CALL ORDER . 008
LETTI NG DATE : 05/31/02 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
1020 621B001 10. 000
Junction Box Units, Type 1, 2P O 5

1030 621B013 1. 000
Junction Box Units, Type 4, 1P O 5

1040 621C152 37.000
Inlets, Type Y (Partial Base Only)

1050 621D019 54. 000
Inlet Units, Type Y

1060 636A000 36. 000
Barbed Wre Fence, 4 Strands, 4 Feet
Hi gh

1070 650A000 28474. 000
Topsoi

1080 652A050 52. 000
Seeding (M x 1A)

1090 652A053 1. 000
Seeding (M x 1E)

1100 652B050 52. 000
Tenporary Seeding (M x 1AT)

1110 6520000 53. 000
Mowi ng

1120 652D050 52. 000
Seeding In Stubble (Mx 1A)

1130 654A001 5. 000
Soli d Soddi ng (Bernuda)

1140 656A000 105. 000
Mul ching, Cass A Type 1

1150 659A002 8602. 000
Erosi on Control Netting, Cass Cl

1160 6650000 896. 000
15" Tenporary Pipe

1170 665E000 1680. 000
Pol yet hyl ene

1180 665F000 3000. 000
Hay Bal es

1190 6651 000 3520. 000
Tenporary Riprap, Cass 2

1200 6653000 25370. 000

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

06/ 06/ 02

008 -8

I'N

CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
DI STRI CT : 02
U 1) 18024 |(_2 )y o0s077 (3 )o3045
| RACON, | NC. | HASTI NGS GENERAL CONTRACTI N | WATERS BROTHERS CONTRACTORS
I UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNTI UNI'T PRI CE AMOUNT
,as7.00000 as70.00] 39777000 3077.70] | 595 02040 5959. 29
| 655. 00000 655.00I 397. 77000 397.77I 745. 07980 745. 08
1095. 00000 40515.00I 577.77000 21377 49I 740. 85000 27411. 45
| 361. 21000 19505.34I 277.77000 14999 58I 440. 14360 23767. 75
I 7.21000 259.56I 2.77000 99.72I 5. 65100 203. 44
I I I
CUYDI 2. 00000 56948.00I 4.07000 115889.18I 2. 01390 57343. 79
| 603. 75000 31395.00I 477. 77000 24844.04I 616. 76180 32071. 61
| 603. 75000 603.75I 675. 00000 675.00I 616. 76180 616. 76
456. 75000 23751.00I 407. 77000 21204.04I 466. 59370 24262. 87
28. 35000 1502.55I 47. 77000 2531.81I 28. 96100 1534. 93
| 420. 00000 21840.00I 597. 77000 31084.04I 429. 05170 22310. 69
SQYD| 3. 94000 19.70I 4.77000 23.85I 4.02240 20. 11
| 435. 75000 45753.75I 427. 77000 44915.85I 445. 14110 46739. 82
SQYDI 4.73000 40687.46I 5. 47000 47052.94I 4.82680 41520. 13
I 8.21000 7356.16I 12. 77000 11441.92I 16. 53730 14817. 42
SQYDI 1. 00000 1680.00I 0. 47000 789.60I 2.55650 4294. 92
EACHI 5. 00000 15000.00I 4.77000 14310.00I 7.79150 23374.50
I 8. 00000 28160.00I 15. 77000 55510.40I 5.51490 19412. 45
i 1. 00000 25370.00i 1.77000 44904.90i 3.71640 94285. 07

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 008 -9
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 18024 | ( 2 ) 08077 | ( 3 ) 23045
| RACON, | NC. | HASTI NGS GENERAL CONTRACTI N | WATERS BROTHERS CONTRACTORS, | N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
1210 665K000 680. 000 CUYD| 2. 00000 1360. 00 7.77000 5283. 60 3.72110 2530. 35
Drai nage Sunmp Excavation [
1220 665L000 200. 000 LF | 21.20000 4240. 00 11. 77000 2354. 00 18. 76160 3752.32
Fl oati ng Basi n Boom [
1230 666A001 53. 000 ACRE| 1. 00000 53. 00 17. 77000 941. 81 1. 00000 53. 00
Pest Control Treatnent |
1240 680A000 LUMP| 75000. 00000 75000. 00 60777. 77000 60777.77] 131000. 00000 131000. 00
Engi neering Controls [
1250 701A004 2.000 M LE| 725.17000 1450. 34 677. 77000 1355. 54 375. 42020 750. 84
Solid Wite, Cass 1, Type A Traffic [
Stri pe |
1260 701A012 2.000 M LE| 725.17000 1450. 34 677. 77000 1355. 54 375. 42020 750. 84
Solid Yellow, Class 1, Type A Traffic [
Stri pe |
1270 701A028 1.000 M LE| 2231. 31000 2231. 31 2177. 77000 2177.77 1823. 46970 1823. 47

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [
1280 701A048 1.000 M LE 2231. 31000 2231. 31

2177. 77000 2177. 77 2037. 99560 2038. 00
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) (6" Wde)
Solid Tenporary Traffic Stripe [
1300 703A000 1745. 000 SQFT| 0. 65000 1134. 25 0. 77000 1343. 65 1. 39440 2433. 23
Traffic Control Markings, Class 1, Type |
A I
1310 703A002 80. 000 SQFT| 1. 54000 123. 20 1. 77000 141. 60 5. 36310 429. 05
Traffic Control Markings, Class 2, Type |
A I
1320 705A037 124. 000 EACH| 11. 16000 1383. 84 10. 77000 1335. 48 6. 43580 798. 04
Pavermrent Markers, Class A-H Type 2-D |
1330 710A115 90. 000 SQFT| 14. 50000 1305. 00 14. 77000 1329. 30 14. 83420 1335. 08
Class 4, Aluminum Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type Il O Type |V Background) |
1340 710A126 78.000 SQFT| 17. 85000 1392. 30 17. 77000 1386. 06 18. 25750 1424. 09
Class 8, Alumi num Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14
Gauge( Type | X Background)
5. 77000 1350. 18 5. 13490 1201. 57

Roadway Sign Post (#3 "U' Channel

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| | |
1290 7010001 2.000 MLE 725. 17000 1450. 34| 677. 77000 1355. 54| 402. 23600 804. 47

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Gal vani zed Steel) | |

I
I
1350 710B001 234.000 LF | 5. 02000 1174. 68
I
I



CALL ORDER : 008
LETTI NG DATE : 05/31/02 10:00 AM
SET- ASI DE :

|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
1360 726A000 1500. 000 LF |
Portabl e Concrete Safety Barriers, Type |
6 I
1370 740B000 1301. 000 SQFT|
Construction Signs |
1380 740D000 489. 000 EACH
Channel i zi ng Druns [
1390 740E000 50. 000 EACH|
Cones (36 Inches High) |
1400 740F002 122. 000 EACH|
Barri cades, Type |II [
1410 7401 005 29. 000 EACH
Warni ng Lights, Type B (Detachable Head |
1420 740MD01 50. 000 EACH|
Bal | ast For Cone |
1430 740Q000 500. 000 LF |
Construction Safety Fence [
1440 999 000 1040. 000 HOUR|
Trai nee Hours At 80 Cents Per Hour |
SECTI ON TOTALS |
__________________________________________ +

I'N

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 008 -10
TABULATI ON OF BI DS
CONTRACT 1D : 20020531008 COUNTI ES : LAWRENCE
DISTRICT  : 02
) 18024 [( 2 ) 08077 | 3 ) 23045
RACON, | NC. | HASTI NGS GENERAL CONTRACTI N | WATERS BROTHERS CONTRACTORS,
I
UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
____________________________ e
35. 18000 52770. 00| 37. 77000 56655. 00| 37. 58900 56383. 50
I I
8. 09000 10525. 09| 9. 77000 12710. 77| 19. 73040 25669. 25
I I
60. 25000 29462. 25| 67. 77000 33139. 53] 133. 05900 65065. 85
I I
6. 02000 301. 00| 10. 77000 538. 50| 72. 83720 3641. 86
I I
172. 93000 21097. 46| 297. 77000 36327. 94| 308. 15820 37595. 30
I I
702. 86000 20382. 94| 677. 77000 19655. 33| 372. 24210 10795. 02
I I
4. 28000 214. 00| 6. 77000 338. 50| 25. 02000 1251. 00
I I
1. 83000 915. 00| 0. 77000 385. 00| 2. 16620 1083. 10
I I
0. 80000 832. 00| 0. 80000 832. 00| 0. 80000 832. 00
I I
$ 4,591, 964. 11] $ 4,643, 806. 58] $ 4,671, 060.71
____________________________ e
$ 4,591, 964. 11| $ 4,643, 806. 58] $ 4,671, 060.71



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 008 -11
TABULATI ON OF BI DS
CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 01018 | ( 6 ) 19074
| BOYD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 375628. 00000 375628. 00| 75259. 13000 75259. 13| 350000. 00000 350000. 00
Clearing & Grubbing (Approximately 145 | | [
Acr es) [ | [
0020 204A000 4.000 EACH 500. 00000 2000. 00| 705. 93000 2823. 72| 1250. 00000 5000. 00
Cl osing Water \Well | | [
0030 205A001 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 1 | | [
0040 205A002 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 2 | | [
0050 205A003 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 3 | | [
0060 205A004 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmoval O Structures, Structure No. 4 | | [
0070 205A005 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 5 | | [
0080 205A006 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmoval O Structures, Structure No. 6 | | [
0090 205A007 1.000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 7 | | [
0100 205A008 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 8 | | [
0110 205A009 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 9 | | [
0120 205A010 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 10 | | [
0130 205A011 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 11 | | [
0140 205A012 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 12 | | [
0150 205A013 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 13 | | [
0160 205A014 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmoval O Structures, Structure No. 14 | | [
0170 205A015 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 15 | | [
0180 205A016 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 16 | | [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 008 -12
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 01018 | ( 6 ) 19074
| BOYD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC.

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT

------------------------------------------ T T

0190 205A017 1.000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmobval O Structures, Structure No. 17 | | [

0200 205A018 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmoval O Structures, Structure No. 18 | | [

0210 205A019 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmoval O Structures, Structure No. 19 | | [

0220 205A020 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmoval O Structures, Structure No. 20 | | [

0230 205A021 1.000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renoval of Structures, Structure No. 21 | | [

0240 205A022 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 1250. 00000 1250. 00
Renmpbval O Structures, Structure No. 22 | | [

0250 206B000 LUMP| 5000. 00000 5000. 00| 7012. 50000 7012. 50| 3000. 00000 3000. 00
Renmoval O A d Box Culvert, Station | | [
19+43 SR 36 [ | [

0260 2060002 166. 000 SQYD| 5. 00000 830. 00| 4. 40000 730. 40| 7. 50000 1245. 00
Renovi ng Concrete Sl ope Paving | | [

0270 206D000 1607.000 LF | 5. 00000 8035. 00| 5. 36000 8613. 52| 5. 00000 8035. 00
Renmovi ng Pi pe [ | [

0280 206D001 149. 000 LF | 4. 00000 596. 00| 3. 06000 455. 94| 10. 00000 1490. 00
Renovi ng Guardrai | [ | [

0290 206D002 179.000 LF | 5. 00000 895. 00| 1. 80000 322. 20| 5. 00000 895. 00
Renmovi ng Curb [ | [

0300 206E000 126. 000 EACH| 250. 00000 31500. 00| 53. 77000 6775. 02| 150. 00000 18900. 00
Renovi ng Headwal | s | [

0310 206E008 4.000 EACH 150. 00000 600. 00| 127. 50000 510. 00| 250. 00000 1000. 00
Renovi ng GQuardrail End Anchor (Al Type | | [

0320 210A000 235684. 000 CUYD| 4.75000 1119499. 00| 4.76000 1121855. 84| 4. 00000 942736. 00
Uncl assi fi ed Excavation | | [

0330 210D000 200314. 000 CuUYD| 1. 50000 300471. 00| 3. 37000 675058. 18| 3. 25000 651020. 50
Borrow Excavati on | | [

0340 214A000 6582. 000 CUYD| 14. 00000 92148. 00| 3. 45000 22707. 90| 20. 00000 131640. 00
Structure Excavation | | [

0350 214B001 1857. 000 CUYD| 15. 25000 28319. 25| 9. 02000 16750. 14| 25. 00000 46425. 00
Foundati on Backfill, Commrerci al | | |

0360 224A000 1600. 000 CUYD| 7. 50000 12000. 00| 1. 85000 2960. 00| 6. 50000 10400. 00
Li me Sink Excavation | | [

0370 224B000 1600. 000 CUYD| 14. 50000 23200. 00| 15. 21000 24336. 00| 28. 00000 44800. 00
Speci al Backfill For Line Sink, ALDOT | | |

I I

#57, #67 O #467 [
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 01018 | ( 6 ) 19074
| BOYD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0380 224D000 200. 000 CuUYD| 100. 00000 20000. 00| 94. 76000 18952. 00| 115. 00000 23000. 00
Concrete Seal For Line Sink | | |
0390 301A012 48086. 000 SQYD| 3. 66000 175994. 76| 4.26000 204846. 36| 4.15000 199556. 90
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0400 401A000 26017. 000 SQYD| 0. 45000 11707. 65| 0. 61000 15870. 37| 0. 35000 9105. 95
Bi t um nous Treatment A | |
0410 405A000 1369. 000 GAL | 1. 00000 1369. 00| 1. 47000 2012. 43| 1. 00000 1369. 00
Tack Coat [ | [
0420 424A280 1357.000 TON | 39. 68000 53845. 76| 58. 76000 79737. 32| 40. 00000 54280. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size M x, ESAL Range E [ | [
0430 424B282 4364.000 TON | 31. 89000 139167. 96| 37. 80000 164959. 20| 32. 00000 139648. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0440 424C281 3625.000 TON | 31. 89000 115601. 25| 33. 98000 123177. 50| 30. 00000 108750. 00
Super pave Bitumi nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0450 4280000 3874.000 LF | 0. 75000 2905. 50| 1. 83000 7089. 42| 1. 50000 5811. 00
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |
0460 430B000 6268. 000 TON | 13. 00000 81484. 00| 12. 22000 76594. 96| 12. 00000 75216. 00
Aggregate Surfacing (ALDOT #467 O #57) | | [
0470 502A000 204070.000 LB | 0. 45000 91831. 50| 0. 46000 93872. 20| 0. 75000 153052. 50
St eel Rei nforcenent | | |
0480 524A011 513. 000 CUYD| 280. 00000 143640. 00| 275. 40000 141280. 20| 295. 00000 151335. 00
Cul vert Concrete (Cast In Place) | | |
0490 524B011 660. 000 CUYD| 360. 00000 237600. 00| 204. 00000 134640. 00| 295. 00000 194700. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0500 530A001 3296.000 LF | 16. 25000 53560. 00| 19. 92000 65656. 32| 17. 45000 57515. 20
18" Roadway Pipe (Class 3 RC) | | |
0510 530A002 550.000 LF | 22. 12000 12166. 00| 26. 93000 14811. 50| 23. 15000 12732.50
24" Roadway Pipe (Class 3 RC) | | |
0520 530A003 320.000 LF | 29. 75000 9520. 00| 38. 00000 12160. 00| 32. 50000 10400. 00
I I I

30" Roadway Pipe (Class 3 RC)
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PAGE : 008 -14
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 01018 | ( 6 ) 19074
| BOYD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
0530 530A004 456.000 LF | 38. 24000 17437. 44| 42.53000 19393. 68| 40. 84000 18623. 04
36" Roadway Pipe (Class 3 RC) | | |
0540 530A005 148.000 LF | 47.97000 7099. 56| 49. 29000 7294. 92| 47. 24000 6991. 52
42" Roadway Pipe (Cass 3 RC.) | | |
0550 530A006 108. 000 LF | 58. 90000 6361. 20| 65. 45000 7068. 60| 72.01000 7777.08
48" Roadway Pipe (Cass 3 RC.) | | |
0560 530A026 188.000 LF | 52. 25000 9823. 00| 54. 46000 10238. 48| 52. 92000 9948. 96
36" Roadway Pipe (Class 5 RC) | | |
0570 530A102 8.000 LF | 25. 75000 206. 00| 52. 39000 419. 12| 23. 14000 185. 12
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0580 530A103 16.000 LF | 35. 90000 574. 40| 59. 04000 944. 64| 32. 51000 520. 16
30" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0590 530A104 44.000 LF | 45. 25000 1991. 00| 71. 55000 3148. 20| 40. 84000 1796. 96
36" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0600 530A105 20.000 LF | 55. 00000 1100. 00| 79. 96000 1599. 20| 47. 24000 944. 80
42" Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) [ | [
0610 530A493 150. 000 LF | 11. 61000 1741. 50| 20. 07000 3010. 50| 14. 15000 2122.50
15" Roadway Pipe (14 Gauge C. M) [ | [
(Tenporary) I I I
0620 530B003 136. 000 LF | 40. 85000 5555. 60| 52. 22000 7101. 92| 41. 75000 5678. 00
36" Span, 23" Rise Roadway Pipe (Oass | | |
3 RC) | | |
0630 530B004 140.000 LF | 55. 50000 7770. 00| 68. 59000 9602. 60| 54. 40000 7616. 00
44" Span, 27" Ri se Roadway Pipe (dass | | |
3 RC) | | |
0640 530B005 116. 000 LF | 67. 70000 7853. 20| 89. 68000 10402. 88| 62. 13000 7207. 08
51" Span, 31" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0650 530B006 168.000 LF | 83. 75000 14070. 00| 96. 50000 16212. 00| 87.10000 14632. 80
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |
0660 535A001 1009. 000 LF | 14. 31000 14438. 79| 22. 59000 22793. 31| 16. 49000 16638. 41
18" Side Drain Pipe [ | [
0670 535A002 164.000 LF | 18. 75000 3075. 00| 27. 58000 4523. 12| 21. 39000 3507. 96
I I I

24" Side Drain Pipe
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 01018 | ( 6 ) 19074
| BOYD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T T

0680 535A003 104.000 LF | 25. 00000 2600. 00| 38. 93000 4048. 72| 31. 02000 3226. 08
30" Side Drain Pipe | | |

0690 535A004 40.000 LF | 27. 00000 1080. 00| 35. 93000 1437. 20| 38. 83000 1553. 20
36" Side Drain Pipe | | |

0700 535A005 64.000 LF | 35. 89000 2296. 96| 44.82000 2868. 48| 52. 57000 3364. 48
42" Side Drain Pipe [ | [

0710 535A006 54.000 LF | 42.61000 2300. 94| 53. 11000 2867. 94| 62. 77000 3389. 58
48" Side Drain Pipe | | |

0720 600A000 LUWP| 356000. 00000 356000. 00| 407488. 22000 407488. 22| 250000. 00000 250000. 00
Mobi | i zati on | [

0730 601A000 1. 000 EACH| 5000. 00000 5000. 00| 4942. 07000 4942. 07| 10000. 00000 10000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |

0740 602A000 99. 000 EACH| 75. 00000 7425. 00| 148. 77000 14728. 23| 100. 00000 9900. 00
Ri ght OF Way Markers | | |

0750 603A002 1. 000 EACH| 10000. 00000 10000. 00| 14727. 49000 14727. 49| 10000. 00000 10000. 00
Furni shing Type 3 Field Ofice | | |

0760 606A000 3000. 000 LF | 8. 00000 24000. 00| 8. 93000 26790. 00| 8. 00000 24000. 00
6" Underdrain Pipe | | |

0770 6100001 10036. 000 TON | 14. 50000 145522. 00| 16. 58000 166396. 88| 17. 00000 170612. 00
Loose Riprap, Class 2 | | |

0780 610D000 8440. 000 SQYD| 2. 50000 21100. 00| 2. 25000 18990. 00| 1. 55000 13082. 00
Fi |l ter Bl anket [ | [

0790 614A000 2.000 cCuYD| 1000. 00000 2000. 00| 402. 93000 805. 86| 300. 00000 600. 00
Sl ope Pavi ng [ | [

0800 617A000 8496. 000 SQYD| 1. 50000 12744. 00| 1. 53000 12998. 88| 1. 75000 14868. 00
Bi t um nous Treated G ass Fi ber Flunes | | |

0810 619A002 27.000 EACH 550. 00000 14850. 00| 393. 73000 10630. 71| 400. 00000 10800. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0820 619A003 8.000 EACH 750. 00000 6000. 00| 406. 16000 3249. 28| 475. 00000 3800. 00
24" Roadway Pipe End Treatment, Class 1 | | |

0830 619A004 4.000 EACH 950. 00000 3800. 00| 541. 14000 2164. 56| 625. 00000 2500. 00
30" Roadway Pipe End Treatnment, Class 1 | | |

0840 619A005 5.000 EACH| 1050. 00000 5250. 00| 627. 87000 3139. 35| 800. 00000 4000. 00
36" Roadway Pipe End Treatnment, Class 1 | | |

0850 619A006 1. 000 EACH| 1265. 00000 1265. 00| 835. 35000 835. 35| 1000. 00000 1000. 00
42" Roadway Pipe End Treatnent, Cass 1 | | |

0860 619A007 1. 000 EACH| 1475. 00000 1475. 00| 835. 35000 835. 35| 1300. 00000 1300. 00

I I

48" Roadway Pipe End Treatnent, Cass 1 |
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 01018 | ( 6 ) 19074
| BOYD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0870 619A101 56. 000 EACH| 650. 00000 36400. 00| 394. 59000 22097. 04| 425. 00000 23800. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0880 619A102 8.000 EACH 750. 00000 6000. 00| 406. 86000 3254. 88| 475. 00000 3800. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0890 619A103 6. 000 EACH| 850. 00000 5100. 00| 540. 23000 3241. 38| 625. 00000 3750. 00
30" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0900 619A104 2.000 EACH 1050. 00000 2100. 00| 540. 99000 1081. 98| 775. 00000 1550. 00
36" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0910 619A105 4.000 EACH 1265. 00000 5060. 00| 807. 56000 3230. 24| 975. 00000 3900. 00
42" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0920 619A106 2.000 EACH 1550. 00000 3100. 00| 979. 64000 1959. 28| 1275. 00000 2550. 00
48" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0930 619B019 1. 000 EACH| 1675. 00000 1675. 00| 830. 17000 830. 17| 800. 00000 800. 00
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0940 619B020 1. 000 EACH| 1850. 00000 1850. 00| 1268. 99000 1268. 99| 1100. 00000 1100. 00
51" Span, 31" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0950 619B021 1.000 EACH| 2167. 00000 2167. 00| 1566. 71000 1566. 71| 1400. 00000 1400. 00
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0960 619B268 2.000 EACH 2265. 00000 4530. 00| 1564. 72000 3129. 44| 1350. 00000 2700. 00
36" Span, 23" Rise Roadway Pi pe End | | |
Treatnment, dass 1, (Double Line) | | |
0970 620A000 9. 000 CuUYD| 775. 00000 6975. 00| 967. 27000 8705. 43| 2250. 00000 20250. 00
M nor Structure Concrete | | |
0980 621A000 3.000 EACH 1875. 00000 5625. 00| 1596. 03000 4788. 09| 1850. 00000 5550. 00
Junction Boxes, Type 1, 1P O 5 | | |
0990 621A001 9.000 EACH| 2865. 00000 25785. 00| 2064. 91000 18584. 19| 1850. 00000 16650. 00
Junction Boxes, Type 1, 2P O 5 | | |
1000 621A017 1. 000 EACH| 2975. 00000 2975. 00| 2014. 54000 2014. 54| 1850. 00000 1850. 00
Junction Boxes, Type 4, 2P O 5 | | |
1010 621B000 1.000 EACH| 750. 00000 750. 00| 587. 46000 587. 46| 350. 00000 350. 00
I I

Junction Box Units, Type 1, 1P O 5 |
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 01018 | ( 6 ) 19074
| BOYD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
1020 621B001 10. 000 EACH| 750. 00000 7500. 00| 472.30000 4723. 00| 350. 00000 3500. 00
Junction Box Units, Type 1, 2P O 5 | | |
1030 621B013 1. 000 EACH| 750. 00000 750. 00| 770.57000 770. 57| 350. 00000 350. 00
Junction Box Units, Type 4, 1P O 5 | | |
1040 621C152 37.000 EACH 1050. 00000 38850. 00| 275.91000 10208. 67| 1500. 00000 55500. 00
Inlets, Type Y (Partial Base Only) [ | |
1050 621D019 54.000 EACH 550. 00000 29700. 00| 449. 87000 24292. 98| 350. 00000 18900. 00
Inlet Units, Type Y | | [
1060 636A000 36.000 LF | 0. 01000 0. 36| 8. 99000 323. 64| 2.00000 72.00
Barbed Wre Fence, 4 Strands, 4 Feet | | [
Hi gh I I I
1070 650A000 28474.000 CUYD| 2.00000 56948. 00| 2. 69000 76595. 06| 5. 50000 156607. 00
Topsoi | | | [
1080 652A050 52. 000 ACRE| 575. 00000 29900. 00| 586. 50000 30498. 00| 483. 00000 25116. 00
Seeding (M x 1A) | | |
1090 652A053 1. 000 ACRE]| 575. 00000 575. 00| 586. 50000 586. 50| 483. 00000 483. 00
Seeding (M x 1E) | | |
1100 652B050 52. 000 ACRE| 435. 00000 22620. 00| 443. 70000 23072. 40| 422. 63000 21976. 76
Tenmporary Seeding (M x 1AT) | | |
1110 6520000 53. 000 ACRE| 27. 00000 1431. 00| 27. 54000 1459. 62| 60. 38000 3200. 14
Mowi ng I I I
1120 652D050 52. 000 ACRE| 400. 00000 20800. 00| 408. 00000 21216. 00| 667. 00000 34684. 00
Seeding In Stubble (Mx 1A) | | |
1130 654A001 5.000 SQvYD| 3. 75000 18. 75| 3. 83000 19. 15| 4. 60000 23.00
Soli d Soddi ng (Bernuda) | | [
1140 656A000 105. 000 ACRE]| 415. 00000 43575. 00| 423. 30000 44446. 50| 460. 00000 48300. 00
Mul ching, Cass A Type 1 | | [
1150 659A002 8602. 000 SQYD| 4.50000 38709. 00| 4.59000 39483. 18| 5. 75000 49461. 50
Erosi on Control Netting, Cass Cl | | [
1160 6650000 896.000 LF | 10. 00000 8960. 00| 19. 26000 17256. 96| 25. 00000 22400. 00
15" Tenporary Pipe | |
1170 665E000 1680. 000 SQYD| 2.00000 3360. 00| 2. 53000 4250. 40| 4. 00000 6720. 00
Pol yet hyl ene | | [
1180 665F000 3000. 000 EACH| 5. 00000 15000. 00| 8. 75000 26250. 00| 4. 00000 12000. 00
Hay Bal es | | [
1190 6651 000 3520. 000 TON | 14. 50000 51040. 00| 16. 38000 57657. 60| 17. 00000 59840. 00
Tenporary Riprap, Cass 2 | |
1200 6653000 25370.000 LF | 3. 00000 76110. 00| 2. 78000 70528. 60| 3. 50000 88795. 00
I I I

Silt Fence, Type A
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TABULATI ON OF BI DS

Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 01018 | ( 6 ) 19074
| BOYD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1210 665K000 680. 000 CUYD| 3. 00000 2040. 00| 6. 18000 4202. 40| 4. 60000 3128. 00
Dr ai nage Sunp Excavation | | [
1220 665L000 200.000 LF | 25. 00000 5000. 00| 15. 87000 3174. 00| 12. 25000 2450. 00
Fl oati ng Basi n Boom [ | [
1230 666A001 53. 000 ACRE| 0. 01000 0. 53] 30. 60000 1621. 80| 17. 25000 914. 25
Pest Control Treatnment | | [
1240 680A000 LUMP| 75000. 00000 75000. 00| 54273. 03000 54273. 03] 125000. 00000 125000. 00
Engi neering Controls [ | [
1250 701A004 2.000 M LE| 350. 00000 700. 00| 357. 00000 714. 00| 747.50000 1495. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | [
1260 701A012 2.000 M LE| 350. 00000 700. 00| 357. 00000 714. 00| 747.50000 1495. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | [
1270 701A028 1.000 M LE| 1700. 00000 1700. 00| 1734. 00000 1734. 00| 2300. 00000 2300. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [
1280 701A048 1.000 M LE| 1900. 00000 1900. 00| 1734. 00000 1734. 00| 2300. 00000 2300. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
1290 7010001 2.000 M LE| 375. 00000 750. 00| 382. 50000 765. 00| 747.50000 1495. 00
Solid Tenporary Traffic Stripe | | [
1300 703A000 1745. 000 SQFT| 1. 30000 2268. 50| 1. 33000 2320. 85| 0. 67000 1169. 15
Traffic Control Markings, Cass 1, Type | | [
A I I
1310 703A002 80. 000 SQFT| 5. 00000 400. 00| 5. 10000 408. 00| 1. 59000 127. 20
Traffic Control Markings, Cass 2, Type | | [
A I I
1320 705A037 124. 000 EACH| 6. 00000 744. 00| 6. 12000 758. 88| 11. 50000 1426. 00
Pavermrent Markers, Class A-H Type 2-D | | |
1330 710A115 90. 000 SQFT| 14. 91000 1341. 90| 15. 03000 1352. 70| 14. 95000 1345. 50
Class 4, Aluminum Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
1340 710A126 78.000 SOQFT| 15. 44000 1204. 32| 15. 57000 1214. 46| 18. 40000 1435. 20
Class 8, Alumi num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | |
Gauge( Type | X Background) | [
| 5.91000 1382. 94| 5. 18000 1212. 12
I I
I I

I
I
1350 710B001 234.000 LF | 5. 86000 1371. 24
I
I
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 01018 | ( 6 ) 19074
| BOYD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
1360 726A000 1500. 000 LF | 33. 50000 50250. 00| 46. 92000 70380. 00| 40. 00000 60000. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
1370 740B000 1301. 000 SQFT| 7.72000 10043. 72| 7.78000 10121. 78| 9. 00000 11709. 00
Construction Signs | | [
1380 740D000 489. 000 EACH 60. 00000 29340. 00| 31. 39000 15349. 71| 50. 00000 24450. 00
Channel i zi ng Druns [ | [
1390 740E000 50. 000 EACH| 10. 54000 527. 00| 8. 95000 447. 50| 12. 00000 600. 00
Cones (36 Inches High) | | |
1400 740F002 122. 000 EACH| 170. 50000 20801. 00| 226. 56000 27640. 32| 184. 00000 22448. 00
Barri cades, Type |II [ | [
1410 7401 005 29. 000 EACH 825. 38000 23936. 02] 651. 09000 18881. 61| 85. 00000 2465. 00
Varni ng Lights, Type B (Detachabl e Head | | [
1420 740MD01 50. 000 EACH| 6. 92000 346. 00| 1. 28000 64. 00| 7. 00000 350. 00
Bal | ast For Cone | | [
1430 740Q000 500. 000 LF | 2.00000 1000. 00| 2. 49000 1245. 00| 5. 00000 2500. 00
Construction Safety Fence | | [
1440 999 000 1040. 000 HOUR| 0. 80000 832. 00| 0. 80000 832. 00| 0. 80000 832. 00
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 4,674, 055. 56| $ 4,696, 860. 64| $ 5,053, 319.10
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE :
|( 7 ) 20011 [ ( ) | ( )
| TRI - COUNTY CONCRETE CONSTRU | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP|  500000. 00000 500000. 00| |
Clearing & Grubbing (Approximately 145 | | [
Acr es) [ | [
0020 204A000 4.000 EACH 500. 00000 2000. 00| |
Cl osing Water \Well | | [
0030 205A001 1.000 EACH| 1000. 00000 1000. 00| |
Renmoval OF Structures, Structure No. 1 | | |
0040 205A002 1.000 EACH| 1500. 00000 1500. 00| |
Renmoval OF Structures, Structure No. 2 | | |
0050 205A003 1.000 EACH| 1000. 00000 1000. 00| |
Renmoval OF Structures, Structure No. 3 | | |
0060 205A004 1.000 EACH| 2500. 00000 2500. 00| |
Renmoval OF Structures, Structure No. 4 | | |
0070 205A005 1.000 EACH| 1000. 00000 1000. 00| |
Renmoval OF Structures, Structure No. 5 | | |
0080 205A006 1.000 EACH| 1000. 00000 1000. 00| |
Renoval OF Structures, Structure No. 6 | | |
0090 205A007 1.000 EACH| 2500. 00000 2500. 00| |
Renmoval OF Structures, Structure No. 7 | | |
0100 205A008 1.000 EACH 500. 00000 500. 00| |
Renoval OF Structures, Structure No. 8 | | |
0110 205A009 1.000 EACH| 500. 00000 500. 00| |
Renoval OF Structures, Structure No. 9 | | |
0120 205A010 1.000 EACH| 1500. 00000 1500. 00| |
Renmoval OF Structures, Structure No. 10 | | |
0130 205A011 1.000 EACH| 1500. 00000 1500. 00| |
Renmobval O Structures, Structure No. 11 | | |
0140 205A012 1.000 EACH| 1500. 00000 1500. 00| |
Renmobval O Structures, Structure No. 12 | | |
0150 205A013 1.000 EACH| 500. 00000 500. 00| |
Renmoval OF Structures, Structure No. 13 | | |
0160 205A014 1.000 EACH| 2000. 00000 2000. 00| |
Renmoval O Structures, Structure No. 14 | | |
0170 205A015 1.000 EACH| 1500. 00000 1500. 00| |
Renmoval OF Structures, Structure No. 15 | | |
0180 205A016 1.000 EACH| 1500. 00000 1500. 00| |
I I

Renmobval O Structures, Structure No. 16 |
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 7 ) 20011 ¢ ) | ( )
| TRI - COUNTY CONCRETE CONSTRU | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
0190 205A017 1.000 EACH 1000. 00000 1000. 00| [
Renmobval O Structures, Structure No. 17 | | |
0200 205A018 1.000 EACH 1000. 00000 1000. 00| |
Renoval OF Structures, Structure No. 18 | | |
0210 205A019 1.000 EACH 2000. 00000 2000. 00| |
Renoval OF Structures, Structure No. 19 | | |
0220 205A020 1.000 EACH 2000. 00000 2000. 00| |
Renmoval OF Structures, Structure No. 20 | | |
0230 205A021 1.000 EACH 500. 00000 500. 00| |
Renoval of Structures, Structure No. 21 | | |
0240 205A022 1.000 EACH 500. 00000 500. 00| [
Renmpbval O Structures, Structure No. 22 | | |
0250 206B000 LUMP| 3000. 00000 3000. 00| |
Renmobval Of A d Box Culvert, Station | | |
19+43 SR 36 | | [
0260 206C002 166. 000 SQYD| 1. 00000 166. 00| |
Renovi ng Concrete Sl ope Paving | | [
0270 206D000 1607.000 LF | 4, 00000 6428. 00| |
Renmovi ng Pi pe [ | [
0280 206D001 149.000 LF | 2. 00000 298. 00| |
Renmovi ng Guardr ai | | | [
0290 206D002 179.000 LF | 1. 00000 179. 00| |
Renovi ng Curb | | [
0300 206E000 126. 000 EACH| 80. 00000 10080. 00| |
Renovi ng Headwal | s | |
0310 206E008 4.000 EACH| 100. 00000 400. 00| |
Renovi ng GQuardrail End Anchor (Al Type | | [
0320 210A000 235684. 000 CUYD| 5. 00000 1178420. 00| |
Uncl assi fi ed Excavation | | |
0330 210D000 200314. 000 CuYD 4, 00000 801256. 00| |
Borr ow Excavati on | | [
0340 214A000 6582. 000 CUYD| 10. 00000 65820. 00| |
Structure Excavation | | |
0350 214B001 1857. 000 CUYD| 20. 00000 37140. 00| |
Foundati on Backfill, Commrerci al | | |
0360 224A000 1600. 000 CUYD| 5. 00000 8000. 00| |
Li me Sink Excavation | | [
0370 224B000 1600. 000 CUYD| 15. 00000 24000. 00| |
Speci al Backfill For Line Sink, ALDOT | | |
I I

#57, #67 O #467 [
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CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
SET- ASI DE
|( 7 ) 20011 | ( ) | ( )
| TRI - COUNTY CONCRETE CONSTRU | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
0380 224D000 200. 000 CuUYD| 100. 00000 20000. 00| [
Concrete Seal For Line Sink | | |
0390 301A012 48086. 000 SQYD| 4. 00000 192344. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0400 401A000 26017. 000 SQYD| 1. 10000 28618. 70| |
Bi t um nous Treatment A | |
0410 405A000 1369. 000 GAL | 1. 50000 2053. 50| |
Tack Coat [ | [
0420 424A280 1357.000 TON | 48. 00000 65136. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size M x, ESAL Range E [ | [
0430 424B282 4364.000 TON | 36. 75000 160377. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0440 424C281 3625.000 TON | 40. 00000 145000. 00| |
Super pave Bitumi nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0450 4280000 3874.000 LF | 1. 00000 3874. 00| |
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |
0460 430B000 6268. 000 TON | 18. 00000 112824. 00| |
Aggregate Surfacing (ALDOT #467 O #57) | | [
0470 502A000 204070.000 LB | 0. 40000 81628. 00| [
St eel Rei nforcenent | | |
0480 524A011 513. 000 CUYD| 300. 00000 153900. 00| |
Cul vert Concrete (Cast In Place) | | |
0490 524B011 660. 000 CUYD| 375. 00000 247500. 00| |
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0500 530A001 3296.000 LF | 17. 44000 57482. 24| |
18" Roadway Pipe (Class 3 RC) | | |
0510 530A002 550.000 LF | 23. 12000 12716. 00| |
24" Roadway Pipe (Class 3 RC) | | |
0520 530A003 320.000 LF | 36. 43000 11657. 60| [
I I I

30" Roadway Pipe (Class 3 RC)
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CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 7 ) 20011 | ( ) | ( )
| TRI - COUNTY CONCRETE CONSTRU | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0530 530A004 456. 000 LF | 44. 54000 20310. 24| |
36" Roadway Pipe (Class 3 RC) | | |
0540 530A005 148.000 LF | 52. 92000 7832. 16| |
42" Roadway Pipe (Cass 3 RC.) | | |
0550 530A006 108. 000 LF | 63. 84000 6894. 72| |
48" Roadway Pipe (Cass 3 RC.) | | |
0560 530A026 188.000 LF | 57. 06000 10727. 28| |
36" Roadway Pipe (Class 5 RC) | | |
0570 530A102 8.000 LF | 29. 12000 232. 96| |
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0580 530A103 16.000 LF | 36. 43000 582. 88| |
30" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0590 530A104 44.000 LF | 44. 54000 1959. 76| |
36" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0600 530A105 20.000 LF | 52. 92000 1058. 40| |
42" Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) [ | [
0610 530A493 150. 000 LF | 14. 84000 2226. 00| |
15" Roadway Pipe (14 Gauge C. M) [ | [
(Tenporary) I I I
0620 530B003 136. 000 LF | 42. 75000 5814. 00| |
36" Span, 23" Rise Roadway Pipe (Oass | | |
3 RC) | | |
0630 530B004 140.000 LF | 54. 50000 7630. 00| |
44" Span, 27" Ri se Roadway Pipe (dass | | |
3 RC) | | |
0640 530B005 116.000 LF | 64. 67000 7501. 72| |
51" Span, 31" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0650 530B006 168.000 LF | 75. 50000 12684. 00| |
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |
0660 535A001 1009. 000 LF | 13. 38000 13500. 42| |
18" Side Drain Pipe [ | [
0670 535A002 164.000 LF | 16. 69000 2737. 16| |
I I I

24" Side Drain Pipe
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CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 7 ) 20011 | ( ) | ( )
| TRI - COUNTY CONCRETE CONSTRU | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
0680 535A003 104.000 LF | 25. 25000 2626. 00| [
30" Side Drain Pipe | | |
0690 535A004 40.000 LF | 27. 77000 1110. 80| |
36" Side Drain Pipe | | |
0700 535A005 64.000 LF | 30. 80000 1971. 20| |
42" Side Drain Pipe [ | [
0710 535A006 54.000 LF | 33. 30000 1798. 20| [
48" Side Drain Pipe | | |
0720 600A000 LUWP|  300000. 00000 300000. 00| |
Mobi | i zati on | [
0730 601A000 1. 000 EACH| 1000. 00000 1000. 00| |
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0740 602A000 99. 000 EACH| 80. 00000 7920. 00| |
Ri ght OF Way Markers | | |
0750 603A002 1. 000 EACH| 10000. 00000 10000. 00| |
Furni shing Type 3 Field Ofice | | |
0760 606A000 3000. 000 LF | 10. 00000 30000. 00| |
6" Underdrain Pipe | | |
0770 6100001 10036. 000 TON | 15. 00000 150540. 00| [
Loose Riprap, Class 2 | | |
0780 610D000 8440. 000 SQYD| 3. 00000 25320. 00| |
Fi |l ter Bl anket [ | [
0790 614A000 2.000 cCuYD| 250. 00000 500. 00| |
Sl ope Pavi ng [ | [
0800 617A000 8496. 000 SQYD| 3. 50000 29736. 00| |
Bi t um nous Treated G ass Fi ber Flunes | | |
0810 619A002 27.000 EACH 400. 00000 10800. 00| [
18" Roadway Pipe End Treatnent, Class 1 | | |
0820 619A003 8.000 EACH 450. 00000 3600. 00| |
24" Roadway Pipe End Treatment, Class 1 | | |
0830 619A004 4.000 EACH 650. 00000 2600. 00| |
30" Roadway Pipe End Treatnment, Class 1 | | |
0840 619A005 5.000 EACH| 750. 00000 3750. 00| |
36" Roadway Pipe End Treatnment, Class 1 | | |
0850 619A006 1. 000 EACH| 1000. 00000 1000. 00| |
42" Roadway Pipe End Treatnent, Cass 1 | | |
0860 619A007 1. 000 EACH| 1200. 00000 1200. 00| |
I I

48" Roadway Pipe End Treatnent, Cass 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 008 -25
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 7 ) 20011 | ( ) | ( )
| TRI - COUNTY CONCRETE CONSTRU | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
0870 619A101 56. 000 EACH| 400. 00000 22400. 00| [
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0880 619A102 8.000 EACH 450. 00000 3600. 00| |
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0890 619A103 6. 000 EACH| 650. 00000 3900. 00| [
30" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0900 619A104 2.000 EACH 1000. 00000 2000. 00| |
36" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0910 619A105 4.000 EACH 1000. 00000 4000. 00| |
42" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0920 619A106 2.000 EACH 1200. 00000 2400. 00| [
48" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0930 619B019 1. 000 EACH| 700. 00000 700. 00| |
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0940 619B020 1. 000 EACH| 800. 00000 800. 00| [
51" Span, 31" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0950 619B021 1.000 EACH| 1000. 00000 1000. 00| |
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0960 619B268 2.000 EACH 600. 00000 1200. 00| |
36" Span, 23" Rise Roadway Pi pe End | | |
Treatnment, dass 1, (Double Line) | | |
0970 620A000 9. 000 CuUYD| 1000. 00000 9000. 00| |
M nor Structure Concrete | | |
0980 621A000 3.000 EACH 1600. 00000 4800. 00| |
Junction Boxes, Type 1, 1P O 5 | | |
0990 621A001 9.000 EACH| 1600. 00000 14400. 00| |
Junction Boxes, Type 1, 2P O 5 | | |
1000 621A017 1. 000 EACH| 3000. 00000 3000. 00| [
Junction Boxes, Type 4, 2P O 5 | | |
1010 621B000 1.000 EACH| 400. 00000 400. 00| [
I I

Junction Box Units, Type 1, 1P O 5 |
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CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 7 ) 20011 ¢ ) | ( )
| TRI - COUNTY CONCRETE CONSTRU | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
1020 621B001 10. 000 EACH| 400. 00000 4000. 00| [
Junction Box Units, Type 1, 2P O 5 | | [
1030 621B013 1. 000 EACH| 800. 00000 800. 00| |
Junction Box Units, Type 4, 1P O 5 | | [
1040 621C152 37.000 EACH 250. 00000 9250. 00| |
Inlets, Type Y (Partial Base Only) | | [
1050 621D019 54.000 EACH 300. 00000 16200. 00| |
Inlet Units, Type Y | | [
1060 636A000 36.000 LF | 5. 00000 180. 00| |
Barbed Wre Fence, 4 Strands, 4 Feet | | |
Hi gh I I I
1070 650A000 28474.000 CUYD| 4. 00000 113896. 00|
Topsoi | | | [
1080 652A050 52. 000 ACRE| 441. 00000 22932. 00| |
Seeding (M x 1A) [ | [
1090 652A053 1. 000 ACRE]| 441. 00000 441. 00| |
Seeding (M x 1E) [ | [
1100 652B050 52. 000 ACRE| 385. 88000 20065. 76| |
Tenmporary Seeding (M x 1AT) | | [
1110 6520000 53. 000 ACRE| 55. 13000 2921. 89| |
Mowi ng I I I
1120 652D050 52. 000 ACRE| 609. 00000 31668. 00| |
Seeding In Stubble (Mx 1A) | | [
1130 654A001 5.000 SQvYD| 4.20000 21. 00| |
Sol i d Soddi ng (Ber nuda) | | [
1140 656A000 105. 000 ACRE]| 420. 00000 44100. 00| |
Mul ching, Cass A, Type 1 | | [
1150 659A002 8602. 000 SQYD| 5. 25000 45160. 50|
Erosion Control Netting, Oass Cl | | [
1160 6650000 896.000 LF | 8. 00000 7168. 00| |
15" Tenporary Pipe | |
1170 665E000 1680. 000 SQYD| 0. 25000 420. 00| |
Pol yet hyl ene | | [
1180 665F000 3000. 000 EACH| 5. 00000 15000. 00| |
Hay Bal es [ | [
1190 6651 000 3520. 000 TON | 15. 00000 52800. 00| |
Tenporary Riprap, Cass 2 | |
1200 6653000 25370.000 LF | 2.00000 50740. 00| |
I I I

Silt Fence, Type A
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CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| 7 ) 20011 | ( ) | ( )
| TRI - COUNTY CONCRETE CONSTRU | |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
1210 665K000 680. 000 CUYD| 5. 00000 3400. 00

Drai nage Sunmp Excavation [
1220 665L000 200. 000 LF | 10. 00000 2000. 00

Fl oati ng Basi n Boom [
1230 666A001 53. 000 ACRE| 15. 75000 834.75

Pest Control Treatnent |
1240 680A000 LUMP|  100000. 00000 100000. 00

Engi neering Controls [
1250 701A004 2.000 M LE| 715. 00000 1430. 00

Solid Wite, Cass 1, Type A Traffic [

Stri pe |
1260 701A012 2.000 M LE| 715. 00000 1430. 00

Solid Yellow, Class 1, Type A Traffic [

Stri pe |
1270 701A028 1.000 M LE| 2200. 00000 2200. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Solid Wiite, Class 2, Type A Traffic | | [
Stripe (0.06" Thick) (6" Wde) | | [
1280 701A048 1.000 M LE| 2200. 00000 2200. 00| |
Solid Yellow, Class 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) | | [
1290 7010001 2.000 M LE| 715. 00000 1430. 00| |
I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

Solid Tenporary Traffic Stripe [

1300 703A000 1745. 000 SQFT| 0. 64000 1116. 80
Traffic Control Markings, dass 1, Type |
A I

1310 703A002 80. 000 SQFT| 1. 52000 121. 60
Traffic Control Markings, dass 2, Type |
A I

1320 705A037 124. 000 EACH| 11. 00000 1364. 00
Pavermrent Markers, Class A-H Type 2-D |

1330 710A115 90. 000 SQFT| 16. 00000 1440. 00

Class 4, Aluminum Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type Il O Type |V Background) |
1340 710A126 78.000 SQFT| 16. 00000 1248. 00
Class 8, Alumi num Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14 |
Gauge( Type | X Background) |
1350 710B001 234.000 LF | 6. 00000 1404. 00
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
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CALL ORDER : 008 CONTRACT I D : 20020531008 COUNTI ES : LAWRENCE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 7 ) 20011 ¢ ) | ( )
| TRI - COUNTY CONCRETE CONSTRU | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ s
1360 726A000 1500. 000 LF | 30. 00000 45000. 00| [
Portabl e Concrete Safety Barriers, Type | | [
6 I I I
1370 740B000 1301. 000 SQFT| 10. 00000 13010. 00| |
Construction Signs | | [
1380 740D000 489. 000 EACH 125. 00000 61125. 00| |
Channel i zi ng Druns | | [
1390 740E000 50. 000 EACH| 5. 00000 250. 00| |
Cones (36 Inches High) | | [
1400 740F002 122. 000 EACH| 250. 00000 30500. 00| |
Barri cades, Type |11 | | [
1410 7401 005 29.000 EACH 225. 00000 6525. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
1420 740MD01 50. 000 EACH| 6. 50000 325. 00| |
Bal | ast For Cone | | |
1430 740Q000 500. 000 LF | 7. 50000 3750. 00| |
Construction Safety Fence | | [
1440 999 000 1040. 000 HOUR| 0. 80000 832. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 5,442,262, 24| $ 0. 00| $ 0.00
------------------------------------------ s
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VENDOR RANKI NG

CALL ORDER : 009 CONTRACT |1 D : 20020531009 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NHF-0122(502)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #1 (U. S #431) fro MP 228.046 in Hobson Gty to M
233.910. Length 5.864 nmi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01018 APAC- ALABAMA, | NC. $ 1,992,222.51 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 2,305, 616.45 115. 7309%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS

Broken White, dass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [

CALL ORDER : 009 CONTRACT |1 D : 20020531009 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
[( 1 ) 01018 [( 2 ) 13022 | ( )
| APAC- ALABAMA, | NC, | MCCARTNEY CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 305A040 250. 000 CuUYD| 38. 13000 9532. 50| 25. 00000 6250. 00|
Soi |l Aggregate, Section 823, For | | |
M scel | aneous Use | | |
0020 404E002 12303. 000 TON | 38. 90200 478611. 31| 36. 00000 442908. 00|
Paver-Laid Surface Treatnent, Plant Mx | | |
Production, Type C Gradation | | [
0030 404F000 246054. 000 SQYD| 2. 85000 701253. 90| 4.50000 1107243. 00|
Paver-Laid Surface Treatnent, Placenent | | |
0040 405A000 2400. 000 GAL | 1. 30000 3120. 00| 1. 25000 3000. 00|
Tack Coat [ | [
0050 408A051 1217. 000 SQYD| 6. 62000 8056. 54| 7.00000 8519. 00|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0060 408A053 50504. 000 SQYD| 4.23000 213631. 92| 3. 00000 151512. 00|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0070 423B001 6313. 000 TON | 46. 48000 293428. 24| 45. 00000 284085. 00|
Stone Matrix Asphalt Binder Layer, 1.0" | | [
Maxi mum Aggr egate Size | | |
0080 424A366 310. 000 TON | 50. 18000 15555. 80| 40. 00000 12400. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0090 424B655 500. 000 TON | 91. 22000 45610. 00| 75. 00000 37500. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0100 600A000 LUMP| 99000. 00000 99000. 00| 119000. 00000 119000. 00|
Mobi | i zati on [ | [
0110 701A028 8.000 M LE] 1239. 00000 9912. 00| 1180. 00000 9440. 00|
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [
0120 701A032 6.000 M LE| 1218. 00000 7308. 00| 1160. 00000 6960. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) (6" Wde) [ | [
0130 701A041 18.000 M LE] 834. 75000 15025. 50| 795. 00000 14310. 00|
I I
I I
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CALL ORDER : 009 CONTRACT |1 D : 20020531009 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
|( 1 ) 01018 [( 2 ) 13022 | ( )
| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 701A046 1.000 M LE| 834. 75000 834. 75| 795. 00000 795. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0150 701A048 2.000 M LE| 1554. 00000 3108. 00| 1480. 00000 2960. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
0160 701B009 14350. 000 LF | 0. 50000 7175. 00| 0. 48000 6888. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | [
0170 7010000 6.000 M LE| 315. 00000 1890. 00| 300. 00000 1800. 00|
Broken Temporary Traffic Stripe [ | [
0180 7010001 25.000 M LE]| 336. 00000 8400. 00| 320. 00000 8000. 00|
Solid Tenporary Traffic Stripe | | [
0190 703A002 13489. 000 SQFT| 1. 89000 25494, 21| 1. 80000 24280. 20|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0200 703B002 2555. 000 SQFT| 2. 31000 5902. 05| 2. 20000 5621. 00|
Traffic Control Legends, Class 2, Type | | [
0210 703D001 7175.000 SQFT| 0. 52000 3731. 00| 0. 50000 3587. 50|
Tenporary Traffic Control Markings [ | [
0220 705A030 150. 000 EACH| 5. 52000 828. 00| 5. 25000 787. 50|
Pavenment Markers, Class A-H, Type 2-C | | [
0230 705A031 528. 000 EACH| 5. 25000 2772. 00| 5. 00000 2640. 00|
Pavermrent Markers, Class A-H Type 1-A | | |
0240 705A032 45.000 EACH 5. 25000 236. 25| 5. 00000 225. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0250 705A037 240. 000 EACH| 5. 52000 1324. 80| 5. 25000 1260. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0260 705A038 45.000 EACH 5. 52000 248. 40| 5. 25000 236. 25|
Pavermrent Markers, Class A-H Type 2-E | | |
0270 740B000 1573. 000 SQFT| 8. 08000 12709. 84| 13. 00000 20449. 00|
Construction Signs | | [
0280 740D000 225.000 EACH 60. 10000 13522. 50| 80. 00000 18000. 00|
Channel i zi ng Druns [ | [
0290 7410010 2.000 EACH 2000. 00000 4000. 00| 2480. 00000 4960. 00|
Port abl e Sequential Arrow And Chevron | | [
Sign Unit [ | [
SECTI ON TOTALS [ $ 1,992, 222.51] $ 2,305, 616. 45| $ 0. 00
------------------------------------------ T T



CALL ORDER : 010

LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT

05/31/02 10:00 AM DI STRI CT

CONTRACT TI

CONTRACT DESCRI PTI ON :

for constructing the Drainage, Paverment, Signa
on S.R #21 at the intersections of U S. #431 in Anniston.
Length - 0.392 nm.

VENDOR RANKI NG

ID: 20020531010

. 04
ME : 150

s, and Signs

Wor ki ng Days

COUNTI ES :

CALHOUN

(avai |l abl e days)

PRQJECT( S)

DATE : 06/ 06/ 02
PAGE : 010 -1

HPP- 0192( 903)

SET- ASI DE :
VENDOR
RANK  NUVBER
1 01018
2 16048
3 04009
4 07003
5 13022

APAC- ALABAMA, | NC.
WALKER PATTON COWPANY, | NC.
W W DYAR & SONS, | NC

R E. GRILLS CONSTRUCTI ON CO., | NC.

MCCARTNEY CONSTRUCTI ON CO.

I NC.

1, 326, 433. 32
1, 337, 416. 39
1, 407, 722. 53
1, 494, 237. 10
1, 511, 502. 10

100. 0000%
100. 8280%
106. 1284%
112. 6508%
113. 9524%
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TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE :

( 1 ) 01018 | 2 ) 16048 (3 ) 04009
APAC- ALABAMA, | NC. [ WALKER PATTON COVPANY, INC. [W W DYAR & SONS, | NC.

=

I
I
LINE NO/ | TEM CODE / ALT |
I

Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size Mx, ESAL Range C/'D

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 5667. 45000 5667. 45| 61500. 00000 61500. 00| 20000. 00000 20000. 00
Clearing & Grubbing (Approximtely 4 | | |
Acr es) [ | [
0020 206D000 224.000 LF | 9. 15000 2049. 60| 10. 00000 2240. 00| 3. 00000 672.00
Renmovi ng Pi pe [ | [
0030 206D001 418.000 LF | 0. 53000 221. 54| 2. 50000 1045. 00| 2.10000 877.80
Renovi ng Guardrai | [ | [
0040 206D002 1700. 000 LF | 6. 37000 10829. 00| 3. 00000 5100. 00| 1. 00000 1700. 00
Renmovi ng Curb [ | [
0050 206D003 1100. 000 LF | 6. 56000 7216. 00| 3. 00000 3300. 00| 2.00000 2200. 00
Renoving Curb And Gutter | | |
0060 206D011 1140.000 LF | 1. 80000 2052. 00| 2. 00000 2280. 00| 1. 00000 1140. 00
Renmovi ng Fence [ | [
0070 206E000 7.000 EACH 276. 16000 1933. 12| 150. 00000 1050. 00| 300. 00000 2100. 00
Renovi ng Headwal | s | | |
0080 206E001 6. 000 EACH| 300. 55000 1803. 30| 250. 00000 1500. 00| 300. 00000 1800. 00
Renmoving Inlets [ | [
0090 210A000 9920. 000 CUYD| 9. 37000 92950. 40| 6. 25000 62000. 00| 5. 00000 49600. 00
Uncl assi fi ed Excavation | | |
0100 210D000 1805. 000 CUYD| 17. 60000 31768. 00| 6. 25000 11281. 25| 10. 00000 18050. 00
Borr ow Excavati on [ | [
0110 214A000 799. 000 CUYD| 10. 69000 8541. 31| 10. 00000 7990. 00| 8. 00000 6392. 00
Structure Excavation | | |
0120 214B001 324.000 CUYD 28. 55000 9250. 20| 23. 50000 7614. 00| 26. 00000 8424. 00
Foundati on Backfill, Commrerci al | | |
0130 305B060 144.000 TON | 31. 56000 4544. 64| 15. 00000 2160. 00| 26. 00000 3744. 00
Crushed Aggregate, Section 825, Crusher | | |
Stone 1-1/8" Down, For | | |
0140 401B100 23701. 000 SQYD| 0. 79000 18723. 79| 0. 60000 14220. 60| 0. 82000 19434. 82
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0150 401B108 4407.000 SQYD| 2.59000 11414. 13| 1. 00000 4407. 00| 2.72000 11987. 04
Bi t um nous Treatment G (Wth Pol yner | |
Addi tive) | |
0160 405A000 2381. 000 GAL 0. 84000 2000. 04| 2. 00000 4762. 00| 1. 00000 2381. 00
Tack Coat | [
40| 45. 00000 62100. 00| 47.50000 65550. 00
I I
I I
I I

I
I
|
0170 424A360 1380.000 TON | 39. 98000 55172.
I
I
I
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CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 16048 | ( 3 ) 04009
| APAC- ALABAMA, | NC. | WALKER PATTON COVPANY, INC. |W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0180 424B651 3624.000 TON | 31. 82000 115315. 68| 33. 00000 119592. 00| 37.80000 136987. 20
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0190 424B681 1366. 000 TON | 39. 37000 53779. 42| 33. 00000 45078. 00| 46. 80000 63928. 80
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0200 424B682 2244.000 TON | 34. 27000 76901. 88| 33. 00000 74052. 00| 40. 75000 91443. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0210 424B685 50. 000 TON | 77.81000 3890. 50| 87. 00000 4350. 00| 92. 45000 4622. 50
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0220 424B689 1835. 000 TON | 33. 62000 61692. 70| 33. 00000 60555. 00| 40. 00000 73400. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0230 424C361 4943.000 TON | 33. 56000 165887. 08| 33. 00000 163119. 00| 39. 90000 197225.70
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0240 430B012 150. 000 TON | 31. 44000 4716. 00| 15. 30000 2295. 00| 26. 00000 3900. 00
Aggregate Surfacing (ALDOT #410 O #467 | | |
0250 530A002 980.000 LF | 24. 59000 24098. 20| 37. 50000 36750. 00| 32. 00000 31360. 00
24" Roadway Pipe (Class 3 RC) | | |
0260 530A003 31.000 LF | 36. 42000 1129. 02| 50. 00000 1550. 00| 36. 00000 1116. 00
30" Roadway Pipe (Class 3 RC) | | |
0270 530A004 13.000 LF | 66. 56000 865. 28| 62. 50000 812. 50| 60. 00000 780. 00
36" Roadway Pipe (Class 3 RC) | | |
0280 530A005 18.000 LF | 76. 55000 1377. 90| 75. 00000 1350. 00| 70. 00000 1260. 00
42" Roadway Pipe (Cass 3 RC.) | | |
0290 530A006 66.000 LF | 75. 45000 4979. 70| 87. 50000 5775. 00| 80. 00000 5280. 00
48" Roadway Pipe (Cass 3 RC.) | | |
0300 600A000 LUMP| 21315. 00000 21315. 00| 137400.00000 137400. 00| 98000. 00000 98000. 00
Mobi | i zati on [ | [
0310 602A000 4.000 EACH 126. 00000 504. 00| 150. 00000 600. 00| 150. 00000 600. 00
I I I

Ri ght OF Way Markers
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TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 01018 2 ) 16048 | ( 3 ) 04009
| APAC- ALABAMA, | NC. | WALKER PATTON COVPANY, INC. |W W DYAR & SONS, | NC.

LINE NO/ | TEM CODE / ALT | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T T

0320 606A000 1155.000 LF | 12. 61000 14564. 55| 9. 50000 10972. 50| 10. 00000 11550. 00
6" Underdrain Pipe | | |

0330 6100001 236.000 TON | 35. 83000 8455. 88| 23. 75000 5605. 00| 26. 00000 6136. 00
Loose Riprap, Class 2 | | |

0340 610D003 222.000 SQvYD| 1. 95000 432. 90| 2. 50000 555. 00| 4. 00000 888. 00
Filter Blanket, Ceotextile | | |

0350 614A000 63. 000 CUYD| 236. 25000 14883. 75| 207. 83000 13093. 29| 275. 00000 17325. 00
Sl ope Pavi ng [ | [

0360 619A003 2.000 EACH 986. 68000 1973. 36| 562. 00000 1124. 00| 600. 00000 1200. 00
24" Roadway Pipe End Treatnment, Class 1 | | |

0370 619A053 1. 000 EACH| 1752. 66000 1752. 66| 875. 00000 875. 00| 1200. 00000 1200. 00
24" Roadway Pipe End Treatnment, Class 2 | | |

0380 619A056 1. 000 EACH| 2856. 18000 2856. 18| 1600. 00000 1600. 00| 2500. 00000 2500. 00
42" Roadway Pipe End Treatnent, Cass 2 | | |

0390 619A057 2.000 EACH 3375. 48000 6750. 96| 1900. 00000 3800. 00| 3000. 00000 6000. 00
48" Roadway Pipe End Treatnent, Cass 2 | | |

0400 620A000 4.000 CUYD 1117. 40000 4469. 60| 1000. 00000 4000. 00| 1000. 00000 4000. 00
M nor Structure Concrete | | |

0410 621A001 4.000 EACH 1890. 00000 7560. 00| 2000. 00000 8000. 00| 2000. 00000 8000. 00
Junction Boxes, Type 1, 2P O 5 | | |

0420 621A031 1. 000 EACH| 2625. 00000 2625. 00| 3050. 00000 3050. 00| 2000. 00000 2000. 00
Junction Boxes, Type 1 (Special) [ | |

0430 621B001 1.000 EACH| 2310. 00000 2310. 00| 450. 00000 450. 00| 400. 00000 400. 00
Junction Box Units, Type 1, 2P O 5 | | |

0440 6210008 2.000 EACH 4200. 00000 8400. 00| 1900. 00000 3800. 00| 2200. 00000 4400. 00
Inlets, Type E [ |

0450 6210017 2.000 EACH 2940. 00000 5880. 00| 1900. 00000 3800. 00| 2200. 00000 4400. 00
Inlets, Type S1 O S3 (2 Wng) [ | [

0460 6210020 2.000 EACH 420. 00000 840. 00| 1900. 00000 3800. 00| 1700. 00000 3400. 00
Inlets, Type Y [ | [

0470 6210027 1. 000 EACH| 2100. 00000 2100. 00| 1900. 00000 1900. 00| 1800. 00000 1800. 00
Inlets, Type C [ |

0480 6210076 4.000 EACH 4200. 00000 16800. 00| 4250. 00000 17000. 00| 3500. 00000 14000. 00
Inlets, Type E (Modified) | | |

0490 621C100 1. 000 EACH| 4200. 00000 4200. 00| 4250. 00000 4250. 00| 2500. 00000 2500. 00
Inlets, Type PR [ |

0500 621D008 3.000 EACH 525. 00000 1575. 00| 500. 00000 1500. 00| 400. 00000 1200. 00
Inlet Units, Type E | | |

0510 621D019 2.000 EACH 2100. 00000 4200. 00| 500. 00000 1000. 00| 400. 00000 800. 00
Inlet Units, Type Y | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 16048 | ( 3 ) 04009
| APAC- ALABAMA, | NC. | WALKER PATTON COVPANY, INC. |W W DYAR & SONS, | NC.

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T T

0520 621D038 3.000 EACH 525. 00000 1575. 00| 650. 00000 1950. 00| 400. 00000 1200. 00
Inlet Units, Type PR | | |

0530 6211002 1. 000 EACH| 6825. 00000 6825. 00| 5200. 00000 5200. 00| 8000. 00000 8000. 00
Stilling Basins, Type 2 [ | [

0540 623B000 2504.000 LF | 8. 40000 21033. 60| 10. 50000 26292. 00| 8. 00000 20032. 00
Concrete Curb, Type N | | |

0550 623B001 96.000 LF | 47. 25000 4536. 00| 44. 00000 4224. 00| 40. 00000 3840. 00
Concrete Curb, Type N Speci al | | |

0560 6230000 180.000 LF | 15. 75000 2835. 00| 15. 00000 2700. 00| 12. 00000 2160. 00
Conbi nation Curb & GQutter, Type C | | |

0570 630A001 1563. 000 LF | 12. 60000 19693. 80| 10. 10000 15786. 30| 11. 50000 17974. 50
Steel Beam Cuardrail, Cass A Type 2 [ | |

0580 6300001 2.000 EACH 630. 00000 1260. 00| 600. 00000 1200. 00| 662. 00000 1324. 00
Guardrail End Anchor, Type 8 [ | [

0590 6300070 1.000 EACH| 1680. 00000 1680. 00| 1320. 00000 1320. 00| 1438. 00000 1438. 00
Guardrail End Anchor, Type 10 Series [ | [

0600 650A000 1095. 000 CUYD| 9. 70000 10621. 50| 8. 50000 9307. 50| 12. 00000 13140. 00
Topsoi | | | |

0610 652A050 2.000 ACRE| 840. 00000 1680. 00| 800. 00000 1600. 00| 880. 00000 1760. 00
Seeding (M x 1A) | | |

0620 652A053 1. 000 ACRE]| 840. 00000 840. 00| 800. 00000 800. 00| 880. 00000 880. 00
Seeding (M x 1E) | | |

0630 652B050 1. 000 ACRE]| 525. 00000 525. 00| 500. 00000 500. 00| 550. 00000 550. 00
Tenporary Seeding (M x 1AT) | | [

0640 652D050 1. 000 ACRE]| 840. 00000 840. 00| 800. 00000 800. 00| 880. 00000 880. 00
Seeding In Stubble (Mx 1A) | | |

0650 654A001 52.000 SQYD| 6. 30000 327. 60| 6. 00000 312. 00| 6. 60000 343. 20
Soli d Soddi ng (Bernuda) | | |

0660 656A000 3.000 ACRE| 630. 00000 1890. 00| 600. 00000 1800. 00| 660. 00000 1980. 00
Mul ching, dass A Type 1 | | |

0670 656A001 1. 000 ACRE]| 630. 00000 630. 00| 600. 00000 600. 00| 660. 00000 660. 00
Mul ching, dass A Type 2 | | |

0680 659A002 2892. 000 SQYD| 5. 77000 16686. 84| 5. 50000 15906. 00| 6. 05000 17496. 60
Erosi on Control Netting, Cass Cl | | |

0690 665F000 170. 000 EACH| 5. 25000 892. 50| 5. 00000 850. 00| 5. 00000 850. 00
Hay Bal es | | |

0700 665Q000 84.000 EACH| 3. 15000 264. 60| 3. 00000 252. 00| 5. 00000 420. 00
Sand Bags | | |

0710 6653000 4350. 000 LF | 4.20000 18270. 00| 3. 50000 15225. 00| 4. 00000 17400. 00

I I

Silt Fence, Type A |
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CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 16048 | ( 3 ) 04009
| APAC- ALABAMA, | NC. | WALKER PATTON COVPANY, INC. |W W DYAR & SONS, | NC.

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T T

0720 680A000 LUMP| 45919. 72000 45919. 72| 37000. 00000 37000. 00| 35000. 00000 35000. 00
Engi neering Controls [ | [

0730 701A028 2.000 M LE| 1575. 00000 3150. 00| 1400. 00000 2800. 00| 1650. 00000 3300. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [

0740 701A032 2.000 M LE| 1575. 00000 3150. 00| 1400. 00000 2800. 00| 1650. 00000 3300. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) (6" Wde) [ | [

0750 701A041 2.000 M LE| 945. 00000 1890. 00| 900. 00000 1800. 00| 990. 00000 1980. 00
Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [

0760 701B009 2395.000 LF | 0. 78000 1868. 10| 1. 00000 2395. 00| 0. 83000 1987. 85
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |

0770 7010000 2.000 M LE| 525. 00000 1050. 00| 3. 00000 6. 00| 550. 00000 1100. 00
Broken Tenporary Traffic Stripe [ | [

0780 7010001 5.000 M LE] 525. 00000 2625. 00| 3. 50000 17. 50| 550. 00000 2750. 00
Solid Tenporary Traffic Stripe | |

0790 701HO000 1390. 000 LF | 0. 52000 722. 80| 1. 00000 1390. 00| 0. 55000 764.50
Solid Traffic Stripe Renoved (Paint) | | |

0800 701H001 3060.000 LF | 0. 52000 1591. 20| 1. 50000 4590. 00| 0. 55000 1683. 00
Solid Traffic Stripe Renoved (Plastic) | | |

0810 701H006 3060.000 LF | 0. 52000 1591. 20| 1. 00000 3060. 00| 0. 55000 1683. 00
Broken Traffic Stripe Renoved (Plastic) | | [

0820 703A002 7257.000 SQFT| 1. 89000 13715. 73| 1. 60000 11611. 20| 2.00000 14514. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I

0830 703B002 381.000 SQFT| 2. 94000 1120. 14| 1. 60000 609. 60| 3. 08000 1173. 48
Traffic Control Legends, Class 2, Type | | [

0840 703D001 598. 000 SQFT| 1. 05000 627. 90| 1. 00000 598. 00| 1. 10000 657. 80
Tenporary Traffic Control Markings [ | [

0850 705A030 82.000 EACH| 5. 51000 451. 82| 4.50000 369. 00| 5. 78000 473. 96
Pavenment Markers, Class A-H, Type 2-C | | |

0860 705A031 150. 000 EACH| 5. 25000 787. 50| 4.50000 675. 00| 5. 50000 825. 00
Pavermrent Markers, Class A-H Type 1-A | | |

0870 705A032 27.000 EACH 5. 25000 141. 75| 4.50000 121. 50| 5. 50000 148. 50
Pavermrent Markers, Class A-H Type 1-B | | |

0880 705A037 76.000 EACH| 5. 51000 418. 76| 4.50000 342. 00| 5. 78000 439. 28

I I

Pavermrent Markers, Class A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 010 -7
TABULATI ON OF BI DS

CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 16048 | ( 3 ) 04009
| APAC- ALABAMA, | NC. | WALKER PATTON COVPANY, INC. |W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0890 707B003 2.000 EACH 136. 50000 273. 00| 150. 00000 300. 00| 160. 00000 320. 00
Type A Hazard Marker Installation | | |
0900 710A115 38.000 SQFT| 518. 70000 19710. 60| 15. 00000 570. 00| 16. 00000 608. 00
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
0910 710A126 12. 000 SQFT| 16. 80000 201. 60| 16. 95000 203. 40| 20. 00000 240. 00
Class 8, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge( Type | X Background) | | |
0920 710B001 39.000 LF | 4.72000 184. 08| 6. 00000 234. 00| 6. 00000 234.00
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
0930 726B000 700.000 LF | 42. 00000 29400. 00| 50. 00000 35000. 00| 50. 00000 35000. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
0940 726B001 40.000 LF | 115. 50000 4620. 00| 115. 00000 4600. 00| 160. 00000 6400. 00
Portabl e Concrete Safety Barriers, Type | | |
6- A I I I
0950 726D025 4.000 EACH 15750. 00000 63000. 00| 6000. 00000 24000. 00| 15600. 00000 62400. 00
Portabl e | npact Attenuator(Assenbly | | |
Uni directional, TL-3) | | |
0960 730A000 LUMP| 787. 50000 787. 50| 5750. 00000 5750. 00| 825. 00000 825. 00
Renmoval O Existing Traffic Control [ | |
Unit (US-431 Connector at SR-21) [ | [
0970 7300000 LUMP| 4529. 70000 4529. 70| 6500. 00000 6500. 00| 1650. 00000 1650. 00
Furni shing And Installing Traffic [ | [
Control Unit (US-431 Connector at SR-21)| | |
0980 730E000 4.000 EACH 2436. 00000 9744. 00| 1000. 00000 4000. 00| 1100. 00000 4400. 00
Metal Traffic Signal Pole Foundation | | |
0990 730Q001 4.000 EACH 6171. 90000 24687. 60| 4883. 00000 19532. 00| 5510. 00000 22040. 00
Metal Traffic Signal Strain Pole [ | [
1000 730H001 3540.000 LF | 3. 67000 12991. 80| 2. 50000 8850. 00| 2. 75000 9735. 00
Loop Wre | | |
1010 7301001 2226.000 LF | 1. 05000 2337. 30| 2. 00000 4452. 00| 2. 20000 4897. 20
Loop Detector Lead-In-Cable | | |
1020 730J010 17.000 EACH 157. 50000 2677. 50| 200. 00000 3400. 00| 220. 00000 3740. 00
Vehi cl e Loop Detector | | |
1030 730K000 6. 000 EACH| 262. 50000 1575. 00| 300. 00000 1800. 00| 330. 00000 1980. 00
I I I

Traffic Signal Junction Box



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 010 -8
TABULATI ON OF BI DS

CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 16048 | ( 3 ) 04009
| APAC- ALABAMA, | NC. | WALKER PATTON COVPANY, INC. |W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1040 730L002 30.000 LF | 4.20000 126. 00| 8. 00000 240. 00| 8. 80000 264. 00
1", Metallic, Conduit | | [
1050 730L003 190. 000 LF | 4.20000 798. 00| 5. 00000 950. 00| 5. 50000 1045. 00
1", Non-Metallic, Conduit | | [
1060 730L005 456.000 LF | 4.20000 1915. 20| 8. 00000 3648. 00| 8. 80000 4012. 80
2", Non-Metallic, Conduit | | [
1070 730N010 4.000 EACH 1165. 50000 4662. 00| 750. 00000 3000. 00| 825. 00000 3300. 00
Lumi naire Extension Assenbly, 12’ | | [
1080 730P011 13. 000 EACH 407. 40000 5296. 20| 400. 00000 5200. 00| 440. 00000 5720. 00
Vehi cul ar Signal Head, 12 Inch, 3 [ | [
Section, Type |ncandescent [ | |
1090 730P013 1. 000 EACH| 936. 60000 936. 60| 700. 00000 700. 00| 770. 00000 770.00
Vehi cul ar Signal Head, 12 Inch, 5 [ | [
section, Type |ncandescent | | [
1100 730R022 1.000 EACH| 6583. 50000 6583. 50| 7500. 00000 7500. 00| 8800. 00000 8800. 00
Controller Assenbly, Type Ill, 8 Phase | | [
1110 730T000 1. 000 EACH| 525. 00000 525. 00| 500. 00000 500. 00| 550. 00000 550. 00
Wbod Pol e | | |
1120 740B000 1151. 000 SQFT| 7.61000 8759. 11| 7. 25000 8344. 75| 9. 00000 10359. 00
Construction Signs | | [
1130 7400000 9.000 SQFT| 9. 45000 85. 05| 8. 00000 72. 00| 16. 00000 144. 00
Speci al Construction Signs | | [
1140 740D000 89. 000 EACH| 67. 20000 5980. 80| 55. 00000 4895. 00| 60. 00000 5340. 00
Channel i zi ng Druns [ | [
1150 740E000 25.000 EACH 11. 02000 275. 50| 10. 00000 250. 00| 15. 00000 375.00
Cones (36 Inches High) | | |
1160 740F002 8.000 EACH 162. 75000 1302. 00| 230. 00000 1840. 00| 200. 00000 1600. 00
Barri cades, Type II1I [ | [
1170 7401 005 4.000 EACH 294. 00000 1176. 00| 340. 00000 1360. 00| 340. 00000 1360. 00
Varni ng Lights, Type B (Detachabl e Head | | [
1180 740MD01 25.000 EACH 6. 82000 170. 50| 6. 50000 162. 50| 10. 00000 250. 00
Bal | ast For Cone | | [
1190 7410010 1. 000 EACH| 1575. 00000 1575. 00| 4150. 00000 4150. 00| 5000. 00000 5000. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1200 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00| 0. 80000 600. 00
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 1,326, 433. 32| $ 1,337,416. 39| $ 1,407,722.53



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 010 -9
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size Mx, ESAL Range C/'D

CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 07003 | ( 5 ) 13022 | ( )
| R E. GRILLS CONSTRUCTI ON CO | MOCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 110000. 00000 110000. 00| 150000. 00000 150000. 00|
Clearing & Grubbing (Approximtely 4 | | |
Acr es) [ | [
0020 206D000 224.000 LF | 7. 00000 1568. 00| 5. 00000 1120. 00|
Renmovi ng Pi pe [ | [
0030 206D001 418.000 LF | 3. 50000 1463. 00| 3. 00000 1254. 00|
Renovi ng Guardrai | [ | [
0040 206D002 1700. 000 LF | 3. 50000 5950. 00| 5. 00000 8500. 00|
Renmovi ng Curb [ | [
0050 206D003 1100. 000 LF | 4.50000 4950. 00| 5. 00000 5500. 00|
Renoving Curb And Gutter | | |
0060 206D011 1140.000 LF | 2. 50000 2850. 00| 1. 00000 1140. 00|
Renmovi ng Fence [ | [
0070 206E000 7.000 EACH 250. 00000 1750. 00| 100. 00000 700. 00|
Renovi ng Headwal | s | | |
0080 206E001 6. 000 EACH| 400. 00000 2400. 00| 100. 00000 600. 00|
Renmoving Inlets [ | [
0090 210A000 9920. 000 CUYD| 5. 80000 57536. 00| 8. 00000 79360. 00|
Uncl assi fi ed Excavation | | |
0100 210D000 1805. 000 CUYD| 10. 00000 18050. 00| 8. 00000 14440. 00|
Borr ow Excavati on [ | [
0110 214A000 799. 000 CUYD| 8. 00000 6392. 00| 10. 00000 7990. 00|
Structure Excavation | | |
0120 214B001 324.000 CUYD 23. 00000 7452. 00| 20. 00000 6480. 00|
Foundati on Backfill, Commrerci al | | |
0130 305B060 144.000 TON | 17. 00000 2448. 00| 20. 00000 2880. 00|
Crushed Aggregate, Section 825, Crusher | | |
Stone 1-1/8" Down, For | | |
0140 401B100 23701. 000 SQYD| 0. 60000 14220. 60| 0. 60000 14220. 60|
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0150 401B108 4407. 000 SQYD| 1. 00000 4407. 00| 1. 00000 4407. 00|
Bi t um nous Treatment G (Wth Pol yner | |
Addi tive) | |
0160 405A000 2381. 000 GAL 2.00000 4762. 00| 2. 00000 4762. 00|
Tack Coat | [
00| 45. 00000 62100. 00|
I I
I I
I I

I
I
|
0170 424A360 1380.000 TON | 45. 00000 62100.
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 010 -10
TABULATI ON OF BI DS

CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 07003 | ( 5 ) 13022 | ( )
| R E. GRILLS CONSTRUCTI ON CO | MOCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0180 424B651 3624.000 TON | 33. 00000 119592. 00| 33. 00000 119592. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0190 424B681 1366. 000 TON | 33. 00000 45078. 00| 33. 00000 45078. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0200 424B682 2244.000 TON | 33. 00000 74052. 00| 33. 00000 74052. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0210 424B685 50. 000 TON | 100. 00000 5000. 00| 100. 00000 5000. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0220 424B689 1835. 000 TON | 33. 00000 60555. 00| 33. 00000 60555. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0230 424C361 4943.000 TON | 33. 00000 163119. 00| 33. 00000 163119. 00|
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0240 430B012 150. 000 TON | 20. 80000 3120. 00| 20. 00000 3000. 00|
Aggregate Surfacing (ALDOT #410 O #467 | | |
0250 530A002 980.000 LF | 32. 00000 31360. 00| 26. 00000 25480. 00|
24" Roadway Pipe (Class 3 RC) | | |
0260 530A003 31.000 LF | 79. 00000 2449. 00| 32. 00000 992. 00|
30" Roadway Pipe (Class 3 RC) | | |
0270 530A004 13.000 LF | 83. 00000 1079. 00| 38. 50000 500. 50|
36" Roadway Pipe (Class 3 RC) | | |
0280 530A005 18.000 LF | 87. 00000 1566. 00| 44. 00000 792. 00|
42" Roadway Pipe (Cass 3 RC.) | | |
0290 530A006 66.000 LF | 97. 00000 6402. 00| 50. 00000 3300. 00|
48" Roadway Pipe (Cass 3 RC.) | | |
0300 600A000 LUWP|  120000. 00000 120000. 00| 150000. 00000 150000. 00|
Mobi | i zati on [ | [
0310 602A000 4.000 EACH 98. 00000 392. 00| 100. 00000 400. 00|
I I I

Ri ght OF Way Markers



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 010 -11
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 07003 | ( 5 ) 13022 | ( )
| R E. GRILLS CONSTRUCTI ON CO | MOCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
0320 606A000 1155.000 LF | 12. 50000 14437. 50| 9. 00000 10395. 00|
6" Underdrain Pipe | | |
0330 6100001 236.000 TON | 26. 00000 6136. 00| 28. 00000 6608. 00|
Loose Riprap, Class 2 | | |
0340 610D003 222.000 SQvYD| 2.80000 621. 60| 2. 00000 444. 00|
Filter Blanket, Ceotextile | | |
0350 614A000 63. 000 CUYD| 200. 00000 12600. 00| 200. 00000 12600. 00|
Sl ope Pavi ng [ | [
0360 619A003 2.000 EACH 510. 00000 1020. 00| 350. 00000 700. 00|
24" Roadway Pipe End Treatnment, Class 1 | | |
0370 619A053 1. 000 EACH| 1350. 00000 1350. 00| 550. 00000 550. 00|
24" Roadway Pipe End Treatnment, Class 2 | | |
0380 619A056 1. 000 EACH| 1900. 00000 1900. 00| 1250. 00000 1250. 00|
42" Roadway Pipe End Treatnent, Cass 2 | | |
0390 619A057 2.000 EACH 2200. 00000 4400. 00| 1650. 00000 3300. 00|
48" Roadway Pipe End Treatnent, Cass 2 | | |
0400 620A000 4.000 CUYD 250. 00000 1000. 00| 500. 00000 2000. 00|
M nor Structure Concrete | | |
0410 621A001 4.000 EACH 1000. 00000 4000. 00| 850. 00000 3400. 00|
Junction Boxes, Type 1, 2P O 5 | | |
0420 621A031 1. 000 EACH| 1200. 00000 1200. 00| 1250. 00000 1250. 00|
Junction Boxes, Type 1 (Special) [ | |
0430 621B001 1.000 EACH| 550. 00000 550. 00| 300. 00000 300. 00|
Junction Box Units, Type 1, 2P O 5 | | |
0440 6210008 2.000 EACH 4300. 00000 8600. 00| 2500. 00000 5000. 00|
Inlets, Type E [ | [
0450 6210017 2.000 EACH 1800. 00000 3600. 00| 2000. 00000 4000. 00|
Inlets, Type S1 O S3 (2 Wng) [ | [
0460 6210020 2.000 EACH 1300. 00000 2600. 00| 900. 00000 1800. 00|
Inlets, Type Y [ | [
0470 6210027 1. 000 EACH| 1400. 00000 1400. 00| 800. 00000 800. 00|
Inlets, Type C [ | [
0480 6210076 4.000 EACH 4300. 00000 17200. 00| 5000. 00000 20000. 00|
Inlets, Type E (Modified) | | |
0490 621C100 1. 000 EACH| 4000. 00000 4000. 00| 2500. 00000 2500. 00|
Inlets, Type PR [ | [
0500 621D008 3.000 EACH 570. 00000 1710. 00| 250. 00000 750. 00|
Inlet Units, Type E | | |
0510 621D019 2.000 EACH 350. 00000 700. 00| 250. 00000 500. 00|
Inlet Units, Type Y | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 010 -12
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT | D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 4 ) 07003 | ( 5 ) 13022 | ( )
| R E. GRILLS CONSTRUCTI ON CO | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0520 621D038 3.000 EACH 1300. 00000 3900. 00| 250. 00000 750. 00|
Inlet Units, Type PR | | |
0530 6211002 1. 000 EACH| 13000. 00000 13000. 00| 8000. 00000 8000. 00|
Stilling Basins, Type 2 [ | [
0540 623B000 2504.000 LF | 7.30000 18279. 20| 9. 00000 22536. 00|
Concrete Curb, Type N | | |
0550 623B001 96.000 LF | 45. 30000 4348. 80| 38. 00000 3648. 00|
Concrete Curb, Type N Speci al | | |
0560 6230000 180.000 LF | 15. 00000 2700. 00| 12. 50000 2250. 00|
Conbi nation Curb & GQutter, Type C | | |
0570 630A001 1563. 000 LF | 13. 00000 20319. 00| 14. 00000 21882. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0580 630C001 2.000 EACH 800. 00000 1600. 00| 1250. 00000 2500. 00|
Guardrail End Anchor, Type 8 [ | [
0590 6300070 1.000 EACH| 1700. 00000 1700. 00| 1250. 00000 1250. 00|
Guardrail End Anchor, Type 10 Series [ | [
0600 650A000 1095. 000 CUYD| 9. 00000 9855. 00| 10. 00000 10950. 00|
Topsoi | | | |
0610 652A050 2.000 ACRE| 900. 00000 1800. 00| 800. 00000 1600. 00|
Seeding (M x 1A) | | |
0620 652A053 1. 000 ACRE]| 900. 00000 900. 00| 800. 00000 800. 00|
Seeding (M x 1E) | | |
0630 652B050 1. 000 ACRE]| 700. 00000 700. 00| 500. 00000 500. 00|
Tenporary Seeding (M x 1AT) | | [
0640 652D050 1. 000 ACRE]| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Seeding In Stubble (Mx 1A) | | |
0650 654A001 52.000 SQYD| 7. 00000 364. 00| 5. 00000 260. 00|
Soli d Soddi ng (Bernuda) | | |
0660 656A000 3.000 ACRE| 800. 00000 2400. 00| 600. 00000 1800. 00|
Mul ching, dass A Type 1 | | |
0670 656A001 1. 000 ACRE]| 700. 00000 700. 00| 600. 00000 600. 00|
Mul ching, dass A Type 2 | | |
0680 659A002 2892. 000 SQYD| 7. 00000 20244. 00| 3. 50000 10122. 00|
Erosi on Control Netting, Cass Cl | | |
0690 665F000 170. 000 EACH| 6. 00000 1020. 00| 8. 00000 1360. 00|
Hay Bal es | | |
0700 665G000 84.000 EACH| 5. 50000 462. 00| 2. 00000 168. 00|
Sand Bags | | |
0710 6653000 4350. 000 LF | 3. 50000 15225. 00| 2. 50000 10875. 00|
I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 010 -13
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 4 ) 07003 | ( 5 ) 13022 | ( )
| R E. GRILLS CONSTRUCTI ON CO | MOCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ s
0720 680A000 LUWP|  118000. 00000 118000. 00 60000. 00000 60000. 00
Engi neering Controls [
0730 701A028 2.000 M LE| 1700. 00000 3400. 00 1450. 00000 2900. 00

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [
0740 701A032 2.000 M LE| 1700. 00000 3400. 00

I I

I I

I I

| |

| 1450. 00000 2900. 00|

Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) (6" Wde) [ | [
0750 701A041 2.000 M LE| 1000. 00000 2000. 00| 1150. 00000 2300. 00|
Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0760 701B009 2395.000 LF | 0. 88000 2107. 60| 2. 00000 4790. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
0770 7010000 2.000 M LE| 5. 80000 11. 60| 400. 00000 800. 00|
Broken Tenporary Traffic Stripe [ | [
0780 7010001 5.000 M LE] 580. 00000 2900. 00| 400. 00000 2000. 00|
Solid Tenporary Traffic Stripe | |
0790 701HO000 1390. 000 LF | 0. 60000 834. 00| 1. 00000 1390. 00|
Solid Traffic Stripe Renoved (Paint) | | |
0800 701H001 3060.000 LF | 0. 60000 1836. 00| 1. 00000 3060. 00|
Solid Traffic Stripe Renoved (Plastic) | | |
0810 701H006 3060.000 LF | 0. 60000 1836. 00| 1. 00000 3060. 00|
Broken Traffic Stripe Renoved (Plastic) | | [
0820 703A002 7257.000 SQFT| 2.00000 14514. 00| 2. 50000 18142. 50|
Traffic Control Markings, Cass 2, Type | | [

A I I I
0830 703B002 381.000 SQFT| 3. 00000 1143. 00| 2. 50000 952. 50|
Traffic Control Legends, Class 2, Type | | [
0840 703D001 598. 000 SQFT| 1. 10000 657. 80| 1. 00000 598. 00|
Tenporary Traffic Control Markings [ | [
0850 705A030 82.000 EACH| 1. 10000 90. 20| 5. 25000 430. 50|
Pavenment Markers, Class A-H, Type 2-C | | |
0860 705A031 150. 000 EACH| 6. 00000 900. 00| 5. 00000 750. 00|
Pavermrent Markers, Class A-H Type 1-A | | |
0870 705A032 27.000 EACH 6. 00000 162. 00| 5. 00000 135. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0880 705A037 76.000 EACH| 6. 00000 456. 00| 5. 25000 399. 00|
I I

Pavermrent Markers, Class A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 010 -14
TABULATI ON OF BI DS

CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 07003 | ( 5 ) 13022 | ( )
| R E. GRILLS CONSTRUCTI ON CO | MOCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0890 707B003 2.000 EACH 300. 00000 600. 00 75. 00000 150. 00
Type A Hazard Marker Installation |
0900 710A115 38.000 SQFT| 18. 00000 684. 00 28. 00000 1064. 00
Class 4, Alumi num Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type Il O Type |V Background) |
0910 710A126 12. 000 SQFT| 20. 00000 240. 00 32. 50000 390. 00
Class 8, Alum num Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14 |
Gauge( Type | X Background) |
0920 710B001 39.000 LF | 7. 00000 273.00 8. 50000 331.50
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
0930 726B000 700.000 LF | 54. 00000 37800. 00 40. 00000 28000. 00
Portabl e Concrete Safety Barriers, Type |
6 I
0940 726B001 40.000 LF | 73. 00000 2920. 00 150. 00000 6000. 00
Portabl e Concrete Safety Barriers, Type |
6-A |
0950 726D025 4.000 EACH 7300. 00000 29200. 00 15000. 00000 60000. 00
I

Portabl e | npact Attenuator(Assenbly
Uni directional, TL-3) |
0960 730A000 LUMP| 900. 00000 900. 00

750. 00000 750. 00
Renmoval O Existing Traffic Control [
Unit (US-431 Connector at SR-21) [
0970 7300000 LUWP| 5200. 00000 5200. 00 4314. 00000 4314. 00
Furni shing And Installing Traffic |
Control Unit (US-431 Connector at SR-21)|
0980 730E000 4.000 EACH 2700. 00000 10800. 00 2320. 00000 9280. 00
Metal Traffic Signal Pole Foundation [
0990 730Q001 4.000 EACH 6800. 00000 27200. 00 5878. 00000 23512. 00
Metal Traffic Signal Strain Pole [
1000 730H001 3540. 000 LF | 4. 00000 14160. 00 3. 50000 12390. 00
Loop Wre |
1010 7301001 2226.000 LF | 1. 10000 2448. 60 1. 00000 2226. 00
Loop Detector Lead-In-Cable [
1020 730J010 17.000 EACH| 170. 00000 2890. 00 150. 00000 2550. 00
Vehi cl e Loop Detector [
1030 730K000 6. 000 EACH| 300. 00000 1800. 00 250. 00000 1500. 00
I

Traffic Signal Junction Box



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 010 -15
TABULATI ON OF BI DS

CALL ORDER . 010 CONTRACT I D : 20020531010 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 07003 | ( 5 ) 13022 | ( )
| R E. CGRILLS CONSTRUCTI ON CO | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
1040 730L002 30.000 LF | 4.80000 144. 00| 4.00000 120. 00|
1", Metallic, Conduit | | |
1050 730L003 190. 000 LF | 4.80000 912. 00| 4.00000 760. 00|
1", Non-Metallic, Conduit | | [
1060 730L005 456.000 LF | 4. 60000 2097. 60| 4.00000 1824. 00|
2", Non-Metallic, Conduit | | [
1070 730N010 4.000 EACH 1290. 00000 5160. 00| 1110. 00000 4440. 00|
Lumi naire Extension Assenbly, 12’ | | [
1080 730P011 13. 000 EACH 450. 00000 5850. 00| 388. 00000 5044. 00|
Vehi cul ar Signal Head, 12 Inch, 3 [ | [
Section, Type |ncandescent | | [
1090 730P013 1. 000 EACH| 1000. 00000 1000. 00| 892. 00000 892. 00|
Vehi cul ar Signal Head, 12 Inch, 5 [ | [
section, Type |ncandescent | | [
1100 730R022 1.000 EACH| 7000. 00000 7000. 00| 6270. 00000 6270. 00|
Controller Assenbly, Type IIl, 8 Phase | | [
1110 730T000 1. 000 EACH| 600. 00000 600. 00| 500. 00000 500. 00|
Wbod Pol e | | |
1120 740B000 1151. 000 SQFT| 10. 00000 11510. 00| 15. 00000 17265. 00|
Construction Signs | | [
1130 7400000 9.000 SQFT| 10. 00000 90. 00| 15. 00000 135. 00|
Speci al Construction Signs | | [
1140 740D000 89. 000 EACH| 70. 00000 6230. 00| 125. 00000 11125. 00|
Channel i zi ng Druns [ | [
1150 740E000 25.000 EACH 19. 00000 475. 00| 5. 00000 125. 00|
Cones (36 Inches High) | | |
1160 740F002 8.000 EACH 200. 00000 1600. 00| 300. 00000 2400. 00|
Barri cades, Type II1I [ | [
1170 7401 005 4.000 EACH 550. 00000 2200. 00| 500. 00000 2000. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
1180 740MD01 25.000 EACH 8. 00000 200. 00| 5. 00000 125. 00|
Bal | ast For Cone | | |
1190 7410010 1. 000 EACH| 5600. 00000 5600. 00| 2500. 00000 2500. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1200 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00|
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS | $ 1,494, 237.10| $ 1,511,502. 10| $ 0. 00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -1
VENDOR RANKI NG

CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
CONTRACT TIME : 400 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : HPP-1602(508)

for constructing the Drai nage & Pavenent, Bridge, and
Lighting on I-759 and S.R #759 from U. S. #411 to CGeorge C.
Wal | ace Drive in Gadsden. Length - 0.856 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 8,465,767.71 100. 0000%
2 19007 SCOTT BRI DGE COVPANY, | NC. $ 9,267,012.58 109. 4645%
3 02093 BRI TTON BRI DCGE, LLC $ 10, 218, 189. 87 120. 7001%
4 02081 BRASFI ELD & GORRIE, L.L.C $ 10, 386, 508. 76 122. 6883%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -2
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :

(1 ) 01007 [( 2 ) 19007 (3 ) 02093
| ALABAMA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, |NC. | BRI TTON BRI DGE, LLC
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Crushed Aggregate Base Course, Type B,
Pl ant M xed, 4" Conpacted Thi ckness

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  145000. 00000 145000. 00| 156000. 00000 156000. 00| 800000. 00000 800000. 00
Clearing & Grubbing (Approximtely 4 | | |
acres) [ |
0020 206D000 451.000 LF | 10. 00000 4510. 00| 5. 00000 2255. 00| 10. 00000 4510. 00
Renmovi ng Pi pe [ | [
0030 206D001 1360. 000 LF | 1. 50000 2040. 00| 1. 50000 2040. 00| 1. 50000 2040. 00
Renovi ng Guardrai | [ | [
0040 206D007 270.000 LF | 2.00000 540. 00| 5. 00000 1350. 00| 2.00000 540. 00
Renovi ng Concrete Flune | | [
0050 206D010 390.000 LF | 10. 00000 3900. 00| 10. 00000 3900. 00| 15. 00000 5850. 00
Renmovi ng Safety Barrier [ | [
0060 206D011 400. 000 LF | 2.00000 800. 00| 2. 00000 800. 00| 2.00000 800. 00
Renmovi ng Fence [ | [
0070 206E008 4.000 EACH 125. 00000 500. 00| 125. 00000 500. 00| 125. 00000 500. 00
Renovi ng GQuardrail End Anchor (Al Type | | [
0080 206E041 1. 000 EACH| 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
Renovi ng | npact Attenuators | | [
0090 210A000 10922. 000 CUYD| 4. 00000 43688. 00| 5. 50000 60071. 00| 4. 00000 43688. 00
Uncl assi fi ed Excavation | | [
0100 210D000 224363. 000 CUYD| 4.75000 1065724. 25| 5. 75000 1290087. 25| 5. 20000 1166687. 60
Borrow Excavati on | | [
0110 210E001 2394. 000 CuUYD| 19. 00000 45486. 00| 14. 00000 33516. 00| 19. 00000 45486. 00
Borrow Excavation (Underwat er | | [
Enmbanknent) [ | [
0120 214A000 427.000 CUYD| 1. 00000 427. 00| 25. 00000 10675. 00| 1. 00000 427. 00
Structure Excavation | | [
0130 214B001 180. 000 CUYD| 28. 00000 5040. 00| 25. 00000 4500. 00| 28. 00000 5040. 00
Foundati on Backfill, Commerci al | | |
0140 215A000 4144.000 CUYD| 7. 00000 29008. 00| 11. 00000 45584. 00| 47. 06000 195016. 64
Uncl assified Bridge Excavation | | [
0150 215B000 LUMP| 0. 00000 0.00] 190000. 00000 190000. 00| 20000. 00000 20000. 00
Cof ferdanms Or Sheeting And Shoring [ | |
60+21. 98 West bound [ | [
0160 230A000 39. 000 RBST| 450. 00000 17550. 00| 500. 00000 19500. 00| 450. 00000 17550. 00
Roadbed Processing | | [
0170 301A004 7901. 000 SQYD| 4.01000 31683. 01] 4.00000 31604. 00| 4. 00000 31604. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 012 -3
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :

| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 02093
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | BRI TTON BRI DGE, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
0180 301A012 21254. 000 SQYD| 5. 18000 110095. 72| 5. 50000 116897. 00| 5. 50000 116897. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness |

Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxi mum
Aggregate Size Mx, ESAL Range E

I I
0190 306E000 1.000 EACH| 8000. 00000 8000. 00| 5200. 00000 5200. 00| 5200. 00000 5200. 00
State Retained Portable Nuclear | | |
Moi sture-Density Testing Device | | [
(I'ncludes Disposal of Existing Device) | | [
0200 327E000 865. 000 TON | 34. 65000 29972. 25| 26. 00000 22490. 00| 26. 00000 22490. 00
Per neabl e Asphalt Treated Base | | [
0210 401A000 8120. 000 SQYD| 0. 38000 3085. 60| 0. 55000 4466. 00| 0. 55000 4466. 00
Bi t um nous Treatnment A | | [
0220 405A000 4584. 000 GAL | 1. 15000 5271. 60| 1. 50000 6876. 00| 1. 50000 6876. 00
Tack Coat | | |
0230 408A052 9164. 000 SQYD| 2.00000 18328. 00| 1. 50000 13746. 00| 1. 29000 11821. 56
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0240 410A002 1. 000 EACH| 20000. 00000 20000. 00| 21500. 00000 21500. 00| 21500. 00000 21500. 00
Profil ograph [ | [
0250 420A010 1156. 000 TON | 60. 79000 70273. 24| 56. 00000 64736. 00| 56. 00000 64736. 00
Pol ymer Modi fied Open Graded Friction | | |
Course, Mx 1 | | |
0260 424A280 1816. 000 TON | 44. 29000 80430. 64| 45. 00000 81720. 00| 45. 00000 81720. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0270 424A286 375.000 TON | 45. 00000 16875. 00| 44. 00000 16500. 00| 44. 00000 16500. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 1/2" Maxi mum | | [
Aggregate Size Mx, ESAL Range E [ | [
0280 424A360 828.000 TON | 38. 29000 31704. 12| 40. 00000 33120. 00| 40. 00000 33120. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0290 424B281 2385.000 TON | 38. 96000 92919. 60| 42.00000 100170. 00| 42. 00000 100170. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range E [ | [
0300 424B289 600. 000 TON | 38. 96000 23376. 00| 41. 00000 24600. 00| 41. 00000 24600. 00
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -4
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :

(1 ) 01007 [( 2 ) 19007 (3 ) 02093
| ALABAMA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, INC. | BRI TTON BRI DGE, LLC
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0310 424B581 1758. 000 TON | 37. 23000 65450. 34| 36. 00000 63288. 00| 36. 00000 63288. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range E [ | [

0320 424B651 458.000 TON | 37. 23000 17051. 34| 37.00000 16946. 00| 37. 00000 16946. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ |

0330 424B681 2939.000 TON | 37. 23000 109418. 97| 35. 00000 102865. 00| 35. 00000 102865. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ |

0340 424C281 3334.000 TON | 37.12000 123758. 08| 34. 00000 113356. 00| 34. 00000 113356. 00
Super pave Bitumi nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [

0350 424C285 75.000 TON | 48. 50000 3637. 50| 100. 00000 7500. 00| 100. 00000 7500. 00
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1 1/2" Maxi num | |
Aggregate Size Mx, ESAL Range E [ | [

0360 4280000 15531. 000 LF | 1. 00000 15531. 00| 0. 75000 11648. 25| 0. 54000 8386. 74
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |

0370 430A011 300. 000 CUYD| 10. 00000 3000. 00| 10. 00000 3000. 00| 20. 00000 6000. 00
Soil Type Surfacing (Sel ected Soil | | |
Subbase, Type B Modifi ed) | | |

0380 430B026 360. 000 TON | 15. 00000 5400. 00| 21. 00000 7560. 00| 20. 00000 7200. 00
Aggregate Surfacing (ALDOT #467, #57 O | | [
#810) I I I

0390 450B000 223.000 SQvYD| 55. 00000 12265. 00| 100. 00000 22300. 00| 80. 00000 17840. 00
Rei nforced Cenent Concrete Bridge End | | |
Sl ab |

0400 502A001 522272.000 LB | 0. 50000 261136. 00| 0. 50000 261136. 00| 0. 55000 287249. 60
Steel Reinforcement (G ade 60) | | |

0410 502B000 LUWP| 275000. 00000 275000. 00| 289000. 00000 289000. 00| 125000. 00000 125000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure, STA. 60+21.98, APPROX. | | |
541219 LBS. | | |

0420 503A000 2386. 000 CUYD| 80. 00000 190880. 00| 130. 00000 310180. 00| 200. 00000 477200. 00

I I

Seal Concrete |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 012 -5
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :

(1 ) 01007 [( 2 ) 19007 (3 ) 02093
| ALABAMA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, INC. | BRI TTON BRI DGE, LLC
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0430 503B000 LUMP| 50000. 00000 50000. 00| 75000. 00000 75000. 00] 195000. 00000 195000. 00
Cof f erdam And Punpi ng, BENT 4 | | |

0440 503B001 LUMP| 50000. 00000 50000. 00| 75000. 00000 75000. 00| 195000. 00000 195000. 00
Cof f erdam And Punpi ng, BENT 5 [ | [

0450 503B002 LUMP| 55000. 00000 55000. 00| 75000. 00000 75000. 00| 195000. 00000 195000. 00
Cof f erdam And Punpi ng, BENT 6 [ | [

0460 503B003 LUMP| 5000. 00000 5000. 00| 75000. 00000 75000. 00] 195000. 00000 195000. 00
Cof f erdam And Punpi ng, BENT 7 | | [

0470 503D000 1191.000 LF | 12. 50000 14887. 50| 28. 00000 33348. 00| 15. 00000 17865. 00
Soni ¢ Loggi ng O Seal Concrete Footings | | |

0480 505A002 3.000 EACH 2000. 00000 6000. 00| 2300. 00000 6900. 00| 2000. 00000 6000. 00
Steel Test Piles (HP 12x53) | | |

0490 505A007 2.000 EACH 2500. 00000 5000. 00| 3300. 00000 6600. 00| 2500. 00000 5000. 00
Steel Test Piles (HP 13x73) | | |

0500 505B057 3.000 EACH 4000. 00000 12000. 00| 6400. 00000 19200. 00| 5000. 00000 15000. 00
Static Loading Tests (HP 12x53) | | |

0510 505B062 2.000 EACH 4000. 00000 8000. 00| 6900. 00000 13800. 00| 5500. 00000 11000. 00
Static Loading Tests (HP 13x73) | | |

0520 505B087 3.000 EACH 1000. 00000 3000. 00| 1900. 00000 5700. 00| 2500. 00000 7500. 00
Dynam ¢ Loadi ng Tests (HP 12x53) | | |

0530 505B093 2.000 EACH 1000. 00000 2000. 00| 1900. 00000 3800. 00| 3000. 00000 6000. 00
Dynam ¢ Loadi ng Test (HP 13x73) | |

0540 505MD02 5210.000 LF | 24. 00000 125040. 00| 28. 00000 145880. 00| 29. 00000 151090. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [

0550 505MD07 2511.000 LF | 30. 00000 75330. 00| 29. 00000 72819. 00| 32. 00000 80352. 00
Steel Piling Furnished And Driven (HP [ | [
13x73) | |

0560 508A000 41837.000 LB | 2. 50000 104592. 50| 2. 65000 110868. 05| 2. 50000 104592. 50
Structural Steel | | |

0570 510A000 2288.000 CUYD| 250. 00000 572000. 00| 360. 00000 823680. 00| 390. 00000 892320. 00
Bri dge Substructure Concrete, Cass A | | |

0580 5100052 LUWP|  945000. 00000 945000. 00| 997000. 00000 997000. 00| 900000. 00000 900000. 00
Bri dge Concrete Superstructure, STA | | |
60+21. 98, APPROX. 2740 CU. YD. | | |

0590 510E000 8144. 000 SQYD| 1. 70000 13844. 80| 2. 00000 16288. 00| 2.00000 16288. 00
Groovi ng Concrete Bridge Decks | | |

0600 511A004 166. 000 EACH| 800. 00000 132800. 00| 470. 00000 78020. 00| 500. 00000 83000. 00

I I

El astoneri c Bearings, Type 4 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 012 -6
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :

(1 ) 01007 [( 2 ) 19007 (3 ) 02093
| ALABAMA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, INC. | BRI TTON BRI DGE, LLC
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0610 513B017 10811. 000 LF | 160. 00000 1729760. 00| 122. 00000 1318942. 00| 101. 00000 1091911. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-72 (Specialty Item | | |

0620 530A002 437.000 LF | 38. 00000 16606. 00| 28. 00000 12236. 00| 32. 50000 14202. 50
24" Roadway Pipe (Class 3 RC) | | |

0630 530A013 168.000 LF | 40. 00000 6720. 00| 35. 00000 5880. 00| 23. 50000 3948. 00
24" Roadway Pipe (Class 4 RC) | | |

0640 530A104 36.000 LF | 64. 00000 2304. 00| 42.00000 1512. 00| 64. 00000 2304. 00
36" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0650 600A000 LUWP| 651527. 72000 651527. 72| 844000. 00000 844000. 00| 800000. 00000 800000. 00
Mobi | i zati on [ | [

0660 601A000 1. 000 EACH| 5000. 00000 5000. 00| 7000. 00000 7000. 00| 20000. 00000 20000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratories | | |

0670 603A000 1. 000 EACH| 18000. 00000 18000. 00| 25000. 00000 25000. 00| 30000. 00000 30000. 00
Furnishing Type 1 Field Ofice | | |

0680 604A000 3871. 000 SQYD| 1. 50000 5806. 50| 1. 25000 4838. 75| 1. 25000 4838. 75
Separative Ceotextile | | |

0690 605A002 2313.000 LF | 5. 00000 11565. 00| 4.30000 9945. 90| 4.30000 9945. 90
Pavement Edge Drain (Aggregate Filled | | |
Under dr ai n) | | |

0700 605B000 4.000 EACH 300. 00000 1200. 00| 350. 00000 1400. 00| 350. 00000 1400. 00
Speci al Underdrain CQutlet, Type A [ | |

0710 606A000 1000. 000 LF | 6. 00000 6000. 00| 12. 50000 12500. 00| 10. 00000 10000. 00
6" Underdrain Pipe | | |

0720 6100001 4529. 000 TON | 20. 00000 90580. 00| 15. 50000 70199. 50| 20. 00000 90580. 00
Loose Riprap, Cass 2 | | |

0730 6100002 838.000 TON | 22. 00000 18436. 00| 20. 00000 16760. 00| 22. 00000 18436. 00
Loose Riprap, Class 3 | | |

0740 610D000 7101. 000 SQYD| 2.00000 14202. 00| 2. 50000 17752. 50| 2.00000 14202. 00
Fi |l ter Bl anket [ | [

0750 614A000 428.000 CUYD| 200. 00000 85600. 00| 225. 00000 96300. 00| 185. 00000 79180. 00
Sl ope Pavi ng [ | [

0760 619A003 4.000 EACH 550. 00000 2200. 00| 500. 00000 2000. 00| 850. 00000 3400. 00
24" Roadway Pipe End Treatment, Class 1 | | |

0770 619A055 1. 000 EACH| 1100. 00000 1100. 00| 1235. 00000 1235. 00| 1225. 00000 1225. 00
36" Roadway Pipe End Treatment, Class 2 | | |

0780 620A000 1. 000 CUYD| 600. 00000 600. 00| 750. 00000 750. 00| 350. 00000 350. 00

I I

M nor Structure Concrete |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -7
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :

(1 ) 01007 [( 2 ) 19007 (3 ) 02093
| ALABAMA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, INC. | BRI TTON BRI DGE, LLC
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0790 621A000 3.000 EACH 2000. 00000 6000. 00| 2000. 00000 6000. 00| 2450. 00000 7350. 00
Junction Boxes, Type 1, 1P O 5 | | |

0800 6210002 1. 000 EACH| 1750. 00000 1750. 00| 1600. 00000 1600. 00| 1650. 00000 1650. 00
Inlets, Type C, PL O P3 | | |

0810 6210020 3.000 EACH 1500. 00000 4500. 00| 1750. 00000 5250. 00| 1550. 00000 4650. 00
Inlets, Type Y [ | |

0820 621D019 6. 000 EACH| 400. 00000 2400. 00| 450. 00000 2700. 00| 500. 00000 3000. 00
Inlet Units, Type Y | | |

0830 621D022 1.000 EACH| 400. 00000 400. 00| 475. 00000 475. 00| 500. 00000 500. 00
Inlet Units, Type C, P1L O P3 | | |

0840 630A001 226.000 LF | 10. 85000 2452. 10| 10. 85000 2452. 10| 10. 85000 2452. 10
Steel Beam Cuardrail, Cass A Type 2 [ | |

0850 630C003 8. 000 EACH| 1050. 00000 8400. 00| 1050. 00000 8400. 00| 1050. 00000 8400. 00
Guardrail End Anchor, Type 13 [ | |

0860 6300070 10. 000 EACH| 1285. 00000 12850. 00| 1285. 00000 12850. 00| 1285. 00000 12850. 00
Guardrail End Anchor, Type 10 Series [ | [

0870 634A002 345.000 LF | 14. 00000 4830. 00| 14. 00000 4830. 00| 14. 00000 4830. 00
I ndustrial Fence, 6 Feet High [ | [

0880 650B000 5632. 000 CUYD| 4.50000 25344. 00| 4.50000 25344. 00| 4.50000 25344. 00
Topsoil From Stockpil es | | |

0890 652A050 2.000 ACRE| 750. 00000 1500. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Seeding (M x 1A) | | |

0900 652A053 2.000 ACRE| 750. 00000 1500. 00| 550. 00000 1100. 00| 600. 00000 1200. 00
Seeding (M x 1E) | | |

0910 652B050 2.000 ACRE| 500. 00000 1000. 00| 600. 00000 1200. 00| 450. 00000 900. 00
Tenporary Seeding (M x 1AT) | | [

0920 6520000 4.000 ACRE| 60. 00000 240. 00| 200. 00000 800. 00| 60. 00000 240. 00
Mowi ng I I I

0930 652D050 2.000 ACRE| 750. 00000 1500. 00| 400. 00000 800. 00| 500. 00000 1000. 00
Seeding In Stubble (Mx 1A) | | |

0940 654A001 1494. 000 SQYD| 4. 00000 5976. 00| 4.00000 5976. 00| 3. 50000 5229. 00
Soli d Soddi ng (Bernuda) | | |

0950 656A000 2.000 ACRE| 500. 00000 1000. 00| 500. 00000 1000. 00| 400. 00000 800. 00
Mul ching, dass A Type 1 | | |

0960 656A001 2.000 ACRE| 550. 00000 1100. 00| 550. 00000 1100. 00| 425. 00000 850. 00
Mul ching, dass A Type 2 | | |

0970 659A000 500. 000 SQYD| 2.00000 1000. 00| 3. 00000 1500. 00| 1. 60000 800. 00
Erosion Control Netting, Cass A | | |

0980 665A000 4.000 ACRE| 400. 00000 1600. 00| 300. 00000 1200. 00| 375. 00000 1500. 00

I I

Tenporary Seedi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 012 -8
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :

(1 ) 01007 [( 2 ) 19007 (3 ) 02093
| ALABAMA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, INC. | BRI TTON BRI DGE, LLC
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0990 665B000 4.000 ACRE| 400. 00000 1600. 00 300. 00000 1200. 00 375. 00000 1500. 00
Tenporary Ml chi ng |

1000 665E000 500. 000 SQYD| 1. 75000 875. 00 2. 00000 1000. 00 1. 75000 875. 00
Pol yet hyl ene |

1010 665F000 500. 000 EACH 6. 25000 3125. 00 6. 00000 3000. 00 6. 25000 3125. 00
Hay Bal es

1020 665Q000 500. 000 EACH 2. 50000 1250. 00 4.00000 2000. 00 10. 00000 5000. 00
Sand Bags |

1030 6651 000 500. 000 TON | 22. 00000 11000. 00 20. 00000 10000. 00 22. 00000 11000. 00
Tenporary Riprap, Cass 2 |

1040 6653000 7700.000 LF | 3. 95000 30415. 00 2. 75000 21175.00 3. 95000 30415. 00
Silt Fence, Type A |

1050 665K000 50. 000 CUYD| 20. 00000 1000. 00 50. 00000 2500. 00 20. 00000 1000. 00
Drai nage Sunp Excavati on [

1060 665L000 600. 000 LF | 20. 00000 12000. 00 15. 00000 9000. 00 30. 00000 18000. 00
Fl oati ng Basi n Boom [

1070 666A001 4.000 ACRE| 30. 00000 120. 00 10. 00000 40. 00 100. 00000 400. 00
Pest Control Treatnent |

1080 680A000 LUMP| 50000. 00000 50000. 00 56215. 00000 56215. 00| 280000. 00000 280000. 00
Engi neering Controls

Solid Wiite, Class 2, Type A Traffic
Stripe (0.06" Thick) (6" Wde) |
1100 701A032 2.000 M LE| 2000. 00000 4000. 00

2000. 00000 4000. 00 1379. 00000 2758. 00
Solid Yellow, Class 2, Type A Traffic
Stripe (0.06" Thick) (6" Wde) [
1110 701A041 3.000 M LE| 2000. 00000 6000. 00 2000. 00000 6000. 00 890. 00000 2670. 00
Broken White, dass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [
1120 701A061 2.000 M LE| 3000. 00000 6000. 00 3000. 00000 6000. 00 5900. 00000 11800. 00
Broken Wiite, Cass 3W Type A Traffic
Type (6" Wde) [
1130 701A065 2.000 M LE| 3000. 00000 6000. 00 3000. 00000 6000. 00 14850. 00000 29700. 00
Solid Wiite, Cass 3W Type A Traffic |
Stripe (6" Wde) [
1140 701A073 2.000 M LE| 3000. 00000 6000. 00 3000. 00000 6000. 00 15420. 00000 30840. 00
Solid Yellow, Class 3W Type A Traffic
Stripe (6" Wde)
1. 25000 673. 75 0. 58000 312. 62

Dotted Class 2, Type A Traffic Stripe

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| | |
1090 701A028 3.000 M LE| 2000. 00000 6000. 00| 2000. 00000 6000. 00| 1379. 00000 4137.00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
(0.09" Thick) (6" Wde) | |

I
I
1150 701B009 539.000 LF | 1. 25000 673. 75
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 012 -9
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :

(1 ) 01007 [( 2 ) 19007 (3 ) 02093
| ALABAMA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, INC. | BRI TTON BRI DGE, LLC
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Renmoval O Existing Traffic Control [
Mar ki ngs Or Legends (Paint) [

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

1160 701B016 488.000 LF | 1. 25000 610. 00| 1. 25000 610. 00| 4.74000 2313.12
Dotted, Class 3W Type A Traffic Stripe | | |
(6" Wde) I I I

1170 7010000 3.000 M LE| 650. 00000 1950. 00| 650. 00000 1950. 00| 340. 00000 1020. 00
Broken Temporary Traffic Stripe [ | [

1180 7010001 5.000 M LE] 650. 00000 3250. 00| 650. 00000 3250. 00| 380. 00000 1900. 00
Solid Tenporary Traffic Stripe | | [

1190 701C004 1.000 M LE| 3500. 00000 3500. 00| 3500. 00000 3500. 00| 2500. 00000 2500. 00
Broken Tenporary Traffic Stripe (Tape) | | [

1200 7010005 2.000 M LE| 3500. 00000 7000. 00| 3500. 00000 7000. 00| 6000. 00000 12000. 00
Solid Tenporary Traffic Stripe (Tape) | | [

1210 7010007 1.000 M LE| 3500. 00000 3500. 00| 3500. 00000 3500. 00| 3200. 00000 3200. 00
Br oken Tenporary Traffic Stripe (Dotted | | [
Tape) I I I

1220 7010008 2.000 M LE| 650. 00000 1300. 00| 650. 00000 1300. 00| 300. 00000 600. 00
Br oken Tenporary Traffic Stripe (Dotted | | [
Pai nt) | | |

1230 701D007 3.000 M LE| 2500. 00000 7500. 00| 2500. 00000 7500. 00| 1500. 00000 4500. 00
Solid Traffic Stripe Renoved (Paint) | | [

1240 701D008 3.000 M LE| 2500. 00000 7500. 00| 2500. 00000 7500. 00| 1500. 00000 4500. 00
Solid Traffic Stripe Renoved (Plastic) | | [

1250 701D009 1.000 M LE| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 850. 00000 850. 00
Solid Traffic Stripe Renoved (Tape) | | [

1260 701D014 2.000 M LE| 2500. 00000 5000. 00| 2500. 00000 5000. 00| 1300. 00000 2600. 00
Broken Traffic Stripe Renoved (Paint) [ | [

1270 701D015 2.000 M LE| 2500. 00000 5000. 00| 2500. 00000 5000. 00| 1300. 00000 2600. 00
Broken Traffic Stripe Renoved (Plastic) | | [

1280 701D016 1.000 M LE| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 850. 00000 850. 00
Broken Traffic Stripe Renoved (Tape) | | [

1290 703A002 6800. 000 SQFT| 1. 38000 9384. 00| 1. 38000 9384. 00| 1. 80000 12240. 00
Traffic Control Markings, Cass 2, Type | | [
A I I

1300 703A010 904. 000 SQFT| 1. 38000 1247. 52| 1. 38000 1247. 52| 11. 46000 10359. 84
Traffic Control Markings, Cass 3WType | | [

1310 703B002 45.000 SQFT| 1. 38000 62. 10| 1. 38000 62. 10| 5. 00000 225.00
Traffic Control Legends, Class 2, Type | | [

1320 703B010 45.000 SQFT| 1. 38000 62. 10| 1. 38000 62. 10| 20. 85000 938. 25
Traffic Control Legends, Class 3W Type A | | [

1330 7030000 156. 000 SQFT]| 2. 38000 371. 28| 2. 38000 371. 28| 3. 00000 468. 00

I I
I I



Class 2A, Aluminum Flat Sign Panels 0. |
125" Thick O Steel
Gauge(Type 11,1V, VI

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 012 -10
TABULATI ON OF BI DS
CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 02093
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, |INC. | BRI TTON BRI DGE, LLC
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
1340 703D001 66. 000 SQFT| 0. 58000 38. 28| 0. 58000 38. 28| 1. 30000 85. 80
Tenporary Traffic Control Markings [ | [
1350 703E001 90. 000 SQFT| 0. 58000 52. 20| 0. 58000 52. 20| 1. 30000 117. 00
Tenporary Traffic Control Legends | | |
1360 705A011 137.000 EACH| 10. 00000 1370. 00| 10. 00000 1370. 00| 4.50000 616. 50
Pavermrent Markers, Cass C, Type 1-A [ | |
1370 705A012 50. 000 EACH| 10. 00000 500. 00| 10. 00000 500. 00| 4.50000 225.00
Pavermrent Markers, Cass C, Type 1-B [ | |
1380 705A030 4.000 EACH 10. 00000 40. 00| 10. 00000 40. 00| 5. 25000 21.00
Pavenment Markers, Class A-H, Type 2-C | | |
1390 705A031 2161. 000 EACH| 10. 00000 21610. 00| 10. 00000 21610. 00| 5. 00000 10805. 00
Pavermrent Markers, Class A-H Type 1-A | | |
1400 705A032 92. 000 EACH 10. 00000 920. 00| 10. 00000 920. 00| 5. 00000 460. 00
Pavermrent Markers, Class A-H Type 1-B | | |
1410 705A037 17.000 EACH| 10. 00000 170. 00| 10. 00000 170. 00| 5. 25000 89. 25
Pavermrent Markers, Class A-H Type 2-D | | |
1420 705A038 46. 000 EACH 10. 00000 460. 00| 10. 00000 460. 00| 5. 25000 241.50
Pavermrent Markers, Class A-H Type 2-E | | |
1430 707A006 6. 000 EACH| 26. 00000 156. 00| 26. 00000 156. 00| 26. 00000 156. 00
Type 1, Cear Delineator Installation | | |
1440 707B003 1. 000 EACH| 200. 00000 200. 00| 200. 00000 200. 00| 200. 00000 200. 00
Type A Hazard Marker Installation | | |
1450 710A125 56. 000 SQFT| 21. 00000 1176. 00| 21. 00000 1176. 00| 21. 00000 1176. 00
Class 7, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge(Type IV, VI, VIl O IX | | |
Backgr ound) | | |
1460 710A140 860. 000 SQFT| 28. 50000 24510. 00| 28. 50000 24510. 00| 28. 50000 24510. 00
Class 6, Alumnum Multiple Flat Sign [ | |
Panel s 0.125" Thick Or Steel Miltiple | | |
Fl at Sign Panels 12 Gauge(Ty. |11 [ | |
Backgr ound) | | |
1470 710A141 244.000 SOQFT| 28. 50000 6954. 00| 28. 50000 6954. 00| 28. 50000 6954. 00
Class 6, Alum num Flat Sign Panels O. [ | |
125" Thick O Steel Flat Sign Panels 12 | | [
Gauge(Type |11 Background) | | |
1480 710A142 160. 000 SQFT]| 36. 00000 5760. 00| 36. 00000 5760. 00| 36. 00000 5760. 00
I I
I I
I I

Fl at Sign Panels 12 |
Backgr ound) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -11
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :

(1 ) 01007 [( 2 ) 19007 (3 ) 02093
| ALABAMA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, INC. | BRI TTON BRI DGE, LLC
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

1490 710B001 286.000 LF | 7.10000 2030. 60| 7.10000 2030. 60| 7.10000 2030. 60
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) [ | [

1500 710B011 29.000 LF | 92. 00000 2668. 00| 92. 00000 2668. 00| 92. 00000 2668. 00
Roadway Sign Post (W x 12 Steel Beam) | | [

1510 7100000 LUMP| 1950. 00000 1950. 00| 1950. 00000 1950. 00| 1950. 00000 1950. 00
Renmoval O Existing Roadway Signs | | [

1520 711A000 LUMP| 2800. 00000 2800. 00| 2800. 00000 2800. 00| 2800. 00000 2800. 00
Roadway Sign Rel ocation | | [

1530 715A000 LUMP| 26500. 00000 26500. 00| 26500. 00000 26500. 00| 26500. 00000 26500. 00
Over head Roadway Sign Structure (CHSB-1 | | [

1540 715A001 LUMP| 34100. 00000 34100. 00| 34100. 00000 34100. 00| 34100. 00000 34100. 00
Over head Roadway Sign Structure (CHSB-2 | | [

1550 715A002 LUMP| 25150. 00000 25150. 00| 25150. 00000 25150. 00| 25150. 00000 25150. 00
Over head Roadway Sign Structure (CHSB-3 | | [

1560 730H001 850. 000 LF | 3. 00000 2550. 00| 4.00000 3400. 00| 10. 00000 8500. 00
Loop Wre | | [

1570 740B000 1085. 000 SQFT| 10. 00000 10850. 00| 8. 00000 8680. 00| 15. 00000 16275. 00
Construction Signs | | [

1580 7400000 41.000 SQFT| 10. 50000 430. 50| 9. 45000 387. 45| 17. 00000 697. 00
Speci al Construction Signs | | [

1590 740D000 325.000 EACH 75. 00000 24375. 00| 60. 00000 19500. 00| 74. 50000 24212.50
Channel i zi ng Druns [ | [

1600 740E000 50. 000 EACH| 15. 00000 750. 00| 10. 00000 500. 00| 17. 00000 850. 00
Cones (36 Inches High) | | |

1610 740F002 4.000 EACH 200. 00000 800. 00| 175. 00000 700. 00| 260. 00000 1040. 00
Barri cades, Type |II [ | [

1620 7401 005 4.000 EACH 1250. 00000 5000. 00| 750. 00000 3000. 00| 540. 00000 2160. 00
Varni ng Lights, Type B (Detachabl e Head | | [

1630 740MD01 50. 000 EACH| 7. 00000 350. 00] 6. 00000 300. 00| 14. 00000 700. 00
Bal | ast For Cone | | [

1640 7410010 2.000 EACH 5200. 00000 10400. 00| 5000. 00000 10000. 00| 5800. 00000 11600. 00
Portabl e Sequential Arrow And Chevron | | |
Sign Unit [ | [

1650 742A001 2.000 EACH 27000. 00000 54000. 00| 16800. 00000 33600. 00| 25000. 00000 50000. 00
Port abl e Changeabl e Message Sign, Type | | [

1660 750R000 LUMP| 63851. 00000 63851. 00| 79675. 00000 79675. 00| 15000. 00000 15000. 00
Area Lighting System [ | [

1670 999 000 3750. 000 HOUR| 0. 80000 3000. 00| 0. 80000 3000. 00| 0. 80000 3000. 00
Trai nee Hours At 80 Cents Per Hour | | [

SECTI ON TOTALS [ $ 8,465,767. 71| $ 9,267,012.58| $ 10, 218, 189. 87



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -12
TABULATI ON OF BI DS

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 4" Conpacted Thi ckness [

CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
|( 4 ) 02081 ¢ ) | ( )
| BRASFI ELD & GORRIE, L.L.C. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ s
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  640000. 00000 640000. 00| |
Clearing & Grubbing (Approximtely 4 | | [
acres) | | [
0020 206D000 451.000 LF | 4. 75000 2142. 25| |
Renmovi ng Pi pe [ | [
0030 206D001 1360. 000 LF | 1. 50000 2040. 00| |
Renovi ng Guardr ai | | | [
0040 206D007 270.000 LF | 7. 44000 2008. 80| |
Renovi ng Concrete Flune | | [
0050 206D010 390.000 LF | 15. 54000 6060. 60| |
Renmovi ng Safety Barrier [ | [
0060 206D011 400. 000 LF | 2.00000 800. 00| |
Renovi ng Fence | | [
0070 206E008 4.000 EACH 125. 00000 500. 00| |
Renovi ng GQuardrail End Anchor (Al Type | | [
0080 206E041 1. 000 EACH| 1200. 00000 1200. 00| |
Renovi ng | npact Attenuators [ | [
0090 210A000 10922. 000 CUYD| 6. 04000 65968. 88| |
Uncl assi fi ed Excavation | | |
0100 210D000 224363. 000 CUYD| 5. 00000 1121815. 00| |
Borr ow Excavati on | | [
0110 210E001 2394. 000 CUYD| 15. 54000 37202. 76| |
Borr ow Excavati on (Underwat er | | [
Enbanknent ) [ | [
0120 214A000 427.000 CUYD| 20. 00000 8540. 00| |
Structure Excavation | | |
0130 214B001 180. 000 CUYD| 26. 00000 4680. 00| |
Foundati on Backfill, Comerci al | | [
0140 215A000 4144, 000 CUYD| 72. 00000 298368. 00| |
Uncl assified Bridge Excavation | | [
0150 215B000 LUWP| 240046. 63000 240046. 63| |
Cof ferdanms Or Sheeting And Shoring [ | |
60+21. 98 Weést bound | | I
0160 230A000 39. 000 RBST| 746. 25000 29103. 75| |
Roadbed Processing | | [
0170 301A004 7901. 000 SQYD| 3. 98000 31445. 98| |
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -13
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT 01
SET- ASI DE :
|( 4 ) 02081 | ( ) | ( )
| BRASFIELD & GORRIE, L.L.C. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNI'T PRI CE ANVOUNT
------------------------------------------ o B
0180 301A012 21254.000 SQYD| 5. 47000 116259. 38|

Crushed Aggregate Base Course, Type B, | |
Pl ant M xed, 6" Conpacted Thi ckness |

Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxi mum
Aggregate Size Mx, ESAL Range E

I

| |

0190 306E000 1.000 EACH| 5174. 00000 5174. 00| |
State Retained Portable Nuclear | | |
Moi sture-Density Testing Device | | [
(I'ncl udes Di sposal of Existing Device) | | [
0200 327E000 865. 000 TON | 22. 89000 19799. 85| [
Per neabl e Asphalt Treated Base | | [
0210 401A000 8120. 000 SQYD| 0. 54000 4384. 80| [
Bi t um nous Treatment A | | |
0220 405A000 4584. 000 GAL | 1. 49000 6830. 16| [
Tack Coat | | [
0230 408A052 9164. 000 SQYD| 1. 49000 13654. 36| [
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0240 410A002 1. 000 EACH| 21392. 51000 21392. 51| |
Profi | ograph | | [
0250 420A010 1156. 000 TON | 55. 72000 64412. 32| |
Pol ymer Modi fied Open Graded Friction | | [
Course, Mx 1 | | |
0260 424A280 1816. 000 TON | 44. 78000 81320. 48| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range E | | [
0270 424A286 375.000 TON | 43. 79000 16421. 25| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range E [ | [
0280 424A360 828.000 TON | 39. 80000 32954. 40| [
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range C/D | | [
0290 424B281 2385.000 TON | 41. 79000 99669. 15| [
Super pave Bi tuni nous Concrete Upper | | [
Bi nder Layer, 1" Maxi num Aggregate Size | | [
M x, ESAL Range E | | [
0300 424B289 600. 000 TON | 40. 80000 24480. 00| |
I I I

I I I

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -14
TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
(4 ) 02081 | ( ) | ( )
| BRASFI ELD & GORRIE, L.L.C. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0310 424B581 1758. 000 TON | 35. 82000 62971. 56
Super pave Bituni nous Concrete Lower
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range E
0320 424B651 458. 000 TON 36. 82000 16863. 56
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C/' D
0330 424B681 2939. 000 TON 34. 82000 102335. 98
Super pave Bituni nous Concrete Lower
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C/' D
0340 424C281 3334.000 TON 33. 83000 112789. 22

I

I

I

I

I

I

I

I

I

I

|

Super pave Bitumi nous Concrete Base |

Layer, 1 1/2" Maxi mum Aggregate Size |

M x, ESAL Range E |
0350 424C285 75.000 TON | 99. 50000 7462. 50

Super pave Bitum nous Concrete Base |

Layer, Patching, 1 1/2" Maxi num [

Aggregate Size Mx, ESAL Range E [

I

I

I

|

I

I

I

I

I

|

I

0360 4280000 15531. 000 LF
Scoring Bitum nous Pavenent Surface By
Cutting

0370 430A011 300. 000 CUYD 11. 94000 3582. 00
Soil Type Surfacing (Sel ected Soil
Subbase, Type B Modifi ed)

0380 430B026 360. 000 TON 22. 00000 7920. 00
Aggregate Surfacing (ALDOT #467, #57 O
#810)

0390 450B000 223.000 SQYD 80. 00000 17840. 00
Rei nforced Cenent Concrete Bridge End
Sl ab

0400 502A001 522272.000 LB | 0. 44000 229799. 68
Steel Reinforcement (G ade 60) |

0410 502B000 LUWP| 204462. 00000 204462. 00
St eel Reinforcenment For Bridge [
Superstructure, STA. 60+21.98, APPROX. |
541219 LBS. |

0420 503A000 2386. 000 CUYD| 157. 44000 375651. 84

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
0. 95000 14754. 45| [
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Seal Concrete [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -15
TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE
(4 ) 02081 | ( ) | ( )
| BRASFI ELD & GORRIE, L.L.C. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0430 503B000 LUMP| 118819. 22000 118819. 22| |
Cof f erdam And Punpi ng, BENT 4 | | |
0440 503B001 LUWMP| 118819. 22000 118819. 22| |
Cof f erdam And Punpi ng, BENT 5 [ | [
0450 503B002 LUWP| 319850. 93000 319850. 93] |
Cof f erdam And Punpi ng, BENT 6 [ | [
0460 503B003 LUMP| 103116. 27000 103116. 27| |
Cof f erdam And Punpi ng, BENT 7 | | [
0470 503D000 1191. 000 LF | 12. 16000 14482. 56| |
Soni ¢ Loggi ng O Seal Concrete Footings | | |
0480 505A002 3.000 EACH 715. 73000 2147. 19| |
Steel Test Piles (HP 12x53) | | |
0490 505A007 2.000 EACH 1463. 24000 2926. 48| |
Steel Test Piles (HP 13x73) | | |
0500 505B057 3.000 EACH 4100. 00000 12300. 00| |
Static Loading Tests (HP 12x53) | | |
0510 505B062 2.000 EACH 4100. 00000 8200. 00| [
Static Loading Tests (HP 13x73) | | |
0520 505B087 3.000 EACH 750. 00000 2250. 00| |
Dynam ¢ Loadi ng Tests (HP 12x53) | | |
0530 505B093 2.000 EACH 750. 00000 1500. 00| |
Dynam ¢ Loadi ng Test (HP 13x73) | |
0540 505MD02 5210.000 LF | 20. 00000 104200. 00| |
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0550 505MD07 2511.000 LF | 22. 00000 55242. 00| |
Steel Piling Furnished And Driven (HP [ | [
13x73) | |
0560 508A000 41837.000 LB | 1. 00000 41837. 00|
Structural Steel | | |
0570 510A000 2288.000 CUYD| 344. 49000 788193. 12|
Bri dge Substructure Concrete, Cass A | | |
0580 5100052 LUWP| 958355. 40000 958355. 40| |
Bri dge Concrete Superstructure, STA | | |
60+21. 98, APPROX. 2740 CU. YD. | | |
0590 510E000 8144.000 SQYD| 1. 63000 13274. 72| |
Groovi ng Concrete Bridge Decks | | |
0600 511A004 166. 000 EACH| 524. 87000 87128. 42| |
I I

El astoneri c Bearings, Type 4 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -16
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT 01
SET- ASI DE :
|(_ 4 ) 02081 | ( ) | ( )
| BRASFIELD & GORRIE, L.L.C. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNI'T PRI CE ANVOUNT
------------------------------------------ o B
0610 513B017 10811. 000 LF 112. 17000 1212669. 87|

Pr et ensi oned- Prestressed Concrete
G rders, Type BT-72 (Specialty Item

I I

| | |

0620 530A002 437.000 LF | 32. 00000 13984. 00| [
24" Roadway Pipe (Class 3 RC) | | |
0630 530A013 168.000 LF | 39. 00000 6552. 00| |
24" Roadway Pipe (Class 4 RC) | | |
0640 530A104 36.000 LF | 52. 00000 1872. 00| |
36" Roadway Pipe (Class 3 RC) | | |

( Ext ensi on) [ | [
0650 600A000 LUWP| 1246381. 05000 1246381. 05| |
Mobi | i zati on [ | [
0660 601A000 1. 000 EACH| 13323. 01000 13323. 01] |
Fur ni shing Base, Soil And Structure | | |
Laboratories | | |
0670 603A000 1. 000 EACH| 23542. 33000 23542. 33| [
Furnishing Type 1 Field Ofice | | |
0680 604A000 3871. 000 SQYD| 1. 24000 4800. 04| |
Separative Ceotextile | | |
0690 605A002 2313.000 LF | 4.28000 9899. 64| |
Pavement Edge Drain (Aggregate Filled | | |
Under dr ai n) | | |
0700 605B000 4.000 EACH 555. 13000 2220. 52| |
Speci al Underdrain CQutlet, Type A [ | |
0710 606A000 1000. 000 LF | 12. 00000 12000. 00| [
6" Underdrain Pipe | | |
0720 6100001 4529. 000 TON | 17. 00000 76993. 00| [
Loose Riprap, Cass 2 | | |
0730 6100002 838.000 TON | 26. 58000 22274. 04| |
Loose Riprap, Class 3 | | |
0740 610D000 7101. 000 SQYD| 2. 60000 18462. 60| |
Fi |l ter Bl anket [ | [
0750 614A000 428.000 CUYD| 305. 32000 130676. 96| |
Sl ope Pavi ng [ | [
0760 619A003 4.000 EACH 555. 13000 2220. 52| |
24" Roadway Pipe End Treatment, Class 1 | | |
0770 619A055 1. 000 EACH| 1443. 33000 1443. 33| [
36" Roadway Pipe End Treatment, Class 2 | | |
0780 620A000 1. 000 CUYD| 777.18000 777. 18| |
I I

M nor Structure Concrete |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -17
TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
(4 ) 02081 | ( ) | ( )
| BRASFI ELD & GORRIE, L.L.C. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0790 621A000 3.000 EACH 1776. 40000 5329. 20| [
Junction Boxes, Type 1, 1P O 5 | | |
0800 6210002 1. 000 EACH| 2553. 58000 2553. 58| |
Inlets, Type C, PL O P3 | | |
0810 6210020 3.000 EACH 1443. 33000 4329. 99| [
Inlets, Type Y [ | [
0820 621D019 6. 000 EACH| 666. 15000 3996. 90| |
Inlet Units, Type Y | | |
0830 621D022 1.000 EACH| 666. 15000 666. 15| |
Inlet Units, Type C, P1L O P3 | | |
0840 630A001 226.000 LF | 10. 85000 2452. 10| |
Steel Beam Cuardrail, Cass A Type 2 [ | |
0850 6300003 8.000 EACH 1050. 00000 8400. 00| |
Guardrail End Anchor, Type 13 [ | [
0860 6300070 10. 000 EACH| 1285. 00000 12850. 00| |
Guardrail End Anchor, Type 10 Series [ | [
0870 634A002 345.000 LF | 14. 00000 4830. 00|
I ndustrial Fence, 6 Feet High [ | [
0880 650B000 5632. 000 CUYD| 7. 00000 39424. 00|
Topsoil From Stockpil es | | |
0890 652A050 2.000 ACRE| 525. 00000 1050. 00| |
Seeding (M x 1A) | | |
0900 652A053 2.000 ACRE| 630. 00000 1260. 00| |
Seeding (M x 1E) | | |
0910 652B050 2.000 ACRE| 472.50000 945. 00| [
Tenporary Seeding (M x 1AT) | | [
0920 6520000 4.000 ACRE| 63. 00000 252. 00| [
Mowi ng I I I
0930 652D050 2.000 ACRE| 525. 00000 1050. 00| |
Seeding In Stubble (Mx 1A) | | |
0940 654A001 1494. 000 SQYD| 3. 68000 5497. 92|
Soli d Soddi ng (Bernuda) | | |
0950 656A000 2.000 ACRE| 420. 00000 840. 00| |
Mul ching, dass A Type 1 | | |
0960 656A001 2.000 ACRE| 446. 25000 892. 50| |
Mul ching, dass A Type 2 | | |
0970 659A000 500. 000 SQYD| 1. 68000 840. 00| |
Erosion Control Netting, Cass A | | |
0980 665A000 4.000 ACRE| 393. 75000 1575. 00| |
I I

Tenporary Seedi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -18
TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
(4 ) 02081 | ( ) | ( )
| BRASFI ELD & GORRIE, L.L.C. | |

LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0990 665B000 4.000 ACRE| 393. 75000 1575. 00

Tenporary Ml chi ng |
1000 665E000 500. 000 SQYD| 1.11000 555. 00

Pol yet hyl ene |
1010 665F000 500. 000 EACH| 6. 38000 3190. 00

Hay Bal es |
1020 665Q000 500. 000 EACH| 7.77000 3885. 00

Sand Bags |
1030 6651 000 500. 000 TON | 23. 32000 11660. 00

Tenporary Riprap, Cass 2 |
1040 6653000 7700.000 LF | 3. 00000 23100. 00

Silt Fence, Type A |
1050 665K000 50. 000 CUYD| 38. 86000 1943. 00

Drai nage Sunp Excavati on [
1060 665L000 600. 000 LF | 9. 33000 5598. 00

Fl oati ng Basi n Boom [
1070 666A001 4.000 ACRE| 31. 50000 126. 00

Pest Control Treatnent |
1080 680A000 LUMP| 89502. 22000 89502. 22

Engi neering Controls

Solid Wite, Cass 2, Type A Traffic [
Stripe (0.06" Thick) (6" Wde) |
1100 701A032 2.000 MLE 2272.03000 4544, 06
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.06" Thick) (6" Wde) |
1110 701A041 3.000 M LE| 2272. 03000 6816. 09
Broken White, dass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |
1120 701A061 2.000 M LE| 3408. 05000 6816. 10
Broken White, Class 3W Type A Traffic |
Type (6" Wde) [
1130 701A065 2.000 M LE| 3408. 05000 6816. 10
Solid Wiite, Cass 3W Type A Traffic |
Stripe (6" Wde) [
1140 701A073 2.000 M LE| 3408. 05000 6816. 10
Solid Yellow, Class 3W Type A Traffic |
Stripe (6" Wde) [
1150 701B009 539.000 LF | 1. 42000 765. 38
Dotted Class 2, Type A Traffic Stripe |
I

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| I I
1090 701A028 3.000 M LE| 2272. 03000 6816. 09| [
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
(0.09" Thick) (6" Wde) | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -19
TABULATI ON OF BI DS

Renmoval O Existing Traffic Control [
Mar ki ngs Or Legends (Paint) [

CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
(4 ) 02081 | ( ) | ( )
| BRASFI ELD & GORRIE, L.L.C. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
1160 701B016 488.000 LF | 1. 42000 692. 96| [
Dotted, Class 3W Type A Traffic Stripe | | |
(6" Wde) I I I
1170 7010000 3.000 M LE| 738. 41000 2215. 23] |
Broken Temporary Traffic Stripe [ | [
1180 7010001 5.000 M LE] 738. 41000 3692. 05| |
Solid Tenporary Traffic Stripe | | [
1190 701C004 1.000 M LE| 3976. 05000 3976. 05| |
Broken Tenporary Traffic Stripe (Tape) | | [
1200 7010005 2.000 M LE| 3976. 05000 7952. 10| |
Solid Tenporary Traffic Stripe (Tape) | | [
1210 7010007 1.000 M LE| 3976. 05000 3976. 05| |
Br oken Tenporary Traffic Stripe (Dotted | | [
Tape) I I I
1220 7010008 2.000 M LE| 738. 41000 1476. 82| |
Br oken Tenporary Traffic Stripe (Dotted | | [
Pai nt) | | [
1230 701D007 3.000 M LE| 2840. 04000 8520. 12| |
Solid Traffic Stripe Renoved (Paint) | | [
1240 701D008 3.000 M LE| 2840. 04000 8520. 12| |
Solid Traffic Stripe Renoved (Plastic) | | [
1250 701D009 1.000 M LE| 2840. 04000 2840. 04| |
Solid Traffic Stripe Renoved (Tape) | | [
1260 701D014 2.000 M LE| 2840. 04000 5680. 08| |
Broken Traffic Stripe Renoved (Paint) [ | [
1270 701D015 2.000 M LE| 2840. 04000 5680. 08| |
Broken Traffic Stripe Renoved (Plastic) | | [
1280 701D016 1.000 M LE| 2840. 04000 2840. 04| |
Broken Traffic Stripe Renoved (Tape) | | [
1290 703A002 6800. 000 SQFT| 1. 57000 10676. 00| |
Traffic Control Markings, Cass 2, Type | | [
A I I
1300 703A010 904. 000 SQFT| 1. 57000 1419. 28| |
Traffic Control Markings, Cass 3WType | | [
1310 703B002 45.000 SQFT| 1. 57000 70. 65| |
Traffic Control Legends, Class 2, Type | | [
1320 703B010 45.000 SQFT| 1. 57000 70. 65| |
Traffic Control Legends, Class 3W Type A | | [
1330 7030000 156. 000 SQFT]| 2. 70000 421. 20| |
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -20
TABULATI ON OF BI DS

Class 2A, Aluminum Flat Sign Panels 0. |
125" Thick O Steel Flat Sign Panels 12 |
Gauge(Type 11,1V, VIl Background) [

CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
(4 ) 02081 | ( ) | ( )
| BRASFI ELD & GORRIE, L.L.C. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
1340 703D001 66. 000 SQFT| 0. 66000 43. 56| |
Tenporary Traffic Control Markings [ | [
1350 703E001 90. 000 SQFT| 0. 66000 59. 40| |
Tenporary Traffic Control Legends | | |
1360 705A011 137.000 EACH| 11. 36000 1556. 32| |
Pavermrent Markers, Cass C, Type 1-A [ | |
1370 705A012 50. 000 EACH| 11. 36000 568. 00| [
Pavermrent Markers, Cass C, Type 1-B [ | |
1380 705A030 4.000 EACH 11. 36000 45. 44| |
Pavenment Markers, Class A-H, Type 2-C | | |
1390 705A031 2161. 000 EACH| 11. 36000 24548. 96| [
Pavermrent Markers, Class A-H Type 1-A | | |
1400 705A032 92. 000 EACH 11. 36000 1045. 12| |
Pavermrent Markers, Class A-H Type 1-B | | |
1410 705A037 17.000 EACH| 11. 36000 193. 12| |
Pavermrent Markers, Class A-H Type 2-D | | |
1420 705A038 46. 000 EACH 11. 36000 522. 56| [
Pavermrent Markers, Class A-H Type 2-E | | |
1430 707A006 6. 000 EACH| 26. 00000 156. 00| |
Type 1, Cear Delineator Installation | | |
1440 707B003 1. 000 EACH| 200. 00000 200. 00| [
Type A Hazard Marker Installation | | |
1450 710A125 56. 000 SQFT| 21. 00000 1176. 00| [
Class 7, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge(Type IV, VI, VIl O IX | | |
Backgr ound) | | |
1460 710A140 860. 000 SQFT| 28. 50000 24510. 00| [
Class 6, Alumnum Multiple Flat Sign [ | |
Panel s 0.125" Thick Or Steel Miltiple | | |
Fl at Sign Panels 12 Gauge(Ty. |11 [ | |
Backgr ound) | | |
1470 710A141 244.000 SOQFT| 28. 50000 6954. 00| |
Class 6, Alum num Flat Sign Panels O. [ | |
125" Thick O Steel Flat Sign Panels 12 | | [
Gauge(Type |11 Background) | | |
1480 710A142 160. 000 SQFT]| 36. 00000 5760. 00| [
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 012 -21
TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 20020531012 COUNTI ES : ETOMNAH
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
|( 4 ) 02081 ¢ ) | ( )
| BRASFI ELD & GORRIE, L.L.C. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
1490 710B001 286.000 LF | 7.10000 2030. 60| [
Roadway Sign Post (#3 "U' Channel | | [
Gal vani zed Steel) [ | [
1500 710B011 29.000 LF | 92. 00000 2668. 00| |
Roadway Sign Post (W x 12 Steel Beam) | | [
1510 7100000 LUMP| 1950. 00000 1950. 00| [
Renoval O Existing Roadway Signs | | [
1520 711A000 LUMP| 2800. 00000 2800. 00| [
Roadway Si gn Rel ocation | | [
1530 715A000 LUMP| 26500. 01000 26500. 01] |
Over head Roadway Sign Structure (CHSB-1 | | [
1540 715A001 LUMP| 34099. 80000 34099. 80| [
Over head Roadway Sign Structure (CHSB-2 | | [
1550 715A002 LUMP| 25150. 00000 25150. 00| |
Over head Roadway Sign Structure (CHSB-3 | | [
1560 730H001 850. 000 LF | 3. 50000 2975. 00| |
Loop Wre [ | [
1570 740B000 1085. 000 SQFT| 9. 45000 10253. 25| |
Construction Signs | | [
1580 7400000 41.000 SQFT| 12. 60000 516. 60| |
Speci al Construction Signs | | [
1590 740D000 325.000 EACH 61. 95000 20133. 75| |
Channel i zi ng Druns | | [
1600 740E000 50. 000 EACH| 15. 75000 787. 50| |
Cones (36 Inches High) | | [
1610 740F002 4.000 EACH 288. 75000 1155. 00| |
Barri cades, Type |11 | | [
1620 7401 005 4.000 EACH 656. 25000 2625. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
1630 740MD01 50. 000 EACH| 8. 40000 420. 00| |
Bal | ast For Cone | | |
1640 741C010 2.000 EACH 3780. 00000 7560. 00| [
Portabl e Sequential Arrow And Chevron | | [
Sign Unit | | [
1650 742A001 2.000 EACH 18375. 00000 36750. 00| [
Port abl e Changeabl e Message Sign, Type | | [
1660 750R000 LUMP| 79675. 05000 79675. 05| |
Area Lighting System | | [
1670 999 000 3750. 000 HOUR| 0. 80000 3000. 00| [
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 10, 386, 508. 76| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 030 -1

VENDOR RANKI NG

CALL ORDER : 030 CONTRACT I D : 20020531030 COUNTI ES : BULLOCK
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPAA-CN01(952)

for constructing the Wdening and Resurfacing on C R #37
fromC R #185 to the Montgonery county line and on C R #31
fromS R #223 to U S #29 south of Union Springs. Length -

10. 665 ni .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01023 ASPHALT CONTRACTCRS, | NC. $ 664, 298. 50 100. 0000%
2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 669, 099. 78 100. 7228%
3 01018 APAC- ALABAMA, | NC. $ 745, 857. 30 112. 2774%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 030 -2
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20020531030 COUNTI ES : BULLOCK
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 06
SET- ASI DE :

( 1 ) 01023 2 ) 23024 (3 ) 01018
ASPHALT CONTRACTORS, | NC. REGRASS CONSTRUCTI ON COVP | APAC- ALABAMA, | NC.

2/\

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

24" Roadway Pipe (Class 3 RC)
( Ext ensi on)

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206D000 94.000 LF | 4.50000 423. 00| 6. 70000 629. 80| 14. 00000 1316. 00
Renmovi ng Pi pe [ | [
0020 2100021 8000. 000 CUYD| 5. 20000 41600. 00| 3. 00000 24000. 00| 7. 50000 60000. 00
Borr ow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0030 401B100 125000. 000 SQYD| 0. 53000 66250. 00| 0. 54000 67500. 00| 0. 51000 63750. 00
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0040 405A000 6000. 000 GAL | 0. 60000 3600. 00| 0. 85000 5100. 00| 0. 78000 4680. 00
Tack Coat [ | [
0050 429A200 7100. 000 TON | 26. 55000 188505. 00| 28. 25000 200575. 00| 32. 18000 228478. 00
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0060 429A206 5000. 000 TON | 26. 00000 130000. 00| 27. 45000 137250. 00| 29. 78000 148900. 00
| mproved Bitumi nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | | [
Aggregate Size M x, ESAL Range A [ | [
0070 429B201 14.000 TON | 40. 00000 560. 00| 150. 00000 2100. 00| 140. 00000 1960. 00
| mproved Bitum nous Concrete Bi nder | | |
Layer, 1" Maxi mnum Aggregate Size M X, [ | |
ESAL Range A [ | [
0080 429B205 500. 000 TON | 40. 00000 20000. 00| 80. 00000 40000. 00| 68. 06000 34030. 00
| mproved Bitum nous Concrete Bi nder | | |
Layer, Patching, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range A [ | [
0090 429B212 2850. 000 TON | 27. 20000 77520. 00| 26. 50000 75525. 00| 29. 64000 84474.00
| mproved Bitum nous Concrete Bi nder | | |
Layer, Wdening, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range A [ | [
0100 530A006 64.000 LF | 81. 25000 5200. 00| 73. 32000 4692. 48| 115. 00000 7360. 00
48" Roadway Pipe (Cass 3 RC.) | | |
0110 530A101 40.000 LF | 36. 50000 1460. 00| 27. 35000 1094. 00| 40. 00000 1600. 00
18" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [
0120 530A102 16.000 LF | 38. 00000 608. 00| 33. 95000 543. 20| 46. 00000 736. 00
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20020531030 COUNTI ES : BULLOCK
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 06
SET- ASI DE :

( 1 ) 01023 2 ) 23024 (3 ) 01018
ASPHALT CONTRACTORS, | NC. REGRASS CONSTRUCTI ON COVP | APAC- ALABAMA, | NC.

2/\

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ T T

0130 530A104 16.000 LF | 53. 00000 848. 00| 51. 50000 824. 00| 75. 00000 1200. 00
36" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0140 600A000 LUMP| 37150. 00000 37150. 00| 19000. 00000 19000. 00| 15000. 00000 15000. 00
Mobi | i zati on [ | [

0150 6100001 120. 000 TON | 28. 75000 3450. 00| 26. 00000 3120. 00| 50. 00000 6000. 00
Loose Riprap, Class 2 | | |

0160 610D003 120. 000 SQYD| 1. 50000 180. 00| 1. 24000 148. 80| 3. 00000 360. 00
Filter Blanket, GCeotextile | | |

0170 619A002 2.000 EACH 475. 00000 950. 00| 45. 00000 90. 00| 425. 00000 850. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0180 619A003 2.000 EACH 525. 00000 1050. 00| 575. 00000 1150. 00| 650. 00000 1300. 00
24" Roadway Pipe End Treatnment, Class 1 | | |

0190 619A005 1. 000 EACH| 875. 00000 875. 00| 845. 00000 845. 00| 850. 00000 850. 00
36" Roadway Pipe End Treatnment, Class 1 | | |

0200 619A057 2.000 EACH 2100. 00000 4200. 00| 2100. 00000 4200. 00| 2000. 00000 4000. 00
48" Roadway Pipe End Treatnent, Cass 2 | | |

0210 620A000 2.000 cCuyD| 725. 00000 1450. 00| 750. 00000 1500. 00| 500. 00000 1000. 00
M nor Structure Concrete | | |

0220 630A001 100. 000 LF | 13. 50000 1350. 00| 13. 50000 1350. 00| 13. 50000 1350. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |

0230 6300022 4.000 EACH 1450. 00000 5800. 00| 1450. 00000 5800. 00| 1450. 00000 5800. 00
Guardrail End Anchor, Type Speci al [ | |

0240 6300070 4.000 EACH 1250. 00000 5000. 00| 1250. 00000 5000. 00| 1250. 00000 5000. 00
Guardrail End Anchor, Type 10 Series [ | [

0250 631B000 90. 000 EACH| 25. 00000 2250. 00| 25. 00000 2250. 00| 25. 00000 2250. 00
New St eel Posts Set | | |

0260 631F005 570.000 LF | 8. 50000 4845. 00| 8. 50000 4845. 00| 8. 50000 4845. 00
Steel Beam Cuardrail Cass B, Type 2 [ | |
Rel ocat ed [ | [

0270 652A056 11. 000 ACRE| 368. 00000 4048. 00| 368. 00000 4048. 00| 368. 00000 4048. 00
Seedi ng (M x 2E) | | |

0280 654A000 69. 000 SQYD| 7. 00000 483. 00| 4.00000 276. 00| 4. 00000 276.00
Sol i d Soddi ng | | |

0290 656A000 11. 000 ACRE| 355. 00000 3905. 00| 355. 00000 3905. 00| 355. 00000 3905. 00
Mul ching, Cass A Type 1 | | |

0300 665F000 250. 000 EACH| 4. 00000 1000. 00| 4.00000 1000. 00| 4. 00000 1000. 00
Hay Bal es | | |

0310 6653000 500.000 LF | 2. 95000 1475. 00| 2. 95000 1475. 00| 2. 95000 1475. 00

I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20020531030 COUNTI ES : BULLOCK
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 06
SET- ASI DE :

( 1 ) 01023 2 ) 23024 (3 ) 01018
ASPHALT CONTRACTORS, | NC. REGRASS CONSTRUCTI ON COVP | APAC- ALABAMA, | NC.

2/\

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0320 701A030 21.000 M LE| 590. 00000 12390. 00| 590. 00000 12390. 00| 590. 00000 12390. 00
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | |

0330 701A034 14.000 M LE| 590. 00000 8260. 00| 590. 00000 8260. 00| 590. 00000 8260. 00
Solid Yellow, Class 2T, Type A Traffic | | [
Stri pe | | |

0340 701A044 7.000 M LE| 280. 00000 1960. 00| 280. 00000 1960. 00| 280. 00000 1960. 00
Broken Yell ow, C ass 2T, Type A [ | [
Traffic Stripe [ | [

0350 7010000 21.000 M LE| 250. 00000 5250. 00| 250. 00000 5250. 00| 250. 00000 5250. 00
Broken Temporary Traffic Stripe [ | [

0360 7010001 42.000 M LE| 270. 00000 11340. 00| 270. 00000 11340. 00| 270. 00000 11340. 00
Solid Tenporary Traffic Stripe | | |

0370 703A004 160. 000 SQFT]| 1. 60000 256. 00| 1. 60000 256. 00| 1. 60000 256. 00
Traffic Control Markings, Cass 2T, [ | [
Type A I I I

0380 705A032 440. 000 EACH 4.50000 1980. 00| 4.50000 1980. 00| 4.50000 1980. 00
Pavermrent Markers, Class A-H Type 1-B | | |

0390 705A037 925. 000 EACH| 4.70000 4347. 50| 4.70000 4347. 50| 4.70000 4347.50
Pavermrent Markers, Class A-H Type 2-D | | |

0400 740B000 240. 000 SQFT| 5. 75000 1380. 00| 8. 25000 1980. 00| 7. 42000 1780. 80
Construction Signs | | |

0410 740E000 50. 000 EACH| 12. 00000 600. 00| 10. 00000 500. 00| 0. 00000 0.00
Cones (36 Inches High) | | |

0420 7400000 1.000 EACH| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
Pil ot Car | | |

SECTI ON TOTALS [ $ 664, 298. 50| $ 669, 099. 78| $ 745, 857. 30
------------------------------------------ T T
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CALL ORDER : 031 CONTRACT I D : 20020531031 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : STPAA-0022(500)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #22 fromthe bridge over the Norfol k Southern

Rai lroad bridge in Al exander City to S.R #49 north of New
Site. Length 11.916 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 1,148,692.78 100. 0000%
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TABULATI ON OF BI DS

CALL ORDER . 031 CONTRACT I D : 20020531031 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 1 ) 04013 ¢ ) | ( )
| DUNN CONSTRUCTION CO., INC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Total
I
0010 209A000 43.000 EACH| 107. 73000 4632. 39
Mai | box Reset, Single |
0020 401B100 198113. 000 SQYD| 0. 69000 136697. 97
Bi t um nous Treatment E (Wth Pol yner |
Additive) I
0030 405A000 400. 000 GAL | 1. 29000 516. 00
Tack Coat [
0040 408A051 194608. 000 SQYD| 0. 97000 188769. 76

Pl ani ng Exi sting Pavenent [
(Approxi mately 0.00" Thru 1.0" Thick) [
0050 408A052 3505. 000 SQYD| 2. 85000 9989. 25
Pl ani ng Exi sting Pavenent
(Approxi mately 1.10" Thru 2.0" Thick)

I
0060 424A361 16650. 000 TON | 33. 39000 555943. 50
Super pave Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size M x, ESAL Range C/' D [
0070 424A366 400. 000 TON | 45. 43000 18172. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling ,1/2" Maxi mum [
Aggregate Size M x, ESAL Range C/D |
0080 424A370 100. 000 TON | 90. 00000 9000. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, Wdening , 3/4" Maxi mum |
Aggregate Size Mx, ESAL Range C/D |
0090 424B655 250. 000 TON | 67. 41000 16852. 50
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Patching ,1" Maxi mum [
Aggregate Size Mx, ESAL Range C/D |
0100 430B043 510.000 TON | 21. 62000 11026. 20
Aggregate Surfacing (1" Down, Crusher |
Run) I
0110 600A000 LUMP| 62735. 05000 62735. 05
Mobi |'i zati on |
0120 701A028 19.000 M LE] 1394. 23000 26490. 37

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [
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TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT I D : 20020531031 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 1 ) 04013 | ( ) | ( )
| DUNN CONSTRUCTION CO., INC. | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ T T
0130 701A041 5.000 M LE 1151. 75000 5758. 75| |
Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0140 701A046 4.000 M LE]| 1151. 75000 4607. 00| |
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0150 701A048 18.000 M LE] 1794. 31000 32297. 58| |
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
0160 701B009 462.000 LF | 1. 45000 669. 90| [
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
0170 7010000 16.000 M LE] 315. 22000 5043. 52| |
Broken Temporary Traffic Stripe [ | [
0180 7010001 57.000 M LE] 412.20000 23495. 40| |
Solid Tenporary Traffic Stripe | | |
0190 703A002 3945. 000 SQFT| 2. 66000 10493. 70| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0200 703B002 291. 000 SQFT| 3.51000 1021. 41| |
Traffic Control Legends, Class 2, Type | | [
0210 703D001 100. 000 SQFT]| 1. 81000 181. 00| |
Tenporary Traffic Control Markings [ | [
0220 740B000 1217.000 SQFT| 9. 32000 11342. 44| |
Construction Signs | | |
0230 740E000 225.000 EACH| 12. 21000 2747. 25| |
Cones (36 Inches High) | | |
0240 740MD01 225.000 EACH 7.71000 1734. 75| |
Bal | ast For Cone | | |
0250 7400000 1. 000 EACH| 7887. 84000 7887. 84| |
Pil ot Car | | |
0260 7410010 1. 000 EACH| 587. 25000 587. 25| [
Portabl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS | $ 1,148,692. 78| $ 0. 00| $ 0.00
------------------------------------------ T T
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CALL ORDER . 032 CONTRACT I D : 20020531032 COUNTI ES : MADI SON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA- CNO2(904)

for constructing the Roadway and Intersection |nprovenments
at various locations in the city of Huntsville as indicated
on the plans

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01018 APAC- ALABAMA, | NC. $ 1,290, 653.94 100. 0000%
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TABULATI ON OF BI DS

CALL ORDER . 032 CONTRACT I D : 20020531032 COUNTI ES : MADI SON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
|( 1 ) 01018 | ( ) | ( )
| APAC- ALABAMA, | NC, | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 2060001 70. 000 SQYD| 19. 24000 1346. 80
Renmovi ng Concrete Pavenent [
0020 2060004 400. 000 SQYD| 13. 47000 5388. 00
Renovi ng Concrete Crosswal k [
0030 206D003 2525.000 LF | 8. 54000 21563. 50
Renoving Curb And Cutter [
0040 206D004 80.000 LF | 33. 67000 2693. 60
Renmovi ng Rai |l road Tracks [
0050 405A000 15789. 000 GAL | 1. 46000 23051. 94
Tack Coat [
0060 408A053 157887. 000 SQYD| 1. 88000 296827. 56
I

Pl ani ng Exi sting Pavenent
(Approxi mately 2.10" Thru 3.0" Thick) [
0070 408A054 12000. 000 SQYD| 3. 29000 39480. 00
Pl ani ng Exi sting Pavenent
(Approxi mately 3.10" Thru 4.0" Thick) [
0080 424A360 12895. 000 TON | 46. 26000 596522. 70
Super pave Bitum nous Concrete Waring [
Surface Layer, 1/2" Maxi mum Aggregate |
Size M x, ESAL Range C/' D [
0090 424B659 1800. 000 TON | 41. 33000 74394. 00
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Leveling ,1" Maxi mum [
Aggregate Size Mx, ESAL Range C/D |
I
I

Solid Wiite, Class 2, Type A Traffic
Stripe (0.06" Thick)

0100 430B004 95.000 TON 16. 07000 1526. 65
Aggregate Surfacing (ALDOT #810)
0110 600A000 LUMP| 66527. 31000 66527. 31
Mobi |'i zati on |
0120 618B000 130. 000 SQYD| 29. 41000 3823. 30
Concrete Driveway, 4" Thick [
0130 623A001 60.000 LF | 52. 33000 3139. 80
Concrete Gutter (Valley) |
0140 6230000 2525.000 LF | 17. 06000 43076. 50
Conbi nation Curb & GQutter, Type C |
0150 701A031 5.000 M LE] 1080. 00000 5400. 00
I
I
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TABULATI ON OF BI DS

CALL ORDER . 032 CONTRACT I D : 20020531032 COUNTI ES : MADI SON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
|( 1 ) 01018 ¢ ) | ( )
| APAC- ALABAMA, | NC, | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
0160 701A035 10. 000 M LE] 1188. 00000 11880. 00| [
Solid Yellow, Class 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0170 701A040 7.000 M LE| 621. 00000 4347. 00| |
Broken White, dass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0180 701A045 4.000 M LE| 621. 00000 2484. 00| |
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0190 701B005 800. 000 LF | 0. 54000 432. 00| |
Dotted Class 2, Type A Traffic Stripe | | [
(0.09" Thick) [ | |
0200 703A002 21421.000 SQFT| 1. 94000 41556. 74| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0210 703B002 2389. 000 SQFT| 3. 02000 7214. 78| |
Traffic Control Legends, Class 2, Type | | [
0220 705A031 535. 000 EACH| 5. 35000 2862. 25| |
Pavermrent Markers, Class A-H Type 1-A | | |
0230 705A037 950. 000 EACH| 5. 35000 5082. 50| |
Pavermrent Markers, Class A-H Type 2-D | | |
0240 730H001 1840.000 LF | 2. 65000 4876. 00| |
Loop Wre [ | [
0250 740B000 678.000 SOQFT| 20. 69000 14027. 82| |
Construction Signs | | [
0260 740E000 100. 000 EACH| 13. 05000 1305. 00| |
Cones (36 Inches High) | | [
0270 740F002 4.000 EACH 254. 39000 1017. 56| |
Barri cades, Type |II | | [
0280 7401 005 4.000 EACH 190. 79000 763. 16| |
Varni ng Lights, Type B (Detachabl e Head | | [
0290 740MD01 100. 000 EACH| 8. 24000 824. 00| |
Bal | ast For Cone | | |
0300 7410010 1.000 EACH| 7219. 47000 7219. 47| |
Port abl e Sequential Arrow And Chevron | | [
Sign Unit | | [
SECTI ON TOTALS | $ 1,290, 653. 94| $ 0. 00| $ 0.00
------------------------------------------ T T
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CALL ORDER . 033 CONTRACT I D : 20020531033 COUNTI ES : BARBOUR
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT © 07
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PRQJECT(S) : ACGBBRZ- 0300(201)
for constructing the Bridge Replacements (Precast) on ACGBBR- 0321( 200)
various County ACGBBRZ- 0300( 202)
Roads as indicated on the plans. Length - 0.055 m. OTHERS
SET- ASI DE :

VENDOR TOTAL % OVER

RANK  NUMBER NAVE BI D LOW BI D

1 13099 MCINNI'S, LLC $ 643, 479. 03 100. 0000%
2 13021 MURPHREE BRI DGE CORPORATI ON $ 649, 750. 58 100. 9746%
3 06001 F & W CONSTRUCTI ON COWPANY, | NC. $ 662, 154. 00 102. 9022%
4 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 663, 155. 87 103. 0579%
5 12019 LEVERETT CONSTRUCTI ON COVPANY $ 686, 530. 00 106. 6903%
6 14008 NEWELL & BUSH, | NC. $ 692, 558. 00 107.6271%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 033 -2
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT I D : 20020531033 COUNTI ES : BARBOUR
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE :
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 06001
| MCCNNI'S, LLC | MURPHREE BRI DGE CORPORATI ON | F & W CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 210A000 120. 000 CUYD| 5. 00000 600. 00 8. 00000 960. 00 15. 00000 1800. 00
Uncl assi fi ed Excavation [
0020 502A000 248.000 LB | 1. 00000 248. 00 2. 50000 620. 00 0. 50000 124.00
St eel Rei nf orcenent [
0030 505MD00 3840.000 LF | 20. 00000 76800. 00 20. 00000 76800. 00 8. 00000 30720. 00
Steel Piling Furnished And |
Dri ven( HP10x42) |
0040 505MD02 200.000 LF | 21. 00000 4200. 00 24. 00000 4800. 00 10. 00000 2000. 00
Steel Piling Furnished And Driven (HP
12 x 53) [
0050 507A000 8.000 EACH 2520. 00000 20160. 00 1450. 00000 11600. 00 5000. 00000 40000. 00
Wre Rope Abutnment Anchor Assenbly
0060 510A000 31.000 CuUYD| 400. 00000 12400. 00 500. 00000 15500. 00 300. 00000 9300. 00
Bri dge Substructure Concrete, Class A |
0070 511A000 143. 000 EACH| 80. 65000 11532. 95 50. 00000 7150. 00 70. 00000 10010. 00
El astoneri c Bearings, Type 1 |
0080 512A014 8.000 EACH 3666. 45000 29331. 60 3600. 00000 28800. 00 2500. 00000 20000. 00

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Precast Concrete Abutnent Caps, 2'-0" |

Wde By 1'-8" Deep By 33 -0" Long | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

0090 512B004 5.000 EACH| 3579. 80000 17899. 00 3540. 00000 17700. 00 2800. 00000 14000. 00
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

0100 5120004 54. 000 EACH 3600. 16000 194408. 64 2895. 00000 156330. 00 3000. 00000 162000. 00
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long

0110 5120007 18. 000 EACH| 3757. 17000 67629. 06 3125. 00000 56250. 00 3100. 00000 55800. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34" -0" Long|

0120 512D002 16. 000 EACH| 4091. 44000 65463. 04 3160. 00000 50560. 00 2600. 00000 41600. 00
Precast Concrete Barrier Rail End
Section, 34'-0" Long [

0130 512D005 2.000 EACH 4098. 27000 8196. 54 3165. 00000 6330. 00 2600. 00000 5200. 00
Precast Concrete Barrier Rail |
I nternmedi ate Section, 34'-0" Long

0140 512E000 24.000 EACH 305. 26000 7326. 24 715. 00000 17160. 00 300. 00000 7200. 00

Precast Concrete Abutnent Panels, Type
Al |
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CALL ORDER . 033 CONTRACT I D : 20020531033 COUNTI ES : BARBOUR
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 06001
| MCUNNI'S, LLC | MURPHREE BRI DGE CORPORATI ON | F & W CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0150 512E001 40. 000 EACH 358. 22000 14328. 80| 750. 00000 30000. 00| 350. 00000 14000. 00
Precast Concrete Abutnent Panels, Type | | |
A2 I I I
0160 512F000 12. 000 EACH| 497. 78000 5973. 36| 845. 00000 10140. 00| 500. 00000 6000. 00
Precast Concrete Wng Panels, Type W | | |
0170 512F001 20. 000 EACH 601. 89000 12037. 80| 915. 00000 18300. 00| 600. 00000 12000. 00
Precast Concrete Wng Panels, Type W | | |
0180 512@000 16. 000 EACH| 559. 00000 8944. 00| 885. 00000 14160. 00| 600. 00000 9600. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0190 600A000 LUMP| 40000. 00000 40000. 00| 82990. 58000 82990. 58| 158000. 00000 158000. 00
Mobi | i zati on [ | [
0200 6300003 16. 000 EACH| 1100. 00000 17600. 00| 975. 00000 15600. 00| 1300. 00000 20800. 00
Guardrail End Anchor, Type 13 [ | [
0210 6300070 16. 000 EACH| 1400. 00000 22400. 00| 1375. 00000 22000. 00| 2000. 00000 32000. 00
Guardrail End Anchor, Type 10 Series [ | [
0220 680A000 LUMP| 6000. 00000 6000. 00| 6000. 00000 6000. 00| 10000. 00000 10000. 00
Engi neering Controls [ | [
SECTI ON TOTALS | $ 643, 479. 03] $ 649, 750. 58| $ 662, 154. 00
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CALL ORDER : 033 CONTRACT I D : 20020531033 COUNTI ES : BARBOUR
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE :
| ( 4 ) 03001 | ( 5 ) 12019 | ( 6 ) 14008
| CLARK CONSTRUCTI ON CO., INC | LEVERETT CONSTRUCTI ON COVPA | NEVELL & BUSH, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 210A000 120. 000 CUYD| 7. 00000 840. 00 5. 00000 600. 00 8. 00000 960. 00
Uncl assi fi ed Excavation [
0020 502A000 248.000 LB | 1. 55000 384. 40 10. 00000 2480. 00 1. 00000 248. 00
St eel Rei nf orcenent [
0030 505MD00 3840.000 LF | 25. 00000 96000. 00 20. 00000 76800. 00 21. 00000 80640. 00
Steel Piling Furnished And |
Dri ven( HP10x42) |
0040 505MD02 200.000 LF | 30. 00000 6000. 00 22.00000 4400. 00 24. 00000 4800. 00
Steel Piling Furnished And Driven (HP
12 x 53) [
0050 507A000 8. 000 EACH| 2100. 00000 16800. 00 4500. 00000 36000. 00 2500. 00000 20000. 00
Wre Rope Abutnment Anchor Assenbly
0060 510A000 31.000 CuUYD| 520. 00000 16120. 00 450. 00000 13950. 00 500. 00000 15500. 00
Bri dge Substructure Concrete, Class A |
0070 511A000 143. 000 EACH| 65. 00000 9295. 00 100. 00000 14300. 00 70. 00000 10010. 00
El astoneri c Bearings, Type 1 |
0080 512A014 8.000 EACH 3600. 00000 28800. 00 4000. 00000 32000. 00 3800. 00000 30400. 00

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Precast Concrete Abutnent Caps, 2'-0" |

Wde By 1'-8" Deep By 33 -0" Long | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

0090 512B004 5.000 EACH| 3900. 00000 19500. 00 4000. 00000 20000. 00 3200. 00000 16000. 00
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

0100 5120004 54. 000 EACH 3200. 00000 172800. 00 4000. 00000 216000. 00 3000. 00000 162000. 00
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long

0110 5120007 18. 000 EACH| 3225. 00000 58050. 00 4000. 00000 72000. 00 3200. 00000 57600. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34" -0" Long|

0120 512D002 16. 000 EACH| 3450. 00000 55200. 00 4000. 00000 64000. 00 3600. 00000 57600. 00
Precast Concrete Barrier Rail End
Section, 34'-0" Long [

0130 512D005 2.000 EACH 3500. 00000 7000. 00 4000. 00000 8000. 00 3400. 00000 6800. 00
Precast Concrete Barrier Rail |
I nternmedi ate Section, 34'-0" Long

0140 512E000 24.000 EACH 450. 00000 10800. 00 500. 00000 12000. 00 700. 00000 16800. 00

Precast Concrete Abutnent Panels, Type
Al |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 033 -5
TABULATI ON OF BI DS

CALL ORDER . 033 CONTRACT I D : 20020531033 COUNTI ES : BARBOUR
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE
| ( 4 ) 03001 | ( 5 ) 12019 | ( 6 ) 14008
| CLARK CONSTRUCTI ON CO., INC | LEVERETT CONSTRUCTI ON COVPA | NEVELL & BUSH, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0150 512E001 40. 000 EACH 525. 00000 21000. 00| 500. 00000 20000. 00| 300. 00000 12000. 00
Precast Concrete Abutnent Panels, Type | | |
A2 I I I
0160 512F000 12. 000 EACH| 600. 00000 7200. 00| 500. 00000 6000. 00| 600. 00000 7200. 00
Precast Concrete Wng Panels, Type W | | |
0170 512F001 20. 000 EACH 675. 00000 13500. 00| 500. 00000 10000. 00| 600. 00000 12000. 00
Precast Concrete Wng Panels, Type W | | |
0180 512@000 16. 000 EACH| 700. 00000 11200. 00| 500. 00000 8000. 00| 700. 00000 11200. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0190 600A000 LUMP| 69441. 47000 69441. 47| 27000. 00000 27000. 00| 120000. 00000 120000. 00
Mobi | i zati on [ | [
0200 6300003 16. 000 EACH| 1100. 00000 17600. 00| 1100. 00000 17600. 00| 1100. 00000 17600. 00
Guardrail End Anchor, Type 13 [ | [
0210 6300070 16. 000 EACH| 1400. 00000 22400. 00| 1400. 00000 22400. 00| 1450. 00000 23200. 00
Guardrail End Anchor, Type 10 Series [ | [
0220 680A000 LUMP| 3225. 00000 3225. 00| 3000. 00000 3000. 00| 10000. 00000 10000. 00
Engi neering Controls [ | [
SECTI ON TOTALS [ $ 663, 155. 87| $ 686, 530. 00| $ 692, 558. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

CALL ORDER : 034 CONTRACT ID :

LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL

for constructing the Bridge Renpval on S. R #125 at
Wiitewater Creek in Elba. Length 0.160 m.

VENDOR RANKI NG

20020531034
07
50 Wor ki ng Days

COUNTI ES : COFFEE

(avai |l abl e days)

PRQJECT( S)

DATE : 06/ 06/ 02
PAGE : 034 -1

BR- 0484( 005)

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 08077 HASTI NGS GENERAL CONTRACTI NG, | NC.
2 18005 GRADY RALLS & SONS, | NC
3 12019 LEVERETT CONSTRUCTI ON COVPANY
4 13099 MCINNI'S, LLC
5 13021 MURPHREE BRI DGE CORPCRATI ON
6 06001 F & W CONSTRUCTI ON COVPANY, | NC.
7

04009 W W DYAR & SONS, | NC

204, 414.

. 0000%
. 6510%
. 2537%
.5113%
. 7387%
. 8615%
. 0122%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 034 -2
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20020531034 COUNTI ES : COFFEE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 08077 | ( 2 ) 18005 | ( 3 ) 12019
| HASTI NGS GENERAL CONTRACTI N | GRADY RALLS & SONS, | NC. | LEVERETT CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 47777. 77000 47777. 77| 78000. 00000 78000. 00| 90000. 00000 90000. 00
Renmoval O A d Bridge, Station 12+56.6 | | [
0020 2060001 520. 000 SQYD| 7.77000 4040. 40| 15. 00000 7800. 00| 11. 77000 6120. 40
Renovi ng Concrete Pavenent [ | [
0030 206D008 463.000 LF | 7.77000 3597. 51| 12. 00000 5556. 00| 26. 54000 12288. 02
Renovi ng Retai ni ng Wl | | | |
0040 210A000 4165. 000 CUYD| 4.77000 19867. 05| 2. 75000 11453. 75| 3. 50000 14577. 50
Uncl assi fi ed Excavation | | |
0050 600A000 LUMP| 17777. 77000 17777. 77| 5000. 00000 5000. 00| 12000. 00000 12000. 00
Mobi | i zati on [ | [
0060 652A061 1. 000 ACRE]| 777. 77000 777.77] 425. 00000 425. 00| 500. 00000 500. 00
Seeding (M x 3E) | | |
0070 656A000 1. 000 ACRE]| 577. 77000 577.77] 415. 00000 415. 00| 500. 00000 500. 00
Mul ching, Cass A Type 1 | | |
0080 665F000 325.000 EACH 3. 77000 1225. 25| 5. 00000 1625. 00| 5. 00000 1625. 00
Hay Bal es | | |
0090 6653000 1200. 000 LF | 1. 77000 2124. 00| 3. 25000 3900. 00| 3. 50000 4200. 00
Silt Fence, Type A | | |
0100 680A000 LUMP| 777. 77000 777.77] 100. 00000 100. 00| 2000. 00000 2000. 00
Engi neering Controls [ | [
0110 713A000 60.000 LF | 12. 77000 766. 20| 100. 00000 6000. 00| 100. 00000 6000. 00
Per manent Barri cades | | |
0120 740B000 157. 000 SQFT]| 14. 77000 2318. 89| 12. 00000 1884. 00| 12. 00000 1884. 00
Construction Signs | | |
0130 740F002 8.000 EACH 377. 77000 3022. 16| 150. 00000 1200. 00| 225. 00000 1800. 00
Barri cades, Type II1I [ | [
0140 7401 002 4.000 EACH 177. 77000 711. 08| 150. 00000 600. 00| 150. 00000 600. 00
Warni ng Lights, Type B [ | [
SECTI ON TOTALS [ $ 105, 361. 39| $ 123, 958. 75| $ 154, 094. 92



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 034 -3
TABULATI ON OF BI DS

CALL ORDER . 034 CONTRACT I D : 20020531034 COUNTI ES : COFFEE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE
| ( 4 ) 13099 | ( 5 ) 13021 | ( 6 ) 06001
| MCUNNI'S, LLC | MURPHREE BRI DGE CORPORATI ON | F & W CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206A000 LUWP| 108500. 00000 108500. 00| 122000. 00000 122000. 00| 150000. 00000 150000. 00
Renoval OF O d Bridge, Station 12+56.6 | | [
0020 2060001 520. 000 SQYD| 5. 00000 2600. 00| 5. 00000 2600. 00| 5. 00000 2600. 00
Renovi ng Concrete Pavenent | | [
0030 206D008 463.000 LF | 20. 00000 9260. 00| 25. 50000 11806. 50| 15. 00000 6945. 00
Renovi ng Ret ai ni ng Wl | [ | [
0040 210A000 4165. 000 CUYD| 2. 30000 9579. 50| 2. 30000 9579. 50| 2. 30000 9579. 50
Uncl assi fi ed Excavation | | [
0050 600A000 LUMP| 24765. 00000 24765. 00| 21544. 73000 21544, 73| 15000. 00000 15000. 00
Mobi i zati on | | [
0060 652A061 1. 000 ACRE]| 750. 00000 750. 00| 480. 00000 480. 00| 450. 00000 450. 00
Seeding (M x 3E) | | [
0070 656A000 1. 000 ACRE]| 750. 00000 750. 00| 480. 00000 480. 00| 450. 00000 450. 00
Mul ching, Cass A Type 1 | | [
0080 665F000 325.000 EACH 5. 00000 1625. 00| 4.50000 1462. 50| 5. 00000 1625. 00
Hay Bal es | | [
0090 6653000 1200. 000 LF | 5. 00000 6000. 00| 3. 30000 3960. 00| 4.50000 5400. 00
Silt Fence, Type A | | [
0100 680A000 LUMP| 3000. 00000 3000. 00| 4345. 00000 4345. 00| 1000. 00000 1000. 00
Engi neering Controls [ | [
0110 713A000 60.000 LF | 120. 00000 7200. 00| 100. 00000 6000. 00| 20. 00000 1200. 00
Per manent Barri cades | | [
0120 740B000 157. 000 SQFT]| 10. 00000 1570. 00| 7.37000 1157. 09| 12. 00000 1884. 00
Construction Signs | |
0130 740F002 8.000 EACH 250. 00000 2000. 00| 157. 89000 1263. 12| 150. 00000 1200. 00
Barri cades, Type II1I [ | [
0140 7401002 4.000 EACH 250. 00000 1000. 00| 147. 37000 589. 48| 150. 00000 600. 00
Warni ng Lights, Type B [ | [
SECTI ON TOTALS [ $ 178, 599. 50| $ 187, 267. 92| $ 197, 933. 50



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 034 -4
TABULATI ON OF BI DS

CALL ORDER . 034 CONTRACT I D : 20020531034 COUNTI ES : COFFEE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07
SET- ASI DE
|( 7 ) 04009 ¢ ) | ( )
|W W DYAR & SONS, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ s
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP|  125000. 00000 125000. 00| |
Renmoval OF A d Bridge, Station 12+56.6 | | [
0020 2060001 520. 000 SQYD| 13. 25000 6890. 00| |
Renovi ng Concrete Pavenent | | [
0030 206D008 463.000 LF | 30. 00000 13890. 00| [
Renovi ng Ret ai ni ng Wl | [ | [
0040 210A000 4165. 000 CUYD| 5. 00000 20825. 00| |
Uncl assi fi ed Excavation | | |
0050 600A000 LUMP| 16000. 00000 16000. 00| [
Mobi | i zati on | | [
0060 652A061 1. 000 ACRE]| 1500. 00000 1500. 00| |
Seeding (M x 3E) | | [
0070 656A000 1. 000 ACRE]| 800. 00000 800. 00| |
Mul ching, Cass A, Type 1 | | [
0080 665F000 325.000 EACH 5. 00000 1625. 00| [
Hay Bal es [ | [
0090 665J000 1200. 000 LF | 4. 00000 4800. 00| [
Silt Fence, Type A | | [
0100 680A000 LUMP| 2000. 00000 2000. 00] |
Engi neering Controls | | [
0110 713A000 60.000 LF | 110. 00000 6600. 00| |
Per manent Barri cades | | |
0120 740B000 157. 000 SQFT| 12. 00000 1884. 00| |
Construction Signs | | [
0130 740F002 8.000 EACH| 250. 00000 2000. 00] |
Barri cades, Type |II | | [
0140 7401002 4.000 EACH 150. 00000 600. 00| |
Varni ng Lights, Type B | | [
SECTI ON TOTALS | $ 204, 414. 00| $ 0. 00| $ 0. 00
------------------------------------------ s



CALL ORDER :
LETTI NG DATE :

038

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

05/31/02 10:00 AM DI STRI CT

CONTRACT TIME :

CONTRACT DESCRI PTI ON :

for constructing the Bridge Repl acenent (Bridge Culvert) and
Approaches on Nunnal ly Lake Road over

Chat chee.

Length -

SET- ASI DE :

0.140 m .

VENDOR RANKI NG

20020531038
04
60 Wor ki ng Days

Unknown Creek north of

COUNTI ES : CALHOUN

(avai |l abl e days)

PRQJECT( S)

DATE : 06/ 06/ 02
PAGE : 038 -1

ACGBBR- 0825( 200)

WALKER PATTON COVPANY, | NC.

W W DYAR & SONS, | NC

WARE CONSTRUCTION CO., INC

PRI CHARD CONSTRUCTI ON COVPANY
JOHN PLOTT COVPANY, | NC.

TRI - COUNTY CONCRETE CONSTRUCTI ON,

I NC.

329 552.

. 0000%
. 1882%
. 6642%
. 7539%
. 5904%
. 1832%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 038 -2
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20020531038 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE :

( 1 ) 16048 (2 ) 04009 | 3 ) 23044
WALKER PATTON COMPANY, INC. |W W DYAR & SONS, | NC. | WARE CONSTRUCTI ON CO., | NC.

==

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT

------------------------------------------ T T

SECTI ON 0001  TOTAL

I I I

0010 201A000 LUMP| 4000. 00000 4000. 00| 5500. 00000 5500. 00| 10000. 00000 10000. 00
Clearing & Grubbing (Approximately 1 | | |
ACRE) I I

0020 206A000 LUMP| 9184. 00000 9184. 00| 8750. 00000 8750. 00| 10000. 00000 10000. 00
Renmoval O A d Bridge, Station 14+81.94 | | |

0030 210A000 1259. 000 CUYD| 3. 00000 3777. 00| 6. 30000 7931. 70| 8. 25000 10386. 75
Uncl assi fi ed Excavation | | |

0040 210D001 646. 000 CUYD| 4.50000 2907. 00| 10. 80000 6976. 80| 11. 00000 7106. 00
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |

0050 214A000 257.000 CuUYD| 38. 69000 9943. 33| 8. 00000 2056. 00| 12. 00000 3084. 00
Structure Excavation | | |

0060 214B001 386. 000 CUYD| 20. 33000 7847. 38| 28. 00000 10808. 00| 18. 00000 6948. 00
Foundati on Backfill, Commerci al | | |

0070 230A000 8.000 RBST| 800. 00000 6400. 00| 550. 00000 4400. 00| 950. 00000 7600. 00
Roadbed Processing | | |

0080 301A012 1730. 000 SQYD| 7.50000 12975. 00| 5. 80000 10034. 00| 8. 15000 14099. 50
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [

0090 401A000 1730. 000 SQYD| 1. 35000 2335. 50| 0. 55000 951. 50| 1. 35000 2335.50
Bi t um nous Treatment A | | |

0100 405A000 52.000 GAL | 3. 00000 156. 00| 2. 20000 114. 40| 3. 00000 156. 00
Tack Coat [ | [

0110 424A340 91.000 TON | 75. 00000 6825. 00| 75. 00000 6825. 00| 75. 00000 6825. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [

0120 424B637 289.000 TON | 56. 25000 16256. 25| 64. 00000 18496. 00| 56. 25000 16256. 25
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer 1 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range A/B [ | [

0130 430B043 33.000 TON | 12. 50000 412. 50| 20. 00000 660. 00| 35. 00000 1155. 00
Aggregate Surfacing (1" Down, Crusher | | |
Run) I I I

0140 502A000 50267.000 LB | 0. 50000 25133. 50| 0. 50000 25133. 50| 0. 46000 23122. 82
St eel Rei nforcenent | | |

0150 524A011 256. 000 CUYD| 296. 66000 75944. 96| 290. 00000 74240. 00| 280. 00000 71680. 00

I I I

Cul vert Concrete (Cast In Place)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 038 -3
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20020531038 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE :

( 1 ) 16048 (2 ) 04009 | 3 ) 23044
WALKER PATTON COVPANY, INC. |W W DYAR & SONS, | NC. | WARE CONSTRUCTI ON CO., | NC.

==

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T T

0160 600A000 LUMP| 16140. 00000 16140. 00| 17000. 00000 17000. 00| 23150. 00000 23150. 00
Mobi | i zati on [ | [

0170 6100001 190. 000 TON | 22. 25000 4227. 50| 31. 00000 5890. 00| 19. 50000 3705. 00
Loose Riprap, Class 2 | | |

0180 610D000 149. 000 SQYD| 2. 50000 372. 50| 3. 30000 491. 70| 1. 25000 186. 25
Fi |l ter Bl anket [ | [

0190 635A001 742.000 LF | 5. 00000 3710. 00| 7. 35000 5453. 70| 4.50000 3339. 00
Wven Wre Fence (Metal Post) | | |

0200 650A000 100. 000 CUYD| 0. 01000 1. 00| 13. 25000 1325. 00| 12. 00000 1200. 00
Topsoi | | | |

0210 650B000 659. 000 CUYD| 3. 50000 2306. 50| 6. 45000 4250. 55| 5. 00000 3295. 00
Topsoil From Stockpil es | | |

0220 652A053 1. 000 ACRE]| 750. 00000 750. 00| 1100. 00000 1100. 00| 900. 00000 900. 00
Seeding (M x 1E) | | |

0230 656A000 1. 000 ACRE]| 550. 00000 550. 00| 825. 00000 825. 00| 900. 00000 900. 00
Mul ching, Cass A Type 1 | | |

0240 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 50000 275. 00| 5. 00000 250. 00
Hay Bal es | | |

0250 6653000 200.000 LF | 2. 50000 500. 00| 4. 40000 880. 00| 5. 00000 1000. 00
Silt Fence, Type A | | |

0260 680A000 LUMP| 3500. 00000 3500. 00| 3000. 00000 3000. 00| 8130. 00000 8130. 00
Engi neering Controls [ | [

0270 701A031 1.000 M LE| 1650. 00000 1650. 00| 2200. 00000 2200. 00| 2250. 00000 2250. 00
Solid Wiite, Cass 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |

0280 701A035 1.000 M LE| 1650. 00000 1650. 00| 2200. 00000 2200. 00| 2250. 00000 2250. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |

0290 7010001 1.000 M LE| 450. 00000 450. 00| 715. 00000 715. 00| 750. 00000 750. 00
Solid Tenporary Traffic Stripe | | |

0300 705A037 19. 000 EACH| 5. 25000 99. 75| 11. 00000 209. 00| 20. 00000 380. 00
Pavermrent Markers, Class A-H Type 2-D | | |

0310 740B000 166. 000 SQFT]| 7. 25000 1203. 50| 12. 00000 1992. 00| 14. 00000 2324.00
Construction Signs | | |

0320 740F002 8.000 EACH 225. 00000 1800. 00| 250. 00000 2000. 00| 285. 00000 2280. 00
Barri cades, Type |I1I [ | [

0330 7401 005 4.000 EACH 162. 00000 648. 00| 150. 00000 600. 00| 185. 00000 740. 00
Varni ng Lights, Type B (Detachabl e Head | | [

SECTI ON TOTALS [ $ 223, 906. 17| $ 233, 283. 85| $ 247, 784. 07
------------------------------------------ T T



CALL ORDER

: 038
LETTI NG DATE :

05/31/02 10:00 AM

SET- ASI DE :

I

I

LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON

SECTI ON 0001 TOTAL

I
0010 201A000 LUWP

Clearing & Gubbing (Approximately 1 [

ACRE)
0020 206A000 LUMP|
Renmoval O A d Bridge, Station 14+81.94 |

0030 210A000
Uncl assi fi ed Excavati on
0040 210D001

1259. 000 CUYD|

I
646. 000 CUYD|
Borrow Excavation (Loose Truckbed [
Measur enent) |

0050 214A000 257.000 CuUYD|
Structure Excavation |
0060 214B001 386.000 CUYD|
Foundati on Backfill, Conmerci al [
0070 230A000 8.000 RBST|
Roadbed Processi ng [
0080 301A012 1730. 000 SQYD|
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 6" Conpacted Thi ckness [
0090 401A000 1730. 000 SQYD|
Bi t um nous Treatment A |
0100 405A000 52.000 GAL
Tack Coat
0110 424A340 91.000 TON

Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size M X,
0120 424B637
Super pave Bitum nous Concrete Upper
Bi nder Layer
Size M X,

0130 430B043
Aggregate Surfacing (1"
Run)

0140 502A000
St eel Rei nforcenent

0150 524A011

ESAL Range A/B
289.000 TON

ESAL Range A/B

33.000 TON
Down, Crusher
50267.000 LB

256. 000 CUYD|

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 038 -4
TABULATI ON OF BI DS
CONTRACT 1D : 20020531038 COUNTI ES : CALHOUN
DI STRI CT . 04
( 4 ) 16032 [( 5 ) 16016 | 6 ) 20011
PRI CHARD CONSTRUCTI ON COVPA | JOHN PLOTT COVPANY, | NC. | TRI - COUNTY CONCRETE CONSTRUCTI O
I
UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
____________________________ e
I I
12000. 00000 12000. 00| 6220. 00000 6220.00|  50000. 00000 50000. 00
I I
10000. 00000 10000. 00|  10850. 00000 10850.00|  10000. 00000 10000. 00
I I
6. 00000 7554. 00| 6. 50000 8183. 50| 6. 00000 7554. 00
I I
10. 00000 6460. 00| 14. 90000 9625. 40| 10. 00000 6460. 00
I I
8. 00000 2056. 00| 62. 50000 16062. 50| 10. 00000 2570. 00
I I
30. 00000 11580. 00| 29. 00000 11194. 00| 20. 00000 7720. 00
I I
1150. 00000 9200. 00| 1235. 00000 9880. 00| 300. 00000 2400. 00
I I
9. 15000 15829. 50| 10. 60000 18338. 00| 5. 00000 8650. 00
I I
2. 35000 4065. 50| 1. 75000 3027. 50 1. 49000 2577. 70
I I
4. 00000 208. 00| 3.90000 202. 80 3..30000 171. 60
I I
85. 00000 7735. 00| 97. 50000 8872. 50| 82. 50000 7507. 50
I I
I I
61. 00000 17629. 00| 73. 15000 21140. 35| 61. 88000 17883. 32
I I
I I
30. 00000 990. 00| 21. 50000 709. 50| 20. 00000 660. 00
I I
0. 50000 25133. 50| 0. 49000 24630. 83 0. 45000 22620. 15
I I
300. 00000 76800. 00| 336. 50000 86144. 00| 300. 00000 76800. 00
I I

I
I
I
I
I
I
|
1 1/2" Maxi mum Aggregate |
I
I
I
I
I
I
|
I

Cul vert Concrete (Cast In Place)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 038 -5
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20020531038 COUNTI ES : CALHOUN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 16032 | ( 5 ) 16016 | ( 6 ) 20011
| PRI CHARD CONSTRUCTI ON COWVPA | JOHN PLOTT COWPANY, | NC. | TRI - COUNTY CONCRETE CONSTRUCTI O
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0160 600A000 LUMP| 10000. 00000 10000. 00 18180. 00000 18180. 00 60000. 00000 60000. 00
Mobi |'i zati on |
0170 6100001 190. 000 TON | 30. 00000 5700. 00 27. 30000 5187. 00 25. 00000 4750. 00
Loose Riprap, Class 2 |
0180 610D000 149. 000 SQYD| 6. 50000 968. 50 2. 10000 312.90 5. 00000 745. 00
Filter Bl anket [
0190 635A001 742.000 LF | 6. 00000 4452. 00 5. 20000 3858. 40 5. 00000 3710. 00
Wven Wre Fence (Metal Post) |
0200 650A000 100. 000 CUYD| 6. 00000 600. 00 9. 10000 910. 00 10. 00000 1000. 00
Topsoi | |
0210 650B000 659. 000 CUYD| 8. 00000 5272. 00 5. 85000 3855. 15 8. 00000 5272.00
Topsoil From Stockpil es |
0220 652A053 1. 000 ACRE]| 1000. 00000 1000. 00 1300. 00000 1300. 00 1200. 00000 1200. 00
Seeding (M x 1E) |
0230 656A000 1. 000 ACRE]| 1000. 00000 1000. 00 975. 00000 975. 00 1000. 00000 1000. 00
Mil ching, Cass A Type 1 |
0240 665F000 50. 000 EACH| 9. 00000 450. 00 6. 50000 325.00 5. 00000 250. 00
Hay Bal es |
0250 6653000 200.000 LF | 8. 00000 1600. 00 3. 30000 660. 00 6. 00000 1200. 00
0260 680A000 LUMP| 6000. 00000 6000. 00 7320. 00000 7320. 00 15000. 00000 15000. 00
Engi neering Controls [
0270 701A031 1.000 M LE| 2200. 00000 2200. 00 2600. 00000 2600. 00 2750. 00000 2750. 00

Solid Wiite, Cass 2, Type A Traffic |
Stripe (0.06" Thick)

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Silt Fence, Type A | |
I
I
I
| |
0280 701A035 1.000 M LE| 2200. 00000 2200. 00|
I
I
I
I
I
I
I
I
I
I
I
I
I

2600. 00000 2600. 00 2750. 00000 2750. 00
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) [
0290 7010001 1.000 M LE| 750. 00000 750. 00 845. 00000 845. 00 550. 00000 550. 00
Solid Tenporary Traffic Stripe [
0300 705A037 19. 000 EACH 11. 00000 209. 00 13. 00000 247.00 11. 00000 209. 00
Pavermrent Markers, Class A-H Type 2-D |
0310 740B000 166. 000 SQFT| 10. 00000 1660. 00 10. 75000 1784. 50 12. 00000 1992. 00
Construction Signs |
0320 740F002 8.000 EACH| 250. 00000 2000. 00 320. 00000 2560. 00 300. 00000 2400. 00
Barri cades, Type |I1I [
0330 7401 005 4.000 EACH 350. 00000 1400. 00 390. 00000 1560. 00 300. 00000 1200. 00
Warni ng Lights, Type B (Detachable Head |
SECTI ON TOTALS [ $ 254, 702. 00 $ 290, 160. 83 $ 329, 552. 27
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 041 -1
VENDOR RANKI NG

CALL ORDER . 041 CONTRACT I D : 20020531041 COUNTI ES : CHOCTAW
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-1201(200)

for constructing the Resurfacing and Traffic Stripe on
C. R #31 from the Washi ngton County line to Bl adon Springs.
Length 2.325 nmi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 142, 308. 85 100. 0000%

2 23011 HOSEA O. VEEAVER & SONS, | NC. $ 152, 184. 26 106. 9394%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 041 -2
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT | D : 20020531041 COUNTI ES : CHOCTAW
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1 ) 13008 [( 2 ) 23011 ( )

I

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC |

LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 405A000 820. 000 GAL | 0. 90000 738. 00| 1. 17000 959. 40|
Tack Coat [ | [
0020 424A341 2087.000 TON | 34. 95000 72940. 65| 35. 61000 74318. 07|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0030 424B643 1366. 000 TON | 36. 05000 49244. 30| 36. 89000 50391. 74|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,3/4" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0040 600A000 LUMP| 3800. 00000 3800. 00| 9812. 49000 9812. 49|
Mobi | i zati on [ | [
0050 701A031 5.000 M LE] 861. 25000 4306. 25| 912. 45000 4562. 25|
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0060 701A035 3.000 M LE| 981. 20000 2943. 60| 1039. 50000 3118. 50|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0070 701A045 3.000 M LE| 708. 65000 2125. 95| 750. 75000 2252. 25|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0080 7010000 5.000 M LE]| 218. 05000 1090. 25| 231. 00000 1155. 00|
Broken Temporary Traffic Stripe [ | [
0090 7010001 5.000 M LE] 272. 55000 1362. 75| 288. 75000 1443. 75|
Solid Tenporary Traffic Stripe | | |
0100 703A002 60. 000 SQFT| 12. 00000 720. 00| 12. 70000 762. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0110 740B000 150. 000 SQFT]| 11. 40000 1710. 00| 12. 23000 1834. 50|
Construction Signs | | |
0120 7400000 1. 000 EACH| 1327. 10000 1327. 10| 1574. 31000 1574. 31|
Pil ot Car | | |
SECTI ON TOTALS [ $ 142, 308. 85| $ 152, 184. 26| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02

PACE : 042 -1
VENDOR RANKI NG

CALL ORDER . 042 CONTRACT I D : 20020531042 COUNTI ES : CHOCTAW
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-1209(200)

for constructing the Resurfacing on CR #3 fromAquilla to
U.S.#84 (S.R #12). Length - 4.650 ni.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 235, 664. 00 100. 0000%
2 23011 HOSEA O. VEEAVER & SONS, | NC. $ 246, 167. 01 104. 4568%
3 19100 SOUTHWEST ALABAMA CONSTRUCTI ON, LLC $ 301, 517. 66 127. 9439%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 042 -2
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT | D : 20020531042 COUNTI ES : CHOCTAW
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1 ) 13008 [( 2 ) 23011 (3 ) 19100

| MOBI LE ASPHALT COWPANY, LLC | HOSEA O WEAVER & SONS, | NC | SOUTHWEST ALABAMA CONSTRUCTI ON,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT

SECTI ON 0001 TOTAL

I I I
0010 405A000 1639. 000 GAL | 0. 90000 1475. 10| 1. 17000 1917. 63| 0. 85000 1393. 15
Tack Coat [ | [
0020 424A341 4132.000 TON | 36. 85000 152264. 20| 37. 53000 155073. 96| 43. 75000 180775. 00
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0030 424B643 1364.000 TON | 38. 30000 52241. 20| 38. 76000 52868. 64| 44. 37000 60520. 68
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,3/4" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0040 600A000 LUMP| 5000. 00000 5000. 00| 10294. 76000 10294. 76| 17736. 33000 17736. 33
Mobi | i zati on [ | [
0050 701A031 10. 000 M LE] 860. 90000 8609. 00| 912. 44000 9124. 40| 1650. 00000 16500. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0060 701A035 5.000 M LE] 980. 75000 4903. 75| 1039. 49000 5197. 45| 1750. 00000 8750. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0070 701A045 5.000 M LE] 708. 35000 3541. 75| 750. 74000 3753. 70| 1650. 00000 8250. 00
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0080 7010000 7.000 M LE| 217. 95000 1525. 65| 231. 00000 1617. 00| 350. 00000 2450. 00
Broken Temporary Traffic Stripe [ | [
0090 7010001 7.000 M LE| 272. 45000 1907. 15| 288. 75000 2021. 25| 225. 00000 1575. 00
Solid Tenporary Traffic Stripe | | |
0100 703A002 60. 000 SQFT| 12. 00000 720. 00| 12. 70000 762. 00| 6. 75000 405. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0110 740B000 150. 000 SQFT]| 12. 15000 1822. 50| 11. 58000 1737. 00| 12. 75000 1912. 50
Construction Signs | | |
0120 7400000 1. 000 EACH| 1653. 70000 1653. 70| 1799. 22000 1799. 22| 1250. 00000 1250. 00
Pil ot Car | | |
SECTI ON TOTALS [ $ 235, 664. 00| $ 246, 167. 01| $ 301, 517. 66
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 043 -1
VENDOR RANKI NG

CALL ORDER : 043 CONTRACT | D : 20020531043 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07
CONTRACT TIME : 155 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ACGBBRZ-2000(206)

for constructing the Bridge Replacenments (4) (Precast) at
various sites as indicated on the plans. Length - 0.059 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 824, 054. 00 100. 0000%
2 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 828, 490. 00 100. 5383%
3 13092 MCCLAI N CONTRACTI NG COVPANY, | NC. $ 874, 453. 00 106. 1160%
4 23072 WOODLANDS SPECI ALI STS, | NC. $ 888, 482. 00 107. 8184%
5 13099 MCINNI'S, LLC $ 893, 707. 35 108. 4525%
6 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 896, 183. 50 108. 7530%
7 14008 NEWELL & BUSH, | NC. $ 961, 163. 50 116. 6384%
8 13021 MURPHREE BRI DGE CORPCRATI ON $ 978, 267. 90 118. 7141%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT I D
DI STRI CT

20020531043

07

DATE :
PAGE

06/ 06/
043 -2

02

| (

CALL ORDER . 043
LETTI NG DATE : 05/31/02 10:00 AM
SET- ASI DE :
|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
SECTI ON 0001  TOTAL
I
0010 206A000 LUMP)
Renmoval O A d Bridge, Station 7+71.50 |
SITE 1 |
0020 206A001 LUWP
Removal OF O d Bridge, Station 4+77.92 |
SITE 2
0030 206A002 LUWP
Removal OF O d Bridge, Station 14+13.31 |
SITE 3 |
0040 206A003 LUMP)
Removal OF O d Bridge, Station 12+31.96 |
SI TE 4 |
0050 210A000 3156. 000 CUYD
Uncl assi fi ed Excavation [
0060 502A000 153.000 LB |

St eel Rei nf orcenment |
0070 505A032 4.000 EACH
Steel Test Piles (HP 12x53)(Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |
0080 505B102 4.000 EACH
Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Linmted To $2000 Per Each Loadi ng

I

Test) |
0090 505MD02 6625. 000 LF

Steel Piling Furnished And Driven (HP [

12 x 53) |

0100 507A000 8.000 EACH
Wre Rope Abutnment Anchor Assenbly [
0110 510A000 34.000 CUYD
Bri dge Substructure Concrete, Class A |
0120 511A000 143. 000 EACH
El astoneri c Bearings, Type 1 |
0130 512A014 4. 000 EACH
Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |
0140 512A015 4. 000 EACH
Precast Concrete Abutnent Caps, 2'-0" |
Wde x 1'-4 7/8" Deep By 33 -0" Long |
(Modi fi ed) [

1 ) 06001

& W CONSTRUCTI ON CO. ,

UNIT PRI CE

30000. 00000

20000. 00000

10000. 00000

30000. 00000

1. 00000
3. 00000

2000. 00000

2000. 00000

10. 00000

3000. 00000

250. 00000
75. 00000

2800. 00000

3000. 00000

I
30000. 00

20000

10000.

30000

3156
459.

8000.

8000.

66250

24000
8500.
10725

11200.

12000

0
0
0
0
0
0
0
0
0
0
0
0
0

I
0l
I
I
0l

I
I
0|
0
0
0
0

0
0
0
0
0

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0l
I
I
I

2 ) 14005

UNIT PRI CE

15000. 00000

15000. 00000

10000. 00000

10000. 00000

5. 00000
1. 00000

1500. 00000

500. 00000

20. 00000

1500. 00000

300. 00000
75. 00000

2500. 00000

2600. 00000

COUNTI ES : COVI NGTON

3 ) 13092
I

AMOUNT| UNIT PRI CE

+
I

15000.00]  12000. 00000
|

15000. 00| 6000. 00000
|

10000. 00| 7500. 00000
|

10000. 00| 8000. 00000
|

15780. 00| 3. 50000
I

153. 00| 1. 00000
I

6000. 00| 2000. 00000
|

2000. 00| 2000. 00000
I
|

132500. 00| 24. 00000
|

12000. 00| 1650. 00000
I

10200. 00| 465. 00000
I

10725. 00| 75. 00000
I

10000. 00| 2850. 00000
|

10400. 00| 3225. 00000
I
I
I

12000.

6000.

7500.

8000.

11046.
153.
8000.

8000.

159000.

13200.
15810.
10725.

11400.

12900.

I
INC |G W NORRELL CONTRACTI NG C | MCCLAI N CONTRACTI NG COMPANY

00

00

00

00

00
00
00

00

00

00
00
00
00

00

I'N



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 043 -3
TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT I D : 20020531043 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE :

| ( 1 ) 06001 | ( 2 ) 14005 | ( 3 ) 13092
| F & WCONSTRUCTION CO., INC |G W NORRELL CONTRACTI NG C | MCCLAI N CONTRACTI NG COVPANY, IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
0150 512B004 1.000 EACH| 3000. 00000 3000. 00| 2700. 00000 2700. 00| 3400. 00000 3400. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

I I
0160 512B010 4.000 EACH 3000. 00000 12000. 00| 2800. 00000 11200. 00| 3450. 00000 13800. 00
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 1'- 9 1/16" Deep By | | |
31'-6" Long (Modified) | | [
0170 5120004 48. 000 EACH 2500. 00000 120000. 00| 2400. 00000 115200. 00| 2575. 00000 123600. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0180 5120007 16. 000 EACH| 2750. 00000 44000. 00| 2500. 00000 40000. 00| 2550. 00000 40800. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0190 5120017 6. 000 EACH| 3200. 00000 19200. 00| 2800. 00000 16800. 00| 3250. 00000 19500. 00
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0200 5120025 2.000 EACH 3400. 00000 6800. 00| 3200. 00000 6400. 00| 3650. 00000 7300. 00
Precast Concrete Type 2C Span Section | | [
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0210 512D002 12. 000 EACH| 3200. 00000 38400. 00| 2500. 00000 30000. 00| 2850. 00000 34200. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0220 512D005 4.000 EACH 3200. 00000 12800. 00| 2500. 00000 10000. 00| 2900. 00000 11600. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long | | [
0230 512D031 2.000 EACH 3500. 00000 7000. 00| 2900. 00000 5800. 00| 3550. 00000 7100. 00
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Mdified) | [
0240 512E002 72.000 EACH 600. 00000 43200. 00| 400. 00000 28800. 00| 400. 00000 28800. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0250 512E008 16. 000 EACH| 600. 00000 9600. 00| 400. 00000 6400. 00| 475. 00000 7600. 00
Precast Concrete Abutnent Panels, Type | | |
A3 (Modifi ed) | | [
0260 512F002 44.000 EACH 600. 00000 26400. 00| 550. 00000 24200. 00| 600. 00000 26400. 00
Precast Concrete Wng Panels, Type W3 | | [
0270 512@000 16. 000 EACH| 600. 00000 9600. 00| 400. 00000 6400. 00| 450. 00000 7200. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0280 600A000 LUMP| 60000. 00000 60000. 00| 32000. 00000 32000. 00| 45000. 00000 45000. 00
I I

Mobi |'i zati on |



CALL ORDER . 043
LETTI NG DATE : 05/31/02 10:00 AM
SET- ASI DE :
|

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
0290 6100001 4512.000 TON

Loose Riprap, Cass 2 |
0300 610D003 3284.000 SQYD|

Filter Blanket, Geotextile |
0310 6300003 16. 000 EACH

Guardrail End Anchor, Type 13 [
0320 6300050 16. 000 EACH

Guardrail End Anchor, Type 20 Series
0330 665F000 200. 000 EACH

Hay Bal es
0340 6653000 2400. 000 LF

Silt Fence, Type A |
0350 680A000 LUWP

Engi neering Controls [
0360 740B000 948. 000 SQFT|

Construction Signs |
0370 740F002 32.000 EACH

Barri cades, Type II1I [
0380 7401 005 16. 000 EACH

War ni ng Lights

Type B (Detachabl e Head

SECTI ON TOTALS |

I'N

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 043 -4
TABULATI ON OF BI DS
CONTRACT | D : 20020531043 COUNTI ES : COVI NGTON
DI STRI CT : 07
___________________________________________ ( 1 )o0e00L  |( 2 ) 14005 (3 )a1se2
F & WCONSTRUCTION CO., INC |G W NORRELL CONTRACTI NG C | MCCLAI N CONTRACTI NG COMPANY

UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNTI UNIT PRI CE AMOUNT
o000 7eros oo 3000000 135360.00]  27.75000 12520800

1. 00000 3284.00I 3. 00000 9852.00I 2. 00000 6568. 00

1150. 00000 18400.00I 1200. 00000 19200.00I 1250. 00000 20000. 00

1850. 00000 29600.00I 1300. 00000 20800.00I 1750. 00000 28000. 00

4.00000 800.00I 3. 00000 600.00I 8. 00000 1600. 00

4.50000 10800.00I 3. 00000 7200.00I 3. 00000 7200. 00

2000. 00000 2000.00I 8000. 00000 8000 OOI 3000. 00000 3000. 00

12. 00000 11376.00I 15. 00000 14220 OOI 9. 75000 9243. 00

350. 00000 11200.00I 400. 00000 12800 OOI 350. 00000 11200. 00

350. 00000 5600.00I 300. 00000 4800.00I 150. 00000 2400. 00

$ 824, 054 OOI $ 828, 490 OOI $ 874, 453. 00
S s saa 08400 s 2840000 $  874,453.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 043 -5
TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT I D : 20020531043 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4 ) 23072 (5 ) 13099 | 6 ) 03047
| WOODLANDS SPECI ALI STS, INC. |MOINNI'S, LLC | CARTER S CONTRACTI NG SERVI CES,

=

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNI'T PRI CE ANVOUNT

SECTI ON 0001  TOTAL
I I I
0010 206A000 LUWP| 32400. 00000 32400. 00| 15000. 00000 15000. 00| 33000. 00000 33000. 00

Precast Concrete Abutnent Caps, 2'-0" |
Wde x 1'-4 7/8" Deep By 33 -0" Long
(Modi fi ed) I

Renmoval O A d Bridge, Station 7+71.50 | | |
SITE 1 | | |
0020 206A001 LUMP| 8640. 00000 8640. 00| 15000. 00000 15000. 00| 30000. 00000 30000. 00
Renmoval O A d Bridge, Station 4+77.92 | | |
SITE 2 | | |
0030 206A002 LUMP| 8640. 00000 8640. 00| 15000. 00000 15000. 00| 14000. 00000 14000. 00
Renmoval O A d Bridge, Station 14+13.31 | | |
SITE 3 | | |
0040 206A003 LUMP| 10800. 00000 10800. 00| 15000. 00000 15000. 00| 33000. 00000 33000. 00
Renmoval OF A d Bridge, Station 12+31.96 | | [
SITE 4 | | |
0050 210A000 3156. 000 CUYD| 8. 00000 25248. 00| 5. 00000 15780. 00| 6. 00000 18936. 00
Uncl assi fi ed Excavation | | |
0060 502A000 153.000 LB | 39. 00000 5967. 00| 1. 00000 153. 00| 0. 95000 145. 35
St eel Rei nforcenent | | |
0070 505A032 4.000 EACH 224. 00000 896. 00| 2000. 00000 8000. 00| 2000. 00000 8000. 00
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0080 505B102 4.000 EACH 362. 00000 1448. 00| 2000. 00000 8000. 00| 2000. 00000 8000. 00
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0090 505MD02 6625. 000 LF | 22. 00000 145750. 00| 22.00000 145750. 00| 18. 50000 122562. 50
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0100 507A000 8.000 EACH 2266. 00000 18128. 00| 1461. 00000 11688. 00| 2000. 00000 16000. 00
Wre Rope Abutment Anchor Assenbly | | |
0110 510A000 34.000 CuUYD| 442. 00000 15028. 00| 400. 00000 13600. 00| 590. 00000 20060. 00
Bri dge Substructure Concrete, Cass A | | |
0120 511A000 143. 000 EACH| 58. 00000 8294. 00| 57. 17000 8175. 31| 65. 00000 9295. 00
El astoneric Bearings, Type 1 | | [
0130 512A014 4.000 EACH 3911. 00000 15644. 00| 2893. 14000 11572. 56| 2600. 00000 10400. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0140 512A015 4.000 EACH 4269. 00000 17076. 00| 3032. 58000 12130. 32| 3200. 00000 12800. 00
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 043 -6
TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT I D : 20020531043 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4 ) 23072 (5 ) 13099 | 6 ) 03047
| WOODLANDS SPECI ALI STS, INC. |MOINNI'S, LLC | CARTER S CONTRACTI NG SERVI CES,

=

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNI'T PRI CE ANVOUNT

0150 512B004 1.000 EACH| 6774. 00000 6774. 00| 3215. 48000 3215. 48| 3200. 00000 3200. 00
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

I I
0160 512B010 4.000 EACH 4071. 00000 16284. 00| 3370. 97000 13483. 88| 3350. 00000 13400. 00
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 1'- 9 1/16" Deep By | | |
31'-6" Long (Modified) | | [
0170 5120004 48. 000 EACH 2711. 00000 130128. 00| 3112. 86000 149417. 28| 2500. 00000 120000. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0180 5120007 16. 000 EACH| 3110. 00000 49760. 00| 3264. 89000 52238. 24| 2700. 00000 43200. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0190 5120017 6. 000 EACH| 3996. 00000 23976. 00| 1656. 30000 9937. 80| 3200. 00000 19200. 00
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0200 5120025 2.000 EACH 5645. 00000 11290. 00| 4220. 28000 8440. 56| 3500. 00000 7000. 00
Precast Concrete Type 2C Span Section | | [
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0210 512D002 12. 000 EACH| 3229. 00000 38748. 00| 3080. 94000 36971. 28| 2950. 00000 35400. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0220 512D005 4.000 EACH 3859. 00000 15436. 00| 3131. 65000 12526. 60| 2800. 00000 11200. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0230 512D031 2.000 EACH 5315. 00000 10630. 00| 3080. 94000 6161. 88| 3500. 00000 7000. 00
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Mdified) | [
0240 512E002 72.000 EACH 356. 00000 25632. 00| 385. 52000 27757. 44| 320. 00000 23040. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0250 512E008 16. 000 EACH| 736. 00000 11776. 00| 404. 26000 6468. 16| 620. 00000 9920. 00
Precast Concrete Abutnent Panels, Type | | |
A3 (Modifi ed) | | [
0260 512F002 44.000 EACH 643. 00000 28292. 00| 304. 89000 13415. 16| 600. 00000 26400. 00
Precast Concrete Wng Panels, Type W3 | | [
0270 512@000 16. 000 EACH| 633. 00000 10128. 00| 391. 15000 6258. 40| 450. 00000 7200. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0280 600A000 LUMP| 7189. 00000 7189. 00| 60000. 00000 60000. 00| 33483. 85000 33483. 85
I I

Mobi |'i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 043 -7
TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT I D : 20020531043 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
(4 ) 23072 (5 ) 13099 | 6 ) 03047
| WOODLANDS SPECI ALI STS, INC. |MOINNI'S, LLC | CARTER S CONTRACTI NG SERVI CES,

=

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNI'T PRI CE ANVOUNT

------------------------------------------ T T

0290 6100001 4512.000 TON | 22. 00000 99264. 00| 22.00000 99264. 00| 24. 00000 108288. 00
Loose Riprap, Cass 2 | | |

0300 610D003 3284.000 SQYD| 1. 00000 3284. 00| 1. 50000 4926. 00| 2. 20000 7224. 80
Filter Blanket, GCeotextile | | |

0310 6300003 16. 000 EACH| 1198. 00000 19168. 00| 1100. 00000 17600. 00| 1100. 00000 17600. 00
Guardrail End Anchor, Type 13 [ | [

0320 6300050 16. 000 EACH| 1917. 00000 30672. 00| 1400. 00000 22400. 00| 1750. 00000 28000. 00
Guardrail End Anchor, Type 20 Series [ | [

0330 665F000 200. 000 EACH| 6. 00000 1200. 00| 5. 00000 1000. 00| 4.00000 800. 00
Hay Bal es | | |

0340 6653000 2400. 000 LF | 2.00000 4800. 00| 6. 00000 14400. 00| 3. 50000 8400. 00
Silt Fence, Type A | | |

0350 680A000 LUMP| 8000. 00000 8000. 00| 8000. 00000 8000. 00| 10000. 00000 10000. 00
Engi neering Controls [ | [

0360 740B000 948. 000 SQFT| 15. 00000 14220. 00| 12. 00000 11376. 00| 11. 00000 10428. 00
Construction Signs | |

0370 740F002 32.000 EACH 197. 00000 6304. 00| 300. 00000 9600. 00| 240. 00000 7680. 00
Barri cades, Type II1I [ | [

0380 7401 005 16. 000 EACH| 98. 00000 1568. 00| 250. 00000 4000. 00| 120. 00000 1920. 00
Varni ng Lights, Type B (Detachable Head | | [

SECTI ON TOTALS [ $ 888, 482. 00| $ 893, 707. 35| $ 896, 183. 50



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 043 -8
TABULATI ON OF BI DS

Precast Concrete Abutnent Caps, 2'-0" |
Wde x 1'-4 7/8" Deep By 33 -0" Long |
(Modi fi ed) I

CALL ORDER : 043 CONTRACT | D : 20020531043 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 7 ) 14008 | ( 8 ) 13021 | ( )
| NEWELL & BUSH, | NC. | MURPHREE BRI DGE CORPORATI ON |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 50000. 00000 50000. 00| 15000. 00000 15000. 00|
Renmoval O A d Bridge, Station 7+71.50 | | |
SITE 1 | | |
0020 206A001 LUMP| 25000. 00000 25000. 00| 15000. 00000 15000. 00|
Renmoval O A d Bridge, Station 4+77.92 | | |
SITE 2 | | |
0030 206A002 LUMP| 15000. 00000 15000. 00| 15000. 00000 15000. 00|
Renmoval O A d Bridge, Station 14+13.31 | | |
SITE 3 | | |
0040 206A003 LUMP| 25000. 00000 25000. 00| 15000. 00000 15000. 00|
Renmoval OF A d Bridge, Station 12+31.96 | | [
SITE 4 | | |
0050 210A000 3156. 000 CUYD| 7. 00000 22092. 00| 2. 00000 6312. 00|
Uncl assi fi ed Excavation | | |
0060 502A000 153.000 LB | 1. 00000 153. 00| 2. 50000 382. 50|
St eel Rei nforcenent | | |
0070 505A032 4.000 EACH 2000. 00000 8000. 00| 2000. 00000 8000. 00|
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0080 505B102 4.000 EACH 2000. 00000 8000. 00| 2000. 00000 8000. 00|
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0090 505MD02 6625. 000 LF | 18. 50000 122562. 50| 24. 00000 159000. 00|
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0100 507A000 8.000 EACH 2200. 00000 17600. 00| 1450. 00000 11600. 00|
Wre Rope Abutment Anchor Assenbly | | |
0110 510A000 34.000 CuUYD| 500. 00000 17000. 00| 500. 00000 17000. 00|
Bri dge Substructure Concrete, Cass A | | |
0120 511A000 143. 000 EACH| 70. 00000 10010. 00| 50. 00000 7150. 00|
El astoneric Bearings, Type 1 | | [
0130 512A014 4.000 EACH 3000. 00000 12000. 00| 3295. 00000 13180. 00|
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0140 512A015 4.000 EACH 3200. 00000 12800. 00| 3385. 00000 13540. 00|
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT ID : 20020531043 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07
SET- ASI DE :
(7 ) 14008 [( 8 ) 13021 | ( )
| NEVELL & BUSH, | NC. | MURPHREE BRI DGE CORPORATI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE ANVOUNT
------------------------------------------ o B
0150 512B004 1.000 EACH| 3200. 00000 3200. 00| 3240. 00000 3240. 00|

Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

I I
0160 512B010 4.000 EACH 3500. 00000 14000. 00| 3330. 00000 13320. 00|
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 1'- 9 1/16" Deep By | | |
31'-6" Long (Modified) | | [
0170 5120004 48. 000 EACH 3100. 00000 148800. 00| 2650. 00000 127200. 00|
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0180 5120007 16. 000 EACH| 3200. 00000 51200. 00| 2860. 00000 45760. 00|
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0190 5120017 6. 000 EACH| 3500. 00000 21000. 00| 3545. 00000 21270. 00|
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0200 5120025 2.000 EACH 4000. 00000 8000. 00| 3780. 00000 7560. 00|
Precast Concrete Type 2C Span Section | | [
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0210 512D002 12. 000 EACH| 3000. 00000 36000. 00| 2890. 00000 34680. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | [
0220 512D005 4.000 EACH 3000. 00000 12000. 00| 2895. 00000 11580. 00|
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0230 512D031 2.000 EACH 3000. 00000 6000. 00| 3545. 00000 7090. 00|
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Modified) | [
0240 512E002 72.000 EACH 500. 00000 36000. 00| 620. 00000 44640. 00|
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0250 512E008 16. 000 EACH| 500. 00000 8000. 00| 640. 00000 10240. 00|
Precast Concrete Abutnent Panels, Type | | |
A3 (Modifi ed) | | [
0260 512F002 44.000 EACH 675. 00000 29700. 00| 1090. 00000 47960. 00|
Precast Concrete Wng Panels, Type W3 | | [
0270 512@000 16. 000 EACH| 500. 00000 8000. 00| 810. 00000 12960. 00|
Precast Concrete Abutnent Wng Cap Pane | |
0280 600A000 LUMP| 25000. 00000 25000. 00| 90997. 92000 90997.9
I

I
2|
Mobi | i zati on | I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT | D : 20020531043 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE :
| ( 7 ) 14008 | ( 8 ) 13021 | ( )
| NEWELL & BUSH, | NC. | MURPHREE BRI DGE CORPORATI ON |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0290 6100001 4512.000 TON | 25. 00000 112800. 00| 25. 00000 112800. 00|
Loose Riprap, Cass 2 | | |
0300 610D003 3284.000 SQYD| 2. 50000 8210. 00| 2. 50000 8210. 00|
Filter Blanket, GCeotextile | | |
0310 6300003 16. 000 EACH| 1000. 00000 16000. 00| 1000. 00000 16000. 00|
Guardrail End Anchor, Type 13 [ | [
0320 6300050 16. 000 EACH| 1750. 00000 28000. 00| 1600. 00000 25600. 00|
Guardrail End Anchor, Type 20 Series [ | [
0330 665F000 200. 000 EACH| 5. 00000 1000. 00| 6. 25000 1250. 00|
Hay Bal es | | |
0340 6653000 2400. 000 LF | 5. 00000 12000. 00| 3. 25000 7800. 00|
Silt Fence, Type A | | |
0350 680A000 LUMP| 7500. 00000 7500. 00| 6500. 00000 6500. 00|
Engi neering Controls [ | [
0360 740B000 948. 000 SQFT| 12. 00000 11376. 00| 7. 45000 7062. 60|
Construction Signs | | |
0370 740F002 32.000 EACH 230. 00000 7360. 00| 159. 57000 5106. 24|
Barri cades, Type II1I [ | [
0380 7401 005 16. 000 EACH| 300. 00000 4800. 00| 329. 79000 5276. 64|
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS [ $ 961, 163. 50| $ 978, 267. 90| $ 0.00



CALL ORDER :
LETTI NG DATE :

044

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20020531044
05/31/02 10:00 AM DI STRI CT : 07

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

for constructing the Bridge Repl acenent (Bridge Culvert) and
Approaches on

C. R #57 at Tervin MI|l Creek east of Antioch. Length - 0.198
m .

SET- ASI DE :

60

Wor ki ng Days

COUNTI ES : COVI NGTON

(avai |l abl e days)

PRQJECT( S)

DATE : 06/ 06/ 02
PACE : 044 -1

ACGBBRZ- 2000( 207)

O~NOUGA~AWNBE

GRADY RALLS & SONS, | NC.
BULLARD EXCAVATI NG, | NC.

H & L CONSTRUCTI ON, | NC.
LEVERETT CONSTRUCTI ON COVPANY
TRI PLE C CONSTRUCTI ON

CARTER S CONTRACTI NG SERVI CES, | NC.

WOODLANDS SPECI ALI STS, | NC.
W W DYAR & SONS, | NC

AR ARPAH D

191, 545.

. 0000%
. 6088%
. 6265%
. 3734%
. 9626%
. 8332%
. 7800%
. 1947%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 044 -2
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020531044 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 18005 | ( 2 ) 02032 | ( 3 ) 08017
| GRADY RALLS & SONS, | NC. | BULLARD EXCAVATI NG, | NC. | H & L CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 3000. 00000 3000. 00| 6500. 00000 6500. 00| 8810. 00000 8810. 00
Renmoval OF A d Bridge, Station 7+70.48 | | [
0020 210A000 404.000 CUYD| 4. 25000 1717. 00| 6. 00000 2424. 00| 4. 25000 1717. 00
Uncl assi fi ed Excavation | | |
0030 210D012 2329. 000 CuUYD| 5. 25000 12227. 25| 4.00000 9316. 00| 5. 25000 12227. 25
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0040 214A000 908. 000 CUYD| 4. 00000 3632. 00| 7.00000 6356. 00| 4.00000 3632. 00
Structure Excavation | | |
0050 214B001 87.000 CUYD| 40. 00000 3480. 00| 37.00000 3219. 00| 40. 00000 3480. 00
Foundati on Backfill, Commrerci al | | |
0060 301A072 2506. 000 SQYD| 2. 85000 7142. 10| 3. 00000 7518. 00| 2. 85000 7142.10
Granul ar Soil Base Course, Type B, Road | | |
M xed, 6" Conpacted Thi ckness | | |
0070 401A000 2334.000 SQYD| 0. 50000 1167. 00| 0. 75000 1750. 50| 0. 55000 1283. 70
Bi t um nous Treatnment A | | |
0080 429A201 202.000 TON | 62. 75000 12675. 50| 64. 05000 12938. 10| 62. 75000 12675. 50
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0090 502A000 26547.000 LB | 0. 50000 13273. 50| 0. 50000 13273. 50| 0. 50000 13273.50
St eel Rei nforcenent | | |
0100 524A011 163. 000 CUYD| 345. 00000 56235. 00| 285. 00000 46455. 00| 295. 00000 48085. 00
Cul vert Concrete (Cast In Place) | | |
0110 600A000 LUMP| 6000. 00000 6000. 00| 16500. 00000 16500. 00| 10000. 00000 10000. 00
Mobi | i zati on [ | [
0120 6100001 106. 000 TON | 27. 50000 2915. 00| 38. 00000 4028. 00| 35. 00000 3710. 00
Loose Riprap, Cass 2 | |
0130 610D003 81. 000 SQYD| 2. 50000 202. 50| 5. 00000 405. 00| 2. 50000 202. 50
Filter Blanket, Ceotextile | | |
0140 630A001 100. 000 LF | 12. 50000 1250. 00| 12. 50000 1250. 00| 12. 50000 1250. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0150 6300050 4.000 EACH 1750. 00000 7000. 00| 1750. 00000 7000. 00| 1750. 00000 7000. 00
Guardrail End Anchor, Type 20 Series [ | [
0160 650A000 542. 000 CUYD| 6. 85000 3712. 70| 6. 00000 3252. 00| 6. 85000 3712. 70
Topsoi | | | |
0170 652A061 1. 000 ACRE]| 450. 00000 450. 00| 500. 00000 500. 00| 450. 00000 450. 00
I I

Seedi ng (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 044 -3
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020531044 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE :
| ( 1 ) 18005 | ( 2 ) 02032 | ( 3 ) 08017
| GRADY RALLS & SONS, | NC. | BULLARD EXCAVATI NG, | NC. | H & L CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ T T
0180 656A001 1. 000 ACRE| 425. 00000 425. 00 500. 00000 500. 00 425. 00000 425. 00
Mul ching, dass A Type 2 |
0190 665F000 50. 000 EACH 4.00000 200. 00 5. 00000 250. 00 4. 00000 200. 00
Hay Bal es |
0200 6653000 600. 000 LF | 3. 75000 2250. 00 3. 50000 2100. 00 3. 75000 2250. 00
Silt Fence, Type A |
0210 680A000 LUMP| 1500. 00000 1500. 00 2500. 00000 2500. 00 2500. 00000 2500. 00
Engi neering Controls [
0220 701A031 1.000 M LE| 2000. 00000 2000. 00 960. 00000 960. 00 2000. 00000 2000. 00

I I

I I

I I

I I

I I

I I

I I

| |

Solid Wiite, Cass 2, Type A Traffic | | |

Stripe (0.06" Thick) | | |
0230 701A035 1.000 M LE| 2000. 00000 2000. 00| 1114. 00000 1114. 00| 2000. 00000 2000. 00

Solid Yellow, Class 2, Type A Traffic [ | [

Stripe (0.09" Thick) | | |

0240 7010001 1.000 M LE| 650. 00000 650. 00| [

I I

I I

I I

I I

I I

I I

I I

I I

300. 00000 300. 00 650. 00000 650. 00
Solid Tenporary Traffic Stripe [
0250 740B000 237.000 SQFT| 13. 00000 3081. 00 2.50000 592. 50 8. 00000 1896. 00
Construction Signs |
0260 740F002 8.000 EACH| 200. 00000 1600. 00 155. 00000 1240. 00 275. 00000 2200. 00
Barri cades, Type |I1I [
0270 7401 005 4.000 EACH 500. 00000 2000. 00 117. 00000 468. 00 750. 00000 3000. 00
Warni ng Lights, Type B (Detachable Head |
SECTI ON TOTALS [ $ 151, 785. 55 $ 152, 709. 60 $ 155, 772. 25
------------------------------------------ T T



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 044 -4
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020531044 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 4 ) 12019 | ( 5 ) 20048 | ( 6 ) 03047
| LEVERETT CONSTRUCTI ON COVPA | TRI PLE C CONSTRUCTI ON | CARTER' S CONTRACTI NG SERVI CES,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 2000. 00000 2000. 00| 3500. 00000 3500. 00| 4620. 00000 4620. 00
Renmoval OF A d Bridge, Station 7+70.48 | | [
0020 210A000 404.000 CUYD| 4. 25000 1717. 00| 6. 00000 2424. 00| 4.40000 1777. 60
Uncl assi fi ed Excavation | | [
0030 210D012 2329. 000 CuUYD| 5. 25000 12227. 25| 6. 50000 15138. 50| 6. 45000 15022. 05
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0040 214A000 908. 000 CUYD| 6. 00000 5448. 00| 6. 00000 5448. 00| 5. 95000 5402. 60
Structure Excavation | | [
0050 214B001 87.000 CUYD| 35. 00000 3045. 00| 40. 00000 3480. 00| 37. 00000 3219. 00
Foundati on Backfill, Commrerci al | | |
0060 301A072 2506. 000 SQYD| 2. 85000 7142. 10| 2. 50000 6265. 00| 2. 95000 7392.70
Granul ar Soil Base Course, Type B, Road | | [
M xed, 6" Conpacted Thi ckness | | [
0070 401A000 2334.000 SQYD| 0. 50000 1167. 00| 0. 50000 1167. 00| 0. 66000 1540. 44
Bi t um nous Treatnment A | | [
0080 429A201 202.000 TON | 62. 75000 12675. 50| 62. 75000 12675. 50| 70. 50000 14241. 00
| mproved Bitum nous Concrete Waring | | [
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0090 502A000 26547.000 LB | 0. 50000 13273. 50| 0. 50000 13273. 50| 0. 52000 13804. 44
St eel Rei nforcenent | | [
0100 524A011 163. 000 CUYD| 457. 00000 74491. 00| 375. 00000 61125. 00| 330. 00000 53790. 00
Cul vert Concrete (Cast In Place) | | [
0110 600A000 LUMP| 11250. 00000 11250. 00| 17000. 00000 17000. 00| 20300. 00000 20300. 00
Mobi i zati on | | [
0120 6100001 106. 000 TON | 35. 00000 3710. 00| 25. 00000 2650. 00| 40. 50000 4293. 00
Loose Riprap, Cass 2 | [
0130 610D003 81. 000 SQYD| 2. 50000 202. 50| 3. 00000 243. 00| 4.40000 356. 40
Filter Blanket, Ceotextile | | [
0140 630A001 100. 000 LF | 12. 50000 1250. 00| 12. 50000 1250. 00| 15. 50000 1550. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0150 6300050 4.000 EACH 1750. 00000 7000. 00| 1750. 00000 7000. 00| 1980. 00000 7920. 00
Guardrail End Anchor, Type 20 Series [ | [
0160 650A000 542. 000 CUYD| 6. 85000 3712. 70| 10. 00000 5420. 00| 7. 60000 4119. 20
Topsoi | | | [
0170 652A061 1. 000 ACRE]| 450. 00000 450. 00| 600. 00000 600. 00| 660. 00000 660. 00
I I

Seedi ng (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 044 -5
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020531044 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE :
| ( 4 ) 12019 | ( 5 ) 20048 | ( 6 ) 03047
| LEVERETT CONSTRUCTI ON COVPA | TRI PLE C CONSTRUCTI ON | CARTER' S CONTRACTI NG SERVI CES,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ T T
0180 656A001 1. 000 ACRE| 425. 00000 425. 00 600. 00000 600. 00 660. 00000 660. 00
Mil ching, Cass A, Type 2 |
0190 665F000 50. 000 EACH 4.00000 200. 00 6. 00000 300. 00 5. 50000 275. 00
Hay Bal es |
0200 6653000 600. 000 LF | 3. 75000 2250. 00 4.00000 2400. 00 3. 95000 2370. 00
Silt Fence, Type A |
0210 680A000 LUMP| 1500. 00000 1500. 00 1000. 00000 1000. 00 4400. 00000 4400. 00
Engi neering Controls [
0220 701A031 1.000 M LE| 300. 00000 300. 00 2500. 00000 2500. 00 2200. 00000 2200. 00

I I

I I

I I

I I

I I

I I

I I

| |

Solid Wiite, Cass 2, Type A Traffic | | |

Stripe (0.06" Thick) | | |
0230 701A035 1.000 M LE| 300. 00000 300. 00| 2500. 00000 2500. 00| 2200. 00000 2200. 00

Solid Yellow, Class 2, Type A Traffic [ | [

Stripe (0.09" Thick) | | |

0240 7010001 1.000 M LE| 300. 00000 300. 00| [

I I

I I

I I

I I

I I

I I

I I

I I

500. 00000 500. 00 1100. 00000 1100. 00
Solid Tenporary Traffic Stripe [
0250 740B000 237.000 SQFT| 10. 00000 2370. 00 15. 00000 3555. 00 11. 90000 2820. 30
Construction Signs |
0260 740F002 8.000 EACH| 220. 00000 1760. 00 350. 00000 2800. 00 265. 00000 2120. 00
Barri cades, Type |I1I [
0270 7401 005 4.000 EACH 100. 00000 400. 00 300. 00000 1200. 00 175. 00000 700. 00
Warni ng Lights, Type B (Detachable Head |
SECTI ON TOTALS [ $ 170, 566. 55 $ 176, 014. 50 $ 178, 853. 73
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 044 -6
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020531044 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 7 ) 23072 | ( 8 ) 04009 | ( )
| WOODLANDS SPECI ALI STS, INC. |W W DYAR & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 11611. 00000 11611. 00| 7000. 00000 7000. 00|
Renmoval OF A d Bridge, Station 7+70.48 | | [
0020 210A000 404.000 CUYD| 8. 00000 3232. 00| 6. 00000 2424. 00|
Uncl assi fi ed Excavation | | |
0030 210D012 2329. 000 CuUYD| 9. 00000 20961. 00| 10. 00000 23290. 00|
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0040 214A000 908. 000 CUYD| 7. 00000 6356. 00| 9. 00000 8172. 00|
Structure Excavation | | |
0050 214B001 87.000 CUYD| 10. 00000 870. 00| 34. 00000 2958. 00|
Foundati on Backfill, Commrerci al | | |
0060 301A072 2506. 000 SQYD| 8. 00000 20048. 00| 7.00000 17542. 00|
Granul ar Soil Base Course, Type B, Road | | [
M xed, 6" Conpacted Thi ckness | | [
0070 401A000 2334.000 SQYD| 1. 00000 2334. 00| 0. 55000 1283. 70|
Bi t um nous Treatnent A | | |
0080 429A201 202.000 TON | 91. 00000 18382. 00| 69. 03000 13944. 06|
| mproved Bitum nous Concrete Waring | | [
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0090 502A000 26547.000 LB | 0. 48000 12742. 56| 0. 50000 13273. 50|
St eel Rei nforcenent | | |
0100 524A011 163. 000 CUYD| 230. 00000 37490. 00| 300. 00000 48900. 00|
Cul vert Concrete (Cast In Place) | | [
0110 600A000 LUMP| 1348. 00000 1348. 00| 14000. 00000 14000. 00|
Mobi i zati on | | [
0120 6100001 106. 000 TON | 23. 00000 2438. 00| 34. 00000 3604. 00|
Loose Riprap, Cass 2 | [
0130 610D003 81. 000 SQYD| 1. 00000 81. 00| 5. 00000 405. 00|
Filter Blanket, Geotextile | | [
0140 630A001 100. 000 LF | 2. 50000 250. 00| 14. 30000 1430. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0150 6300050 4.000 EACH 2358. 00000 9432. 00| 2035. 00000 8140. 00|
Guardrail End Anchor, Type 20 Series [ | [
0160 650A000 542. 000 CUYD| 13. 00000 7046. 00| 10. 00000 5420. 00|
Topsoi | | | [
0170 652A061 1. 000 ACRE]| 1000. 00000 1000. 00| 1500. 00000 1500. 00|
I I

Seedi ng (M x 3E) |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 044 -7
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020531044 COUNTI ES : COVI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE
| ( 7 ) 23072 | ( 8 ) 04009 | ( )
| WOODLANDS SPECI ALI STS, INC. |W W DYAR & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0180 656A001 1. 000 ACRE]| 1000. 00000 1000. 00| 1200. 00000 1200. 00|
Mul ching, dass A Type 2 | | [
0190 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00|
Hay Bal es [ | [
0200 6653000 600. 000 LF | 2.00000 1200. 00| 4.00000 2400. 00|
Silt Fence, Type A | | [
0210 680A000 LUMP| 1280. 00000 1280. 00| 3850. 00000 3850. 00|
Engi neering Controls | | [
0220 701A031 1.000 M LE| 8423. 00000 8423. 00| 2200. 00000 2200. 00|
Solid Wiite, Cass 2, Type A Traffic | | [
Stripe (0.06" Thick) | | [
0230 701A035 1.000 M LE| 8423. 00000 8423. 00| 2200. 00000 2200. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0240 7010001 1.000 M LE| 674. 00000 674. 00| 715. 00000 715. 00|
Solid Tenporary Traffic Stripe | | [
0250 740B000 237.000 SQFT| 15. 00000 3555. 00| 12. 00000 2844. 00|
Construction Signs | | [
0260 740F002 8.000 EACH 250. 00000 2000. 00| 250. 00000 2000. 00|
Barri cades, Type |I1I [ | [
0270 7401 005 4.000 EACH 225. 00000 900. 00| 150. 00000 600. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 183, 326. 56| $ 191, 545. 26| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02

PACE : 045 -1
VENDOR RANKI NG

CALL ORDER . 045 CONTRACT I D : 20020531045 COUNTI ES : CULLMAN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-2226(200)

for constructing the Wdening, Resurfacing, and Traffic
Stripe on various County Roads as indicated on the plans.
Length - 10.202 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 668, 831. 34 100. 0000%

2 19010 SHELBY CONTRACTI NG CO., | NC. $ 701, 839. 39 104. 9352%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 045 -2
TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) |
0110 701A035 17.000 M LE| 990. 00000 16830. 00

CALL ORDER . 045 CONTRACT I D : 20020531045 COUNTI ES : CULLMAN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 07002 | ( 2 ) 19010 | ( )
| GOOD HOPE CONTRACTI NG CO., | SHELBY CONTRACTI NG CO., INC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 405A000 3951. 000 GAL | 1. 00000 3951. 00| 0. 10000 395. 10|
Tack Coat [ | [
0020 429A221 9991. 000 TON | 31. 24000 312118. 84| 32. 65000 326206. 15|
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0030 429B223 1000. 000 TON | 36. 00000 36000. 00| 32. 05000 32050. 00|
| mproved Bitum nous Concrete Bi nder | | |
Layer, Patching, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0040 429B227 4500. 000 TON | 26. 96000 121320. 00| 32. 05000 144225. 00|
| mproved Bitum nous Concrete Bi nder | | |
Layer, Leveling, 1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range B [ | [
0050 429C230 3000. 000 TON | 25. 11000 75330. 00| 28. 39000 85170. 00|
| mproved Bitum nous Concrete Base Layer | | |
W deni ng, 1" Maxi num Aggregate Size MX, | | |
ESAL Range B [ | [
0060 430B014 4000. 000 TON | 8. 33000 33320. 00] 10. 06000 40240. 00|
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | |
0070 600A000 LUMP| 22839. 00000 22839. 00| 6160. 89000 6160. 89|
Mobi | i zati on [ | [
0080 630A001 150. 000 LF | 19. 25000 2887. 50| 19. 25000 2887. 50|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0090 6300050 4.000 EACH 1600. 00000 6400. 00| 1600. 00000 6400. 00|
Guardrail End Anchor, Type 20 Series [ | [
0100 701A031 21.000 M LE| 890. 00000 18690. 00| 950. 00000 19950. 00|
| |
| 1080. 00000 18360. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0120 701A045 3.000 M LE| 600. 00000 1800. 00| 525. 00000 1575. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0130 7010000 6.000 M LE| 320. 00000 1920. 00| 320. 00000 1920. 00|
I I

Broken Temporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 045 -3
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20020531045 COUNTI ES : CULLMAN
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
SET- ASI DE
| ( 1 ) 07002 | ( 2 ) 19010 | ( )
| GOOD HOPE CONTRACTI NG CO., | SHELBY CONTRACTI NG CO., INC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ s
0140 7010001 35.000 M LE] 340. 00000 11900. 00| 340. 00000 11900. 00|
Solid Tenporary Traffic Stripe | | [
0150 703A002 900. 000 SGFT| 1. 80000 1620. 00| 1. 90000 1710. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I
0160 740B000 371.000 SQFT| 5. 00000 1855. 00| 7.25000 2689. 75|
Construction Signs | | |
0170 740E000 100. 000 EACH| 0. 50000 50. 00| 0. 00000 0. 00|
Cones (36 Inches High) | | [
SECTI ON TOTALS | $ 668, 831. 34| $ 701, 839. 39| $ 0. 00
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02

PACE : 046 -1
VENDOR RANKI NG

CALL ORDER . 046 CONTRACT I D : 20020531046 COUNTI ES : DEKALB
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-2505(200)

for constructing the Resurfacing and Traffic Stripe on
C. R #26 from S. R #227 south of Crossville to the Marshall
County line. Length 7.933 nm.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 23009 VH TAKER CONTRACTI NG CORPORATI ON $ 776, 677.57 100. 0000%
2 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 779, 338. 22 100. 3426%
3 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 793, 135. 25 102. 1190%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 046 -2
TABULATI ON OF BI DS

Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |
0120 701A045 4.000 M LE| 600. 00000 2400. 00

CALL ORDER . 046 CONTRACT I D : 20020531046 COUNTI ES : DEKALB
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE
| ( 1 ) 23009 | ( 2 ) 10011 | ( 3 ) 07002
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI | GOOD HOPE CONTRACTI NG CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 405A000 6144. 000 GAL | 0. 10000 614. 40| 0. 88000 5406. 72| 1. 25000 7680. 00
Tack Coat [ | [
0020 429A221 8080. 000 TON | 31. 88000 257590. 40| 33. 00000 266640. 00| 33. 08000 267286. 40
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0030 429B221 11830. 000 TON | 27. 41000 324260. 30| 26. 80000 317044. 00| 27. 32000 323195. 60
| mproved Bitum nous Concrete Bi nder | | |
Layer, 1" Maxi mnum Aggregate Size M X, [ | |
ESAL Range B [ | [
0040 429C225 300. 000 TON | 27. 41000 8223. 00| 45. 00000 13500. 00| 40. 72000 12216. 00
| mproved Bitum nous Concrete Base Layer | | |
Pat ching, 1 1/ 2" Maxi mum Aggr egat e [ | [
Size M x, ESAL Range B [ | [
0050 429C230 1400. 000 TON | 27. 41000 38374. 00| 28. 20000 39480. 00| 28. 32000 39648. 00
| mproved Bitum nous Concrete Base Layer | | |
W deni ng, 1" Maxi num Aggregate Size MX, | | |
ESAL Range B [ | [
0060 430B014 6730. 000 TON | 12. 95000 87153. 50| 12. 20000 82106. 00| 10. 00000 67300. 00
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | |
0070 600A000 LUMP| 9000. 00000 9000. 00| 4200. 00000 4200. 00| 24895. 00000 24895. 00
Mobi | i zati on [ | [
0080 630A001 250.000 LF | 19. 25000 4812. 50| 19. 25000 4812. 50| 16. 00000 4000. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0090 6300070 4.000 EACH 1400. 00000 5600. 00| 1400. 00000 5600. 00| 1500. 00000 6000. 00
Guardrail End Anchor, Type 10 Series [ | [
0100 701A030 16.000 M LE] 650. 00000 10400. 00| 600. 00000 9600. 00| 650. 00000 10400. 00
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | |
0110 701A035 13.000 M LE] 1040. 00000 13520. 00| 1100. 00000 14300. 00| 1040. 00000 13520. 00
| |
| 500. 00000 2000. 00| 600. 00000 2400. 00
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0130 7010000 8.000 M LE] 320. 00000 2560. 00| 320. 00000 2560. 00| 320. 00000 2560. 00
I I

Broken Temporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 046 -3
TABULATI ON OF BI DS

CALL ORDER . 046 CONTRACT I D : 20020531046 COUNTI ES : DEKALB
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE
| ( 1 ) 23009 | ( 2 ) 10011 | ( 3 ) 07002
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI | GOOD HOPE CONTRACTI NG CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0140 7010001 11.000 M LE] 340. 00000 3740. 00| 350. 00000 3850. 00| 340. 00000 3740. 00
Solid Tenporary Traffic Stripe | | |
0150 703A004 730.000 SQFT| 1. 80000 1314. 00| 1. 90000 1387. 00| 1. 80000 1314. 00
Traffic Control Markings, Cass 2T, [ | [
Type A I I I
0160 705A032 167. 000 EACH| 5. 00000 835. 00| 5. 00000 835. 00| 5. 00000 835. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0170 705A037 713.000 EACH| 5. 25000 3743. 25| 5. 00000 3565. 00| 5. 25000 3743. 25
Pavermrent Markers, Class A-H Type 2-D | | |
0180 740B000 294.000 SQFT| 8. 63000 2537. 22| 8. 00000 2352. 00| 8. 00000 2352. 00
Construction Signs | | |
0190 740E000 50. 000 EACH| 0. 00000 0. 00| 2. 00000 100. 00| 1. 00000 50. 00
Cones (36 Inches High) | | |
SECTI ON TOTALS [ $ 776, 677. 57| $ 779, 338. 22| $ 793, 135. 25



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE : 06/ 06/ 02
PACE : 047 -1

CALL ORDER . 047 CONTRACT I D : 20020531047 COUNTI ES : FRANKLI N
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : STPAA-3013(200)
for constructing the Resurfacing and Traffic Stripe on STPAA- 3030( 200)

C. R #81 from Phil Canpbell to C R #83 and on C. R #75 from
C R #20 to S.R #243 at Churntown. Length 12.671 m.

SET- ASI DE :
VENDOR TOTAL
RANK  NUVBER NAME Bl D
1 18031 ROGERS GROUP, | NC. $ 609, 338. 75
2 19074 S & M EQUI PMENT CO., |INC $ 612, 985. 56
3 01018 APAC- ALABAMA, | NC. $ 621, 978. 74

100. 0000%
100. 5985%
102. 0744%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 047 -2
TABULATI ON OF BI DS

CALL ORDER . 047 CONTRACT I D : 20020531047 COUNTI ES : FRANKLI N
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01018
| ROGERS GROUP, | NC. | S & M EQUI PMENT CO., | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001 ROADWAY
I I I
0010 305B060 3783.000 TON | 12. 00000 45396. 00| 12. 00000 45396. 00| 14. 37000 54361. 71
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ | [
0020 401B100 9656. 000 SQYD| 1. 00000 9656. 00| 1. 55000 14966. 80| 0. 99000 9559. 44
Bi t um nous Treatnment E (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 4703.000 GAL | 1. 50000 7054. 50| 1. 25000 5878. 75| 1. 02000 4797. 06
Tack Coat [ | [
0040 429A201 10320. 000 TON | 35. 50000 366360. 00| 33. 50000 345720. 00| 36. 42000 375854. 40
| mproved Bitumi nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0050 429A207 750.000 TON | 39. 00000 29250. 00| 38. 50000 28875. 00| 34. 65000 25987. 50
| mproved Bitumi nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maxi num | | |
Aggregate Size M x, ESAL Range A [ | [
0060 429A221 1988. 000 TON | 35. 50000 70574. 00| 36. 50000 72562. 00| 37. 00000 73556. 00
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0070 429A227 200. 000 TON | 39. 00000 7800. 00| 40. 00000 8000. 00| 36. 17000 7234.00
| mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maxi num | | |
Aggregate Size Mx, ESAL Range B [ | [
0080 600A000 LUMP| 3599. 00000 3599. 00| 12000. 00000 12000. 00| 1368. 29000 1368. 29
Mobi | i zati on [ | [
0090 701A031 25.000 M LE]| 940. 00000 23500. 00| 1081. 00000 27025. 00| 958. 80000 23970. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0100 701A035 19.000 M LE] 1050. 00000 19950. 00| 1207. 50000 22942. 50| 1071. 00000 20349. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0110 701A045 6.000 M LE| 600. 00000 3600. 00| 690. 00000 4140. 00| 612. 00000 3672. 00
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0120 7010002 6.000 M LE| 320. 00000 1920. 00| 368. 00000 2208. 00| 326. 40000 1958. 40
I I

Br oken Tenporary Traffic Stripe (Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 047 -3
TABULATI ON OF BI DS

CALL ORDER . 047 CONTRACT I D : 20020531047 COUNTI ES : FRANKLI N
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 1 ) 18031 | ( 2 ) 19074 | ( 3 ) 01018
| ROGERS GROUP, | NC. | S & M EQUI PMENT CO., | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0130 7010003 19.000 M LE] 340. 00000 6460. 00| 391. 00000 7429. 00| 346. 80000 6589. 20
Solid Tenporary Traffic Stripe (Paint) | | |
0140 705A032 325.000 EACH 5. 00000 1625. 00| 5. 75000 1868. 75| 5. 10000 1657. 50
Pavermrent Markers, Class A-H Type 1-B | | |
0150 705A037 1357. 000 EACH| 5. 25000 7124. 25| 6. 04000 8196. 28| 5. 36000 7273.52
Pavermrent Markers, Class A-H Type 2-D | | |
0160 740B000 472.000 SQFT| 10. 00000 4720. 00| 8. 34000 3936. 48| 7.76000 3662. 72
Construction Signs | | |
0170 740E000 100. 000 EACH| 5. 00000 500. 00| 10. 93000 1093. 00| 0. 64000 64. 00
Cones (36 Inches High) | | |
0180 740MI01 100. 000 EACH| 2. 50000 250. 00| 7. 48000 748. 00| 0. 64000 64. 00
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 609, 338. 75| $ 612, 985. 56| $ 621, 978. 74
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 048 -1
VENDOR RANKI NG

CALL ORDER . 048 CONTRACT I D : 20020531048 COUNTI ES : GREENE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ACGBBR-3214(200)

for constructing the Bridge Replacenents (Precast) on
C. R #60 at Brush Creek and at Brush Creek relief northwest
of Union. Length 0.075 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 16003 PHI LLI PS CONTRACTI NG CO., | NC. $ 617, 492. 50 100. 0000%
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 628, 000. 00 101. 7016%
3 02088 B & B ENG NEERI NG & DESI GN $ 660, 011. 00 106. 8857%
4 23071 WARRI OR CONSTRUCTCRS, | NC. $ 682, 771. 00 110. 5715%
5 13099 MCINNI'S, LLC $ 712, 660. 00 115. 4119%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 048 -2
TABULATI ON OF BI DS

Precast Concrete Abutnent Panels, Type
Al |

CALL ORDER . 048 CONTRACT I D : 20020531048 COUNTI ES : GREENE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 16003 | ( 2 ) 03001 | ( 3 ) 02088
| PHI LLI PS CONTRACTI NG CO., | | CLARK CONSTRUCTION CO., INC |B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 4456. 00000 4456. 00| 16000. 00000 16000. 00| 40000. 00000 40000. 00
Renmoval OF A d Bridge, Station 74+28.04 | | [
0020 206A001 LUMP| 11744. 00000 11744. 00| 15000. 00000 15000. 00| 60000. 00000 60000. 00
Renmoval O A d Bridge, Station 77+10.88 | | |
0030 210A000 250. 000 CuUYD| 3. 00000 750. 00| 9. 00000 2250. 00| 6. 00000 1500. 00
Uncl assi fied Excavation | |
0040 502A000 137.000 LB | 2.00000 274. 00| 1. 30000 178. 10| 1. 00000 137.00
St eel Rei nforcenent | | |
0050 505MD02 3660.000 LF | 21. 00000 76860. 00| 25. 00000 91500. 00| 16. 00000 58560. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0060 507A000 4.000 EACH 2784. 00000 11136. 00| 1550. 00000 6200. 00| 2400. 00000 9600. 00
Wre Rope Abutment Anchor Assenbly | | |
0070 510A000 34.000 CuUYD| 600. 00000 20400. 00| 350. 00000 11900. 00| 600. 00000 20400. 00
Bri dge Substructure Concrete, Cass A | | |
0080 511A000 121. 000 EACH| 70. 00000 8470. 00| 60. 00000 7260. 00| 60. 00000 7260. 00
El astoneric Bearings, Type 1 | | [
0090 512A013 4.000 EACH 3609. 00000 14436. 00| 3200. 00000 12800. 00| 3200. 00000 12800. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0100 512B004 7.000 EACH 3544. 00000 24808. 00| 3500. 00000 24500. 00| 3200. 00000 22400. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0110 5120017 54.000 EACH 3785. 00000 204390. 00| 3500. 00000 189000. 00| 3400. 00000 183600. 00
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0120 5120025 18. 000 EACH| 4191. 00000 75438. 00| 3800. 00000 68400. 00| 3800. 00000 68400. 00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0130 512D025 10. 000 EACH| 3921. 00000 39210. 00| 2500. 00000 25000. 00| 3800. 00000 38000. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 39'-11" Long [ | |
0140 512D030 8.000 EACH 3915. 00000 31320. 00| 3450. 00000 27600. 00| 3800. 00000 30400. 00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | |
0150 512E000 20. 000 EACH 400. 00000 8000. 00| 380. 00000 7600. 00| 275. 00000 5500. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 048 -3
TABULATI ON OF BI DS

CALL ORDER . 048 CONTRACT I D : 20020531048 COUNTI ES : GREENE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 16003 | ( 2 ) 03001 | ( 3 ) 02088
| PHI LLI PS CONTRACTI NG CO., | | CLARK CONSTRUCTION CO., INC |B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0160 512E001 12. 000 EACH| 438. 00000 5256. 00| 415. 00000 4980. 00| 330. 00000 3960. 00
Precast Concrete Abutnent Panels, Type | | |
A2 I I I
0170 512F000 10. 000 EACH| 539. 00000 5390. 00| 515. 00000 5150. 00| 400. 00000 4000. 00
Precast Concrete Wng Panels, Type W | | |
0180 512F001 6. 000 EACH| 615. 00000 3690. 00| 650. 00000 3900. 00| 500. 00000 3000. 00
Precast Concrete Wng Panels, Type W | | |
0190 512@000 8.000 EACH 601. 00000 4808. 00| 600. 00000 4800. 00| 450. 00000 3600. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0200 600A000 LUMP| 16380. 00000 16380. 00| 67507. 30000 67507. 30| 40000. 00000 40000. 00
Mobi | i zati on [ | [
0210 6100001 440.000 TON | 31. 75000 13970. 00| 19. 00000 8360. 00| 25. 00000 11000. 00
Loose Riprap, Cass 2 | | |
0220 610D000 400. 000 SQYD| 2. 25000 900. 00| 4.00000 1600. 00| 2. 25000 900. 00
Fi |l ter Bl anket [ | [
0230 630A001 436.000 LF | 10. 50000 4578. 00| 11. 34000 4944, 24| 14. 00000 6104. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0240 6300003 8.000 EACH 985. 00000 7880. 00| 1063. 80000 8510. 40| 1150. 00000 9200. 00
Guardrail End Anchor, Type 13 [ | [
0250 6300050 4.000 EACH 1320. 00000 5280. 00| 1425. 60000 5702. 40| 1500. 00000 6000. 00
Guardrail End Anchor, Type 20 Series [ | [
0260 665F000 60. 000 EACH| 3. 00000 180. 00| 4.00000 240. 00| 6. 00000 360. 00
Hay Bal es | | |
0270 6653000 850. 000 LF | 4. 00000 3400. 00| 2. 00000 1700. 00| 7. 00000 5950. 00
Silt Fence, Type A | | |
0280 680A000 LUMP| 10000. 00000 10000. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
Engi neering Controls [ | [
0290 740B000 198. 000 SQFT]| 8. 75000 1732. 50| 8.10000 1603. 80| 10. 00000 1980. 00
Construction Signs | |
0300 740F002 8.000 EACH 181. 00000 1448. 00| 177. 44000 1419. 52| 300. 00000 2400. 00
Barri cades, Type |I1I [ | [
0310 7401 005 4.000 EACH 227.00000 908. 00| 223. 56000 894. 24| 500. 00000 2000. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 617, 492. 50| $ 628, 000. 00| $ 660, 011. 00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 048 -4
TABULATI ON OF BI DS

CALL ORDER . 048 CONTRACT I D : 20020531048 COUNTI ES : GREENE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 23071 | ( 5 ) 13099 | ( )
| WARRI OR CONSTRUCTCORS, INC. | MCINNI'S, LLC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 206A000 LUMP| 40000. 00000 40000. 00 30000. 00000 30000. 00
Renmoval O A d Bridge, Station 74+28.04
0020 206A001 LUMP| 40000. 00000 40000. 00 20000. 00000 20000. 00
Renmoval O A d Bridge, Station 77+10.88
0030 210A000 250. 000 CuUYD| 10. 00000 2500. 00 5. 00000 1250. 00
Uncl assi fi ed Excavation
0040 502A000 137.000 LB | 3. 00000 411. 00 1. 00000 137.00
St eel Rei nf orcenment |
0050 505MD02 3660.000 LF | 23. 00000 84180. 00 22.00000 80520. 00
Steel Piling Furnished And Driven (HP
12 x 53) [
0060 507A000 4.000 EACH 2000. 00000 8000. 00 1917. 00000 7668. 00
Wre Rope Abutnment Anchor Assenbly
0070 510A000 34.000 CuUYD| 400. 00000 13600. 00 400. 00000 13600. 00
Bri dge Substructure Concrete, Class A |
0080 511A000 121. 000 EACH| 78. 00000 9438. 00 100. 00000 12100. 00
El astoneri c Bearings, Type 1 |
0090 512A013 4.000 EACH 3500. 00000 14000. 00 3050. 00000 12200. 00

Wde By 1'-8" Deep By 33 -0" Long
0100 512B004 7.000 EACH 3400. 00000 23800. 00

3313. 00000 23191. 00

Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

0110 5120017 54.000 EACH 3400. 00000 183600. 00 3694. 00000 199476. 00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long

0120 5120025 18. 000 EACH| 3800. 00000 68400. 00 4126. 00000 74268. 00
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long

0130 512D025 10. 000 EACH| 3900. 00000 39000. 00 3684. 00000 36840. 00
Precast Concrete Barrier Rail |
I ntermedi ate Section, 39 -11" Long

0140 512D030 8.000 EACH 3900. 00000 31200. 00 3651. 00000 29208. 00
Precast Concrete Barrier Rail End
Section, 39" -11 3/8" Long [

0150 512E000 20. 000 EACH 325. 00000 6500. 00 915. 00000 18300. 00

Precast Concrete Abutnent Panels, Type

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Precast Concrete Abutnent Caps, 2'-0" |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
Al | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 048 -5
TABULATI ON OF BI DS

CALL ORDER . 048 CONTRACT I D : 20020531048 COUNTI ES : GREENE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 23071 | ( 5 ) 13099 | ( )
| WARRI OR CONSTRUCTCORS, INC. | MCINNI'S, LLC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0160 512E001 12. 000 EACH| 325. 00000 3900. 00| 965. 00000 11580. 00|
Precast Concrete Abutnent Panels, Type | | |
A2 I I I
0170 512F000 10. 000 EACH| 425. 00000 4250. 00| 995. 00000 9950. 00|
Precast Concrete Wng Panels, Type W | | [
0180 512F001 6. 000 EACH| 500. 00000 3000. 00| 1007. 00000 6042. 00|
Precast Concrete Wng Panels, Type W | | [
0190 512@000 8.000 EACH 600. 00000 4800. 00| 1017. 00000 8136. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0200 600A000 LUMP| 45000. 00000 45000. 00| 75000. 00000 75000. 00|
Mobi i zati on | | [
0210 6100001 440.000 TON | 25. 00000 11000. 00| 22.00000 9680. 00|
Loose Riprap, Cass 2 | | [
0220 610D000 400. 000 SQYD| 2. 50000 1000. 00| 2. 00000 800. 00|
Filter Bl anket | | [
0230 630A001 436.000 LF | 12. 00000 5232. 00| 10. 50000 4578. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0240 6300003 8.000 EACH 1500. 00000 12000. 00| 985. 00000 7880. 00|
Guardrail End Anchor, Type 13 [ | [
0250 6300050 4.000 EACH 1800. 00000 7200. 00| 1320. 00000 5280. 00|
Guardrail End Anchor, Type 20 Series [ | [
0260 665F000 60. 000 EACH| 6. 50000 390. 00| 5. 00000 300. 00|
Hay Bal es | | [
0270 6653000 850. 000 LF | 8. 00000 6800. 00| 6. 00000 5100. 00|
Silt Fence, Type A | | [
0280 680A000 LUMP| 5000. 00000 5000. 00| 4000. 00000 4000. 00|
Engi neering Controls [ | [
0290 740B000 198. 000 SQFT]| 15. 00000 2970. 00| 12. 00000 2376. 00|
Construction Signs | | [
0300 740F002 8.000 EACH 450. 00000 3600. 00| 300. 00000 2400. 00|
Barri cades, Type |I1I [ | [
0310 7401 005 4.000 EACH 500. 00000 2000. 00| 200. 00000 800. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 682, 771. 00| $ 712, 660. 00| $ 0.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 051 -1
VENDOR RANKI NG

CALL ORDER . 051 CONTRACT I D : 20020531051 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-3614(200)

for constructing the Resurfacing and Traffic Stripe on
CR#42 fromS. R #2 (U. S #72) to C. R #45 at Fackler. Length

1.740 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 182, 459. 91 100. 0000%

2 23009 VH TAKER CONTRACTI NG CORPORATI ON $ 190, 952. 80 104. 6547%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 051 -2
TABULATI ON OF BI DS

Broken Yel | ow, Cl ass 2T, Type A, |
Traffic Stripe [

CALL ORDER . 051 CONTRACT I D : 20020531051 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE
| ( 1 ) 10011 | ( 2 ) 23009 | ( )
| JACKSON PAVI NG & CONSTRUCTI | WHI TAKER CONTRACTI NG CORPOR |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210D001 500. 000 CUYD| 8. 00000 4000. 00| 20. 00000 10000. 00|
Borrow Excavation (Loose Truckbed | | [
Measur enent ) | | [
0020 401B100 23492. 000 SQvYD| 0. 76310 17926. 75| 0. 77000 18088. 84|
Bi t um nous Treatnment E (Wth Pol yner | | [
Addi tive) | [
0030 401B106 6129. 000 SQYD| 2. 54000 15567. 66| 2. 54000 15567. 66|
Bi t um nous Treatnment JG (Wth Pol yner | | [
Addi tive) | | [
0040 405A000 800. 000 GAL | 1. 25000 1000. 00| 1. 50000 1200. 00|
Tack Coat | | [
0050 429A201 1950. 000 TON | 38. 00000 74100. 00| 38. 03000 74158. 50|
| mproved Bitum nous Concrete Wari ng | | [
Surface Layer, 3/4" Maxi num Aggregate | | [
Size Mx, ESAL Range A [ | [
0060 429C203 200. 000 TON | 52. 65000 10530. 00| 50. 00000 10000. 00|
| mproved Bitum nous Concrete Base Layer | | [
Pat chi ng, 3/4" Maxi num Aggregate Size | | [
M x, ESAL Range A [ | [
0070 429C206 500. 000 TON | 37. 35000 18675. 00| 39. 23000 19615. 00|
| mproved Bitum nous Concrete Base Layer | | [
Level i ng, 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range A [ | [
0080 430B014 1000. 000 TON | 14. 25000 14250. 00| 18. 00000 18000. 00|
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | [
0090 600A000 LUMP| 7000. 00000 7000. 00| 5000. 00000 5000. 00|
Mobi i zati on | | [
0100 6300070 4.000 EACH 1665. 00000 6660. 00| 1700. 00000 6800. 00|
Guardrail End Anchor, Type 10 Series [ | [
0110 701A030 4.000 M LE| 600. 00000 2400. 00| 600. 00000 2400. 00|
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | [
0120 701A034 3.000 M LE| 600. 00000 1800. 00| 600. 00000 1800. 00|
Solid Yellow, Class 2T, Type A Traffic | | [
Stri pe | | [
0130 701A044 1.000 M LE| 300. 00000 300. 00| 300. 00000 300. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 051 -3
TABULATI ON OF BI DS

CALL ORDER . 051 CONTRACT I D : 20020531051 COUNTI ES : JACKSON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 10011 | ( 2 ) 23009 | ( )
| JACKSON PAVI NG & CONSTRUCTI | WHI TAKER CONTRACTI NG CORPOR |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 7010000 2.000 M LE| 310. 00000 620. 00| 340. 00000 680. 00|
Broken Temporary Traffic Stripe [ | [
0150 7010001 6.000 M LE| 330. 00000 1980. 00| 380. 00000 2280. 00|
Solid Tenporary Traffic Stripe | | [
0160 703A004 400. 000 SQFT| 2.00000 800. 00| 2. 00000 800. 00|
Traffic Control Markings, Cass 2T, [ | [
Type A I I I
0170 703B004 15. 000 SQFT| 2.90000 43. 50| 3. 00000 45. 00|
Traffic Control Legends, Cass 2T, Type | | [
A I I I
0180 705A032 26.000 EACH 5. 00000 130. 00| 4.80000 124. 80|
Pavermrent Markers, Class A-H Type 1-B | | |
0190 705A037 205. 000 EACH| 5. 00000 1025. 00| 5. 00000 1025. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0200 740B000 246.000 SOQFT| 12. 00000 2952. 00| 8. 00000 1968. 00|
Construction Signs | | [
0210 740E000 100. 000 EACH| 5. 00000 500. 00| 10. 00000 1000. 00|
Cones (36 Inches High) | | [
0220 740M01 100. 000 EACH| 2.00000 200. 00| 1. 00000 100. 00|
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 182, 459. 91| $ 190, 952. 80| $ 0.00
------------------------------------------ T T



CALL ORDER :
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT

ALABAVA DEPARTMENT OF TRANSPORTATI ON

058 CONTRACT I D :
CONTRACT TIME :

CONTRACT DESCRI PTI ON :

for constructing the Bridge Replacenments (3 sites) (Precast)

on C. R #57 over Double Creek and Tributaries north of

Length - 0.083 mi.

VENDOR RANKI NG

20020531058
08
90 Wor ki ng Days

COUNTI ES : MARENGO

(avai |l abl e days)

PRQIECT( S)

DATE : 06/ 06/ 02
PAGE : 058 -1

ACGBBRZ- 4600( 202)

Jef ferson.
SET- ASI DE :
VENDOR
RANK  NUMBER

1 23071

2 01007

3 13099

4 03001

WARRI OR CONSTRUCTCRS, | NC.
ALABAMA BRI DGE BUI LDERS, | NC.
MCINNI'S, LLC

CLARK CONSTRUCTI ON COVPANY , | NC.

822, 325.50
861, 160. 50
873, 350. 00
892, 335. 04

100. 0000%
104. 7226%
106. 2049%
108. 5136%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 058 -2
TABULATI ON OF BI DS

CALL ORDER : 058 CONTRACT 1D : 20020531058 COUNTI ES : MARENGO
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1 ) 23071 [( 2 ) 01007 (3 ) 13099
| WARRI OR CONSTRUCTORS, | NC. | ALABAMA BRI DGE BUILDERS, IN |MCINNI'S, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP|  20000. 00000 20000. 00|  20000. 00000 20000.00]  15000. 00000 15000. 00

Removal OF O d Bridge, Station 100+00. | | |
00 to Sta. 100+92.19 [
0020 206A001 LUMP| 20000. 00000 20000.

Precast Concrete Barrier Rail End [
Section, 34’-0" Long |

I I
00| 20000. 00000 20000. 00| 15000. 00000 15000. 00
Renmoval O A d Bridge, Station 104+45. | | |
60 to Sta. 105+52.81 | | |
0030 206A002 LUMP| 20000. 00000 20000. 00| 20000. 00000 20000. 00| 15000. 00000 15000. 00
Renmoval O A d Bridge, Station 109+04. | | |
05 to Sta. 109+51. 30 | | |
0040 210A000 956. 000 CUYD| 10. 00000 9560. 00| 6. 00000 5736. 00| 5. 00000 4780. 00
Uncl assi fi ed Excavation | | |
0050 502A000 547.000 LB | 2. 50000 1367. 50| 1. 00000 547. 00| 1. 00000 547.00
St eel Rei nf orcenent | | |
0060 505MD00 4880. 000 LF | 19. 00000 92720. 00| 20. 00000 97600. 00| 21. 00000 102480. 00
Steel Piling Furnished And [ | [
Driven(HP10x42) | | |
0070 507A000 6. 000 EACH| 2000. 00000 12000. 00| 2000. 00000 12000. 00| 3000. 00000 18000. 00
Wre Rope Abutment Anchor Assenbly | | |
0080 510A000 57.000 CUYD| 400. 00000 22800. 00| 500. 00000 28500. 00| 500. 00000 28500. 00
Bri dge Substructure Concrete, Cass A | | |
0090 511A000 176. 000 EACH| 70. 00000 12320. 00| 75. 00000 13200. 00| 70. 00000 12320. 00
El astoneric Bearings, Type 1 | | [
0100 512A014 6. 000 EACH| 3200. 00000 19200. 00| 3000. 00000 18000. 00| 3300. 00000 19800. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0110 512B004 10. 000 EACH| 3200. 00000 32000. 00| 3000. 00000 30000. 00| 3600. 00000 36000. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0120 5120004 78.000 EACH| 2800. 00000 218400. 00| 3100. 00000 241800. 00| 3000. 00000 234000. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0130 5120007 26.000 EACH 3000. 00000 78000. 00| 3100. 00000 80600. 00| 3100. 00000 80600. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0140 512D002 12. 000 EACH| 3300. 00000 39600. 00| 3200. 00000 38400. 00| 3200. 00000 38400. 00
I I
I I
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TABULATI ON OF BI DS

CALL ORDER : 058 CONTRACT | D : 20020531058 COUNTI ES : MARENGO
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 23071 | ( 2 ) 01007 | ( 3 ) 13099
| WARRI OR CONSTRUCTORS, | NC. | ALABAVA BRI DGE BUI LDERS, IN | MCINNI'S, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 512D005 14. 000 EACH 3500. 00000 49000. 00| 3200. 00000 44800. 00| 3200. 00000 44800. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0160 512E000 48. 000 EACH 300. 00000 14400. 00| 425. 00000 20400. 00| 500. 00000 24000. 00
Precast Concrete Abutnent Panels, Type | | |
Al I I I
0170 512F000 24.000 EACH 425. 00000 10200. 00| 525. 00000 12600. 00| 600. 00000 14400. 00
Precast Concrete Wng Panels, Type W | | [
0180 512@000 12. 000 EACH| 475. 00000 5700. 00| 550. 00000 6600. 00| 600. 00000 7200. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0190 600A000 LUMP| 40000. 00000 40000. 00| 60000. 00000 60000. 00| 58145. 00000 58145. 00
Mobi i zati on | | [
0200 6100001 1682. 000 TON | 25. 00000 42050. 00| 25. 00000 42050. 00| 30. 00000 50460. 00
Loose Riprap, Class 2 | | [
0210 610D000 1346. 000 SQYD| 3. 00000 4038. 00| 2. 75000 3701. 50| 3. 00000 4038. 00
Filter Bl anket | | [
0220 6300003 12. 000 EACH| 1500. 00000 18000. 00| 1100. 00000 13200. 00| 950. 00000 11400. 00
Guardrail End Anchor, Type 13 [ | [
0230 6300070 12. 000 EACH| 1300. 00000 15600. 00| 1300. 00000 15600. 00| 1600. 00000 19200. 00
Guardrail End Anchor, Type 10 Series [ | [
0240 665F000 150. 000 EACH| 6. 50000 975. 00| 4.00000 600. 00| 5. 00000 750. 00
Hay Bal es | | [
0250 6653000 1200. 000 LF | 7. 00000 8400. 00| 5. 00000 6000. 00| 5. 00000 6000. 00
Silt Fence, Type A | | [
0260 680A000 LUMP| 10000. 00000 10000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
Engi neering Controls [ | [
0270 740B000 173. 000 SQFT]| 15. 00000 2595. 00| 12. 00000 2076. 00| 10. 00000 1730. 00
Construction Signs | |
0280 740F002 6. 000 EACH| 400. 00000 2400. 00| 275. 00000 1650. 00| 300. 00000 1800. 00
Barri cades, Type II1I [ | [
0290 7401 005 2.000 EACH 500. 00000 1000. 00| 250. 00000 500. 00| 500. 00000 1000. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 822, 325. 50| $ 861, 160. 50| $ 873, 350. 00
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TABULATI ON OF BI DS

CALL ORDER : 058 CONTRACT 1D : 20020531058 COUNTI ES : MARENGO
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 08
SET- ASI DE :
|( 4 ) 03001 | ( ) | ( )
| CLARK CONSTRUCTI ON CO., INC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
SECTI ON 0001  TOTAL
I I
0010 206A000 LUMP| 4769. 93000 4769. 93|

Renoval OF O d Bridge, Station 100+00. | |
00 to Sta. 100+92.19 [

0020 206A001 LUMP| 5548. 28000 5548. 28
Renmoval O A d Bridge, Station 104+45. |
60 to Sta. 105+52.81 |

0030 206A002 LUMP| 2447. 01000 2447.01
Removal OF O d Bridge, Station 109+04. |
05 to Sta. 109+51. 30 [

0040 210A000 956. 000 CUYD| 9. 00000 8604. 00
Uncl assi fied Excavation |

0050 502A000 547.000 LB | 11. 31000 6186. 57
St eel Rei nf orcenment |

0060 505MD0O0 4880.000 LF | 31. 78000 155086. 40

Steel Piling Furnished And [
Driven(HP10x42) |

0070 507A000 6. 000 EACH 3133. 86000 18803. 16
|

Wre Rope Abutnment Anchor Assenbly
0080 510A000 57.000 CUYD| 304. 40000 17350. 80
0090 511A000 176. 000 EACH| 66. 58000 11718. 08
El astoneri c Bearings, Type 1 |
0100 512A014 6. 000 EACH| 3385. 27000 20311. 62

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |

0110 512B004 10. 000 EACH| 3290. 21000 32902. 10
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

0120 5120004 78.000 EACH| 2720. 41000 212191. 98
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |

0130 5120007 26.000 EACH 2965. 21000 77095. 46
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

0140 512D002 12. 000 EACH| 3387. 56000 40650. 72
Precast Concrete Barrier Rail End [

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Bri dge Substructure Concrete, Cass A | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Section, 34'-0" Long | |
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TABULATI ON OF BI DS

CALL ORDER : 058 CONTRACT | D : 20020531058 COUNTI ES : MARENGO
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 4 ) 03001 ¢ ) | ( )
| CLARK CONSTRUCTI ON CO., INC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
0150 512D005 14.000 EACH| 3412. 01000 47768. 14 |
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long | | [
0160 512E000 48. 000 EACH 265. 96000 12766. 08| |
Precast Concrete Abutnent Panels, Type | | |
Al I I I
0170 512F000 24.000 EACH 799. 22000 19181. 28| |
Precast Concrete Wng Panels, Type W | | [
0180 512@000 12. 000 EACH| 704. 57000 8454. 84| |
Precast Concrete Abutnent Wng Cap Pane | | |
0190 600A000 LUWP| 107661. 78000 107661. 78| |
Mobi | i zati on | | [
0200 6100001 1682. 000 TON | 24. 05000 40452. 10| |
Loose Riprap, Cass 2 | | [
0210 610D000 1346. 000 SQYD| 3. 59000 4832. 14| |
Filter Bl anket | | [
0220 6300003 12. 000 EACH| 1000. 00000 12000. 00| |
Guardrail End Anchor, Type 13 | | [
0230 6300070 12. 000 EACH| 1250. 00000 15000. 00| |
Guardrail End Anchor, Type 10 Series | | [
0240 665F000 150. 000 EACH| 6. 32000 948. 00| |
Hay Bal es [ | [
0250 6653000 1200. 000 LF | 3.51000 4212. 00| |
Silt Fence, Type A | | [
0260 680A000 LUMP| 2610. 00000 2610. 00| |
Engi neering Controls | | [
0270 740B000 173. 000 SQFT]| 7. 69000 1330. 37| |
Construction Signs | | [
0280 740F002 6. 000 EACH| 164. 30000 985. 80| [
Barri cades, Type |I1I | | [
0290 7401 005 2.000 EACH 233. 20000 466. 40| |
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 892, 335. 04] $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 060 -1
VENDOR RANKI NG

CALL ORDER : 060 CONTRACT I D : 20020531060 COUNTI ES : MARI ON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ACGBBR-4707(205)

for constructing the Bridge Replacenents (Precast) on
C. R #26 over Sipsey Creek north of Byrd. Length - 0.091 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
02088 B & B ENG NEERI NG & DESI GN 824, 820. 00 100. 0000%

1 $

2 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 837, 630. 82 101. 5532%
3 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 857, 150. 00 103. 9196%
4 16003 PHI LLI PS CONTRACTI NG CO., | NC. $ 860, 205. 50 104. 2901%
5 23071 WARRI OR CONSTRUCTCRS, | NC. $ 897, 063. 00 108. 7586%



Pr ecast

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS
CALL ORDER : 060 CONTRACT I D : 20020531060 COUNTI ES : MARI ON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 02088 | ( 2 ) 20011 | ( 3 ) 18036
| B & B ENG NEERI NG & DESI GN | TRI - COUNTY CONCRETE CONSTRU | RI LEY BRI DGE & ENG NEERI NG CO. ,
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 40000. 00000 40000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
Removal O O d Bridge, Station 13+59.2 | | [
0020 206A001 LUMP| 35000. 00000 35000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
Renmoval O A d Bridge, Station 24+57.4 | | |
0030 206A002 LUMP| 25000. 00000 25000. 00| 5000. 00000 5000. 00| 6000. 00000 6000. 00
Removal O A d Bridge, Station 36+84.2 | | |
0040 210A000 764.000 CUYD| 6. 00000 4584. 00| 5. 00000 3820. 00| 7. 50000 5730. 00
Uncl assi fi ed Excavation | | |
0050 210D001 150. 000 CUYD| 10. 00000 1500. 00| 10. 00000 1500. 00| 15. 00000 2250. 00
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0060 502A000 417.000 LB | 1. 00000 417. 00| 3. 00000 1251. 00| 5. 00000 2085. 00
St eel Rei nf orcenent | | |
0070 505A032 3.000 EACH 1800. 00000 5400. 00| 2000. 00000 6000. 00| 1950. 00000 5850. 00
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0080 505B102 3.000 EACH 1800. 00000 5400. 00| 2000. 00000 6000. 00| 1950. 00000 5850. 00
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0090 505MD02 4560. 000 LF | 16. 00000 72960. 00| 20. 00000 91200. 00| 26. 50000 120840. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0100 507A000 6. 000 EACH| 2400. 00000 14400. 00| 1825. 50000 10953. 00| 1760. 00000 10560. 00
Wre Rope Abutment Anchor Assenbly | | |
0110 510A000 73.000 CUYD| 500. 00000 36500. 00| 600. 00000 43800. 00| 600. 00000 43800. 00
Bri dge Substructure Concrete, Cass A | | |
0120 511A000 165. 000 EACH| 60. 00000 9900. 00| 50. 85000 8390. 25| 55. 00000 9075. 00
El astoneric Bearings, Type 1 | | [
0130 512A014 6. 000 EACH| 3000. 00000 18000. 00| 3560. 00000 21360. 00| 2850. 00000 17100. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0140 512B004 9.000 EACH| 3000. 00000 27000. 00| 3958. 53000 35626. 77| 2850. 00000 25650. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0150 5120017 72.000 EACH 3200. 00000 230400. 00| 3785. 62000 272564. 64| 3300. 00000 237600. 00
I I
I I

Concrete Type 1 Span Section |

3'-6" By 2'-0" Deep By 39'-11 3/4" Long |
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TABULATI ON OF BI DS

CALL ORDER : 060 CONTRACT I D : 20020531060 COUNTI ES : MARI ON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

| ( 1 ) 02088 | ( 2 ) 20011 | ( 3 ) 18036
| B & B ENG NEERI NG & DESI GN | TRI - COUNTY CONCRETE CONSTRU | RI LEY BRI DGE & ENG NEERI NG CO. ,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
0160 5120025 24.000 EACH 3600. 00000 86400. 00| 4327.12000 103850. 88| 3700. 00000 88800. 00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long

I I
0170 512D025 12. 000 EACH| 3350. 00000 40200. 00| 3766. 57000 45198. 84| 3560. 00000 42720. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 39'-11" Long [ | |
0180 512D030 12. 000 EACH| 3350. 00000 40200. 00| 3731. 80000 44781. 60| 3560. 00000 42720. 00
Precast Concrete Barrier Rail End | | |
Section, 39 -11 3/8" Long | | |
0190 512E001 32.000 EACH 300. 00000 9600. 00| 333. 94000 10686. 08| 375. 00000 12000. 00
Precast Concrete Abutnent Panels, Type | | |
A2 I I I
0200 512E002 16. 000 EACH| 375. 00000 6000. 00| 395. 95000 6335. 20| 420. 00000 6720. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0210 512F001 16. 000 EACH| 475. 00000 7600. 00| 463. 60000 7417. 60| 475. 00000 7600. 00
Precast Concrete Wng Panels, Type W | | |
0220 512F002 8.000 EACH 600. 00000 4800. 00| 619. 37000 4954. 96| 595. 00000 4760. 00
Precast Concrete Wng Panels, Type W3 | | |
0230 512@000 12. 000 EACH| 475. 00000 5700. 00| 401. 25000 4815. 00| 425. 00000 5100. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0240 600A000 LUMP| 30000. 00000 30000. 00| 20000. 00000 20000. 00| 60000. 00000 60000. 00
Mobi | i zati on [ | [
0250 6100001 978.000 TON | 23. 00000 22494. 00| 25. 00000 24450. 00| 22. 50000 22005. 00
Loose Riprap, Class 2 | | |
0260 610D000 772.000 SQYD| 2. 25000 1737. 00| 5. 00000 3860. 00| 4.50000 3474. 00
Fi |l ter Bl anket [ | [
0270 6300003 12. 000 EACH| 1200. 00000 14400. 00| 1300. 00000 15600. 00| 1100. 00000 13200. 00
Guardrail End Anchor, Type 13 [ | [
0280 6300070 12. 000 EACH| 1400. 00000 16800. 00| 1300. 00000 15600. 00| 1300. 00000 15600. 00
Guardrail End Anchor, Type 10 Series [ | [
0290 665F000 98. 000 EACH| 6. 00000 588. 00| 5. 00000 490. 00| 7. 00000 686. 00
Hay Bal es | | |
0300 6653000 525.000 LF | 8. 00000 4200. 00| 5. 00000 2625. 00| 7. 00000 3675. 00
Silt Fence, Type A | | |
0310 680A000 LUMP| 2000. 00000 2000. 00| 5000. 00000 5000. 00| 12000. 00000 12000. 00
Engi neering Controls [ | [
0320 740B000 230. 000 SQFT| 8. 00000 1840. 00| 10. 00000 2300. 00| 10. 00000 2300. 00
I I

Construction Signs |
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TABULATI ON OF BI DS

CALL ORDER : 060 CONTRACT D : 20020531060 COUNTI ES : MARI ON
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 02
SET- ASI DE :
1 ) 02088 (2 ) 20011 |( 3 ) 18036

(
B & B ENG NEERI NG & DESIGN | TRI - COUNTY CONCRETE CONSTRU | RI LEY BRI DGE & ENG NEERI NG CO. ,

|
LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ s
0330 740F002 8. 000 EACH| 350. 00000 2800. 00| 200. 00000 1600. 00| 500. 00000 4000. 00
Barri cades, Type II1I [ | [
0340 7401 005 2.000 EACH| 500. 00000 1000. 00| 300. 00000 600. 00| 700. 00000 1400. 00
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS [ $ 824, 820. 00| $ 837, 630. 82| $ 857, 150. 00
------------------------------------------ s



Pr ecast

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS
CALL ORDER : 060 CONTRACT I D : 20020531060 COUNTI ES : MARI ON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 4 ) 16003 | ( 5 ) 23071 | ( )
| PHI LLI PS CONTRACTI NG CO, | | WARRI OR CONSTRUCTORS, INC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 8790. 00000 8790. 00| 30000. 00000 30000. 00|
Removal O O d Bridge, Station 13+59.2 | | [
0020 206A001 LUMP| 7220. 00000 7220. 00| 30000. 00000 30000. 00|
Renmoval O A d Bridge, Station 24+57.4 | | |
0030 206A002 LUMP| 6420. 00000 6420. 00| 30000. 00000 30000. 00|
Removal O A d Bridge, Station 36+84.2 | | |
0040 210A000 764.000 CUYD| 3. 00000 2292. 00| 10. 00000 7640. 00|
Uncl assi fi ed Excavation | | |
0050 210D001 150. 000 CUYD| 4.58000 687. 00| 15. 00000 2250. 00|
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0060 502A000 417.000 LB | 3. 00000 1251. 00| 2. 00000 834. 00|
St eel Rei nf orcenent | | |
0070 505A032 3.000 EACH 2000. 00000 6000. 00| 2000. 00000 6000. 00|
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0080 505B102 3.000 EACH 1000. 00000 3000. 00| 750. 00000 2250. 00|
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0090 505MD02 4560. 000 LF | 21. 00000 95760. 00| 22. 50000 102600. 00|
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0100 507A000 6. 000 EACH| 2726. 00000 16356. 00| 2000. 00000 12000. 00|
Wre Rope Abutment Anchor Assenbly | | |
0110 510A000 73.000 CUYD| 600. 00000 43800. 00| 400. 00000 29200. 00|
Bri dge Substructure Concrete, Cass A | | |
0120 511A000 165. 000 EACH| 70. 00000 11550. 00| 75. 00000 12375. 00|
El astoneric Bearings, Type 1 | | [
0130 512A014 6. 000 EACH| 3558. 00000 21348. 00| 3400. 00000 20400. 00|
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0140 512B004 9.000 EACH| 3501. 00000 31509. 00| 3500. 00000 31500. 00|
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0150 5120017 72.000 EACH 3725. 00000 268200. 00| 3300. 00000 237600. 00|
I I
I I

Concrete Type 1 Span Section |

3'-6" By 2'-0" Deep By 39'-11 3/4" Long |
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TABULATI ON OF BI DS

CALL ORDER : 060 CONTRACT 1D : 20020531060 COUNTI ES : MARI ON
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 02
SET- ASI DE :
(4 ) 16003 [( 5 ) 23071 I ( )
| PHI LLI PS CONTRACTI NG CO., | | WARRI OR CONSTRUCTORS, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0160 5120025 24.000 EACH| 4121. 00000 98904. 00| 3700. 00000 88800. 00|

Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

I I

0170 512D025 12. 000 EACH| 3859. 00000 46308. 00| 3200. 00000 38400. 00|
Precast Concrete Barrier Rail | | |

I nternmedi ate Section, 39'-11" Long [ | |
0180 512D030 12. 000 EACH| 3854. 00000 46248. 00| 3200. 00000 38400. 00|
Precast Concrete Barrier Rail End | | |
Section, 39" -11 3/8" Long | | [
0190 512E001 32.000 EACH 433. 00000 13856. 00| 375. 00000 12000. 00|
Precast Concrete Abutnent Panels, Type | | |
A2 I I I
0200 512E002 16. 000 EACH| 482. 00000 7712. 00| 425. 00000 6800. 00|
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0210 512F001 16. 000 EACH| 607. 00000 9712. 00| 500. 00000 8000. 00|
Precast Concrete Wng Panels, Type W | | [
0220 512F002 8.000 EACH 735. 00000 5880. 00| 600. 00000 4800. 00|
Precast Concrete Wng Panels, Type W3 | | [
0230 512@000 12. 000 EACH| 593. 00000 7116. 00| 450. 00000 5400. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0240 600A000 LUMP| 29444. 00000 29444. 00| 55000. 00000 55000. 00|
Mobi i zati on | | [
0250 6100001 978.000 TON | 24. 50000 23961. 00| 30. 00000 29340. 00|
Loose Riprap, Class 2 | | [
0260 610D000 772.000 SQYD| 2. 50000 1930. 00| 4.00000 3088. 00|
Filter Bl anket | | [
0270 6300003 12. 000 EACH| 965. 00000 11580. 00| 925. 00000 11100. 00|
Guardrail End Anchor, Type 13 [ | [
0280 6300070 12. 000 EACH| 1400. 00000 16800. 00| 1500. 00000 18000. 00|
Guardrail End Anchor, Type 10 Series [ | [
0290 665F000 98. 000 EACH| 3. 00000 294. 00| 7.00000 686. 00|
Hay Bal es | | [
0300 6653000 525.000 LF | 4. 00000 2100. 00| 6. 00000 3150. 00|
Silt Fence, Type A | | [
0310 680A000 LUMP| 10000. 00000 10000. 00| 12000. 00000 12000. 00|
Engi neering Controls [ | [
0320 740B000 230. 000 SQFT| 8. 25000 1897. 50| 15. 00000 3450. 00|
I I

Construction Signs |
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TABULATI ON OF BI DS

CALL ORDER . 060 CONTRACT I D : 20020531060 COUNTI ES : MARI ON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 02
SET- ASI DE
(4 ) 16003 [( 5 ) 23071 | ( )
| PHI LLI PS CONTRACTI NG CO., | | WARRI OR CONSTRUCTORS, |NC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ s
0330 740F002 8.000 EACH| 185. 00000 1480. 00| 375. 00000 3000. 00|
Barri cades, Type |11 | | |
0340 7401 005 2.000 EACH 400. 00000 800. 00| 500. 00000 1000. 00|
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS [ $ 860, 205. 50| $ 897, 063. 00| $ 0. 00
------------------------------------------ s
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CALL ORDER . 061 CONTRACT I D : 20020531061 COUNTI ES : MARSHALL
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-4803(200)

for constructing the Resurfacing and Traffic Stripe on
C. R #73 (Hi ghpoint Road) fromthe Oneonta Cut-Of Road to
the Albertville city linmts. Length 1.445 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 23009 VH TAKER CONTRACTI NG CORPORATI ON $ 192, 758. 25 100. 0000%

2 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 196, 827. 41 102. 1110%
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Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) |

CALL ORDER . 061 CONTRACT I D : 20020531061 COUNTI ES : MARSHALL
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 2060010 5.000 SQvYD| 20. 00000 100. 00| 35. 00000 175. 00|
Renmovi ng Concrete Driveway [ | [
0020 210D001 500. 000 CUYD| 10. 00000 5000. 00| 8. 00000 4000. 00|
Borrow Excavation (Loose Truckbed | | [
Measur enent ) | | [
0030 401B100 18660. 000 SQYD| 0. 85010 15862. 87| 0. 83320 15547. 51|
Bi t um nous Treatment E (Wth Pol yner | | [
Addi tive) | | [
0040 405A000 840. 000 GAL | 1. 00000 840. 00| 1. 00000 840. 00|
Tack Coat | | [
0050 429A220 1334.000 TON | 34. 47000 45982. 98| 39. 00000 52026. 00|
| mproved Bitum nous Concrete Wari ng | | [
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0060 429B228 1539. 000 TON | 32. 50000 50017. 50| 29. 00000 44631. 00|
| mproved Bitum nous Concrete Bi nder | | [
Layer, Leveling, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0070 429C231 445.000 TON | 34. 00000 15130. 00| 29. 00000 12905. 00|
| mproved Bitum nous Concrete Base Layer | | [
Wdening, 1 1/2" Maxi num Aggregate Size | | [
M x, ESAL Range B [ | [
0080 430B014 1718.000 TON | 10. 50000 18039. 00| 14. 00000 24052. 00|
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | [
0090 600A000 LUMP| 10000. 00000 10000. 00| 10000. 00000 10000. 00|
Mobi i zati on | | [
0100 630A001 400. 000 LF | 10. 50000 4200. 00| 10. 50000 4200. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0110 6300070 8.000 EACH 1250. 00000 10000. 00| 1250. 00000 10000. 00|
Guardrail End Anchor, Type 10 Series [ | [
0120 665F000 20. 000 EACH 6. 00000 120. 00| 5. 00000 100. 00|
Hay Bal es [ | [
0130 6653000 250.000 LF | 2.00000 500. 00| 3. 00000 750. 00|
Silt Fence, Type A | | [
0140 701A031 3.000 M LE| 960. 00000 2880. 00| 960. 00000 2880. 00|
I I
I I
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CALL ORDER . 061 CONTRACT I D : 20020531061 COUNTI ES : MARSHALL
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ s
0150 701A035 3.000 M LE| 1050. 00000 3150. 00| 1050. 00000 3150. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0160 701A045 1.000 M LE| 650. 00000 650. 00| 650. 00000 650. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0170 7010000 1.000 M LE| 320. 00000 320. 00] 320. 00000 320. 00|
Broken Temporary Traffic Stripe [ | [
0180 7010001 9.000 M LE 340. 00000 3060. 00| 340. 00000 3060. 00|
Solid Tenporary Traffic Stripe | | [
0190 703A002 370.000 SQFT| 2.00000 740. 00| 2. 00000 740. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0200 703B002 96. 000 SQFT| 3. 00000 288. 00| 3. 00000 288. 00|
Traffic Control Legends, Class 2, Type | | [
0210 703D001 88.000 SQFT| 1. 30000 114. 40| 1. 30000 114. 40|
Tenporary Traffic Control Markings [ | [
0220 705A032 48. 000 EACH 5. 00000 240. 00| 5. 00000 240. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0230 705A037 334.000 EACH 5. 25000 1753. 50| 5. 25000 1753. 50|
Pavermrent Markers, Class A-H Type 2-D | | |
0240 740B000 190. 000 SQFT]| 8. 00000 1520. 00| 12. 00000 2280. 00|
Construction Signs | | [
0250 740D000 25.000 EACH 10. 00000 250. 00| 45. 00000 1125. 00|
Channel i zi ng Druns [ | [
0260 7400000 1. 000 EACH| 2000. 00000 2000. 00| 1000. 00000 1000. 00|
Pil ot Car | | [
SECTI ON TOTALS [ $ 192, 758. 25| $ 196, 827. 41| $ 0. 00
------------------------------------------ s
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CALL ORDER : 063 CONTRACT I D : 20020531063 COUNTI ES : MOBI LE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 70 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : BRZ-4900(204)

for constructing the Bridge Replacenent (Precast) and
Approaches on Shel |

Belt Road over Bayou Cateau in the town of Bayou La Batre.
Length - 0.039 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 07050 GULF EQUI PMENT CORPORATI ON $ 311, 690. 60 100. 0000%

2 20021 C. THORNTON, | NC. $ 344, 865. 30 110. 6435%
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CALL ORDER : 063 CONTRACT I D : 20020531063 COUNTI ES : MOBI LE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 07050 | ( 2 ) 20021 | ( )
| GULF EQUI PMENT CORPORATION | C. THORNTON, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 20000. 00000 20000. 00| 55000. 00000 55000. 00
Renmoval O A d Bridge, Station 10+48.25 | | |
0020 210D022 500. 000 CUYD| 9. 20000 4600. 00| 8. 00000 4000. 00
Borrow Excavation (Loose Truckbed | | |
Measurenment) (A-2-4(0) or A-4(0) | | |
0030 230A000 2.000 RBST| 400. 00000 800. 00| 500. 00000 1000. 00
Roadbed Processing | | |
0040 401A000 330. 000 SQYD| 2. 40000 792. 00| 2. 50000 825. 00
Bi t um nous Treatnment A | |
0050 424A361 27.000 TON | 173. 00000 4671. 00| 265. 10000 7157.70
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0060 424B651 41.000 TON | 100. 00000 4100. 00| 188. 70000 7736.70
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ |
0070 424C361 57.000 TON | 90. 00000 5130. 00| 148. 00000 8436. 00
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ |
0080 505A015 2.000 EACH 2780. 00000 5560. 00| 3000. 00000 6000. 00
Concrete Test Piles (14 Inches Square) | | [
0090 505B045 2.000 EACH 2780. 00000 5560. 00| 5500. 00000 11000. 00
Static Loading Tests (14 |Inches Square) | | |
0100 505N000 840.000 LF | 18. 40000 15456. 00| 22.00000 18480. 00
Concrete Piling Furnished(14 |nches [ | [
Squar e) I I I
0110 5050000 1242.000 LF | 14. 50000 18009. 00| 14. 00000 17388. 00
Concrete Piling Driven(14 Inches [ | [
Squar e) I I I
0120 507A000 2.000 EACH 6340. 00000 12680. 00| 3400. 00000 6800. 00
Wre Rope Abutment Anchor Assenbly | | |
0130 510D001 1. 000 CUYD| 1020. 00000 1020. 00| 1000. 00000 1000. 00
Bri dge Substructure Concrete, Cass E | | |
0140 511A000 44.000 EACH 73. 00000 3212. 00| 95. 00000 4180. 00
I I

El astoneri c Bearings, Type 1 |
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CALL ORDER : 063 CONTRACT I D : 20020531063 COUNTI ES : MOBI LE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 07050 | ( 2 ) 20021 | ( )
| GULF EQUI PMENT CORPORATION | C. THORNTON, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0150 512A014 2.000 EACH 4170. 00000 8340. 00| 4020. 00000 8040. 00|
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0160 512B015 1. 000 EACH| 7060. 00000 7060. 00| 6670. 00000 6670. 00|
Precast Concrete Internedi ate Bent Caps | | |
2'-3" Wde By 1'-11" Deep By 31'-6" Long| | |
0170 5120004 6. 000 EACH| 3450. 00000 20700. 00| 3675. 00000 22050. 00|
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0180 5120007 2.000 EACH 3620. 00000 7240. 00| 3700. 00000 7400. 00|
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0190 5120017 6. 000 EACH| 4120. 00000 24720. 00| 4215. 00000 25290. 00|
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0200 5120025 2.000 EACH 4620. 00000 9240. 00| 4654. 00000 9308. 00|
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0210 512D002 2.000 EACH 3890. 00000 7780. 00| 3710. 00000 7420. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0220 512D030 2.000 EACH 4800. 00000 9600. 00| 4291. 00000 8582. 00|
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | |
0230 512E000 20. 000 EACH 570. 00000 11400. 00| 450. 00000 9000. 00|
Precast Concrete Abutnent Panels, Type | | |
Al I I I
0240 512F000 8.000 EACH 740. 00000 5920. 00| 597. 00000 4776. 00|
Precast Concrete Wng Panels, Type W | | |
0250 512@000 4.000 EACH 780. 00000 3120. 00| 646. 00000 2584. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0260 600A000 LUMP| 32000. 00000 32000. 00| 30000. 00000 30000. 00|
Mobi | i zati on [ | [
0270 6100001 416. 000 TON | 46. 70000 19427. 20| 40. 00000 16640. 00|
Loose Riprap, Class 2 | | |
0280 610D002 416. 000 SQYD| 4.50000 1872. 00| 3. 00000 1248. 00|
Filter Blanket, Ceotextile (Non-Wven) | | |
0290 6300003 3.000 EACH 1730. 00000 5190. 00| 1750. 00000 5250. 00|
I I

Guardrail End Anchor, Type 13 [
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CALL ORDER : 063 CONTRACT I D : 20020531063 COUNTI ES : MOBI LE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 07050 | ( 2 ) 20021 | ( )
| GULF EQUI PMENT CORPORATION | C. THORNTON, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0300 6300050 3.000 EACH 2400. 00000 7200. 00| 2400. 00000 7200. 00|
Guardrail End Anchor, Type 20 Series [ | [
0310 650A000 200. 000 cCuYD| 17. 80000 3560. 00| 10. 00000 2000. 00|
Topsoi | | | |
0320 652A061 1. 000 ACRE]| 730. 00000 730. 00| 1000. 00000 1000. 00|
Seeding (M x 3E) | | |
0330 654A000 20. 000 SQYD| 6. 00000 120. 00| 5. 00000 100. 00|
Sol i d Soddi ng | | |
0340 656A000 1. 000 ACRE]| 890. 00000 890. 00| 1000. 00000 1000. 00|
Mul ching, dass A Type 1 | | |
0350 665F000 50. 000 EACH| 6. 70000 335. 00| 5. 00000 250. 00|
Hay Bal es | | |
0360 6653001 250.000 LF | 15. 00000 3750. 00| 4.00000 1000. 00|
Silt Fence, Type B | | |
0370 665L000 220.000 LF | 11. 20000 2464. 00| 25. 00000 5500. 00|
Fl oati ng Basi n Boom [ | [
0380 680A000 LUMP| 7300. 00000 7300. 00| 4000. 00000 4000. 00|
Engi neering Controls [ | [
0390 701@009 275.000 LF | 1. 70000 467. 50| 1. 65000 453. 75|
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0400 701@Q027 275.000 LF | 1. 70000 467. 50| 1. 65000 453. 75|
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0410 701Gl24 148.000 LF | 4.50000 666. 00| 4. 40000 651. 20|
Solid Wiite, Cass 3W Type A Traffic | | |
Stri pe | | |
0420 701Gl32 148.000 LF | 4.50000 666. 00| 4. 40000 651. 20|
Solid Yellow, Class 3W Type A Traffic | | [
Stri pe | | |
0430 740B000 262. 000 SOQFT| 16. 70000 4375. 40| 12. 00000 3144. 00|
Construction Signs | | |
0440 740F002 8.000 EACH 340. 00000 2720. 00| 300. 00000 2400. 00|
Barri cades, Type II1I [ | [
0450 7401 005 6. 000 EACH| 130. 00000 780. 00| 300. 00000 1800. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 311, 690. 60| $ 344, 865. 30| $ 0.00
------------------------------------------ T T
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CALL ORDER . 065 CONTRACT I D : 20020531065 COUNTI ES : RUSSELL
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ACGBBR-5717(200)

for constructing the Bridge Replacenent (Precast) on C R #65
(Zion H1l Road) over High Log Creek south of Hatchechubbee.
Length - 0.032 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 14008 NEWELL & BUSH, | NC. $ 363, 218. 00 100. 0000%
2 13099 MCINNI'S, LLC $ 364, 537. 92 100. 3634%
3 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 367, 087.50 101. 0653%
4 12037 LANEY & SONS CONSTRUCTI ON, | NC. $ 367, 964. 00 101. 3067%
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Precast Concrete Barrier Rail End
Section, 34’-0" Long |

CALL ORDER . 065 CONTRACT I D : 20020531065 COUNTI ES : RUSSELL
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14008 | ( 2 ) 13099 | ( 3 ) 06001
| NEWELL & BUSH, | NC. | MOONNI'S, LLC | F & W CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 25000. 00000 25000. 00| 12000. 00000 12000. 00| 75000. 00000 75000. 00
Remobval OF A d Bridge, Station 260+19 | | |
0020 210A000 1300. 000 CuUYD| 7.50000 9750. 00| 5. 50000 7150. 00| 15. 00000 19500. 00
Uncl assi fi ed Excavation | | |
0030 502A000 225.000 LB | 1. 00000 225. 00| 1. 00000 225. 00| 0. 50000 112.50
St eel Rei nforcenent | | |
0040 505A032 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0050 505B102 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 500. 00000 500. 00
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0060 505MD02 1680. 000 LF | 18. 50000 31080. 00| 22.00000 36960. 00| 10. 00000 16800. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0070 507A000 2.000 EACH 2500. 00000 5000. 00| 2362. 50000 4725. 00| 3000. 00000 6000. 00
Wre Rope Abutment Anchor Assenbly | | |
0080 510A000 30. 000 CuUYD| 350. 00000 10500. 00| 400. 00000 12000. 00| 300. 00000 9000. 00
Bri dge Substructure Concrete, Cass A | | |
0090 511A000 66. 000 EACH| 70. 00000 4620. 00| 75. 60000 4989. 60| 70. 00000 4620. 00
El astoneric Bearings, Type 1 | | [
0100 512A014 2.000 EACH 3600. 00000 7200. 00| 3446. 85000 6893. 70| 2500. 00000 5000. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0110 512B004 4.000 EACH 3300. 00000 13200. 00| 3367. 25000 13469. 00| 2800. 00000 11200. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0120 5120004 30. 000 EACH 3000. 00000 90000. 00| 3374. 36000 101230. 80| 2300. 00000 69000. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0130 5120007 10. 000 EACH| 3200. 00000 32000. 00| 3794. 22000 37942. 20| 2400. 00000 24000. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0140 512D002 4.000 EACH 3500. 00000 14000. 00| 3847. 86000 15391. 44| 2600. 00000 10400. 00
I I
I I
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CALL ORDER . 065 CONTRACT I D : 20020531065 COUNTI ES : RUSSELL
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14008 | ( 2 ) 13099 | ( 3 ) 06001
| NEWELL & BUSH, | NC. | MOONNI'S, LLC | F & W CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0150 512D005 6. 000 EACH| 3400. 00000 20400. 00| 3854. 37000 23126. 22| 2600. 00000 15600. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0160 512E000 16. 000 EACH| 400. 00000 6400. 00| 286. 85000 4589. 60| 300. 00000 4800. 00
Precast Concrete Abutnent Panels, Type | | |
Al I I I
0170 512F000 8.000 EACH 500. 00000 4000. 00| 467. 82000 3742. 56| 500. 00000 4000. 00
Precast Concrete Wng Panels, Type W | | |
0180 512@000 4.000 EACH 575. 00000 2300. 00| 525. 45000 2101. 80| 500. 00000 2000. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0190 600A000 LUMP| 25000. 00000 25000. 00| 20000. 00000 20000. 00| 28000. 00000 28000. 00
Mobi | i zati on [ | [
0200 6100001 1500. 000 TON | 22. 00000 33000. 00| 21. 00000 31500. 00| 20. 00000 30000. 00
Loose Riprap, Class 2 | | |
0210 610D000 1300. 000 SQYD| 2. 50000 3250. 00| 2. 00000 2600. 00| 4. 00000 5200. 00
Fi |l ter Bl anket [ | [
0220 6300003 4.000 EACH 1050. 00000 4200. 00| 1000. 00000 4000. 00| 1300. 00000 5200. 00
Guardrail End Anchor, Type 13 [ | [
0230 6300050 4.000 EACH 1750. 00000 7000. 00| 1650. 00000 6600. 00| 2400. 00000 9600. 00
Guardrail End Anchor, Type 20 Series [ | [
0240 665F000 45.000 EACH 5. 00000 225. 00| 5. 00000 225. 00| 5. 00000 225.00
Hay Bal es | | |
0250 6653000 400. 000 LF | 8. 00000 3200. 00| 6. 00000 2400. 00| 3. 50000 1400. 00
Silt Fence, Type A | | |
0260 680A000 LUMP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
Engi neering Controls [ | [
0270 740B000 173. 000 SQFT]| 16. 00000 2768. 00| 12. 00000 2076. 00| 10. 00000 1730. 00
Construction Signs | |
0280 740F002 4.000 EACH 300. 00000 1200. 00| 300. 00000 1200. 00| 200. 00000 800. 00
Barri cades, Type II1I [ | [
0290 7401 005 2.000 EACH 350. 00000 700. 00| 200. 00000 400. 00| 200. 00000 400. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 363, 218. 00| $ 364, 537. 92| $ 367, 087.50
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CALL ORDER : 065 CONTRACT I D : 20020531065 COUNTI ES : RUSSELL
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 04
SET- ASI DE :
|( 4 ) 12037 | ( ) | ( )
| LANEY & SONS CONSTRUCTI ON, | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 206A000 LUMP| 17500. 00000 17500. 00
Remobval OF A d Bridge, Station 260+19 |
0020 210A000 1300. 000 CUYD| 5. 00000 6500. 00
Uncl assi fied Excavation |
0030 502A000 225.000 LB | 2. 00000 450. 00
St eel Rei nf orcenment |
0040 505A032 1.000 EACH 2000. 00000 2000. 00

Steel Test Piles (HP 12x53)(Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |
0050 505B102 1.000 EACH| 2000. 00000 2000. 00
Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Linmted To $2000 Per Each Loadi ng

I
Test) [
0060 505MD02 1680. 000 LF | 20. 00000 33600. 00
Steel Piling Furnished And Driven (HP [
12 x 53) [
0070 507A000 2.000 EACH 1800. 00000 3600. 00
Wre Rope Abutnment Anchor Assenbly [
Bri dge Substructure Concrete, Class A |
0090 511A000 66. 000 EACH 85. 00000 5610. 00
El astoneri c Bearings, Type 1 |
0100 512A014 2.000 EACH 3250. 00000 6500. 00

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |

0110 512B004 4.000 EACH 3250. 00000 13000. 00
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

0120 5120004 30. 000 EACH 2800. 00000 84000. 00
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |

0130 5120007 10. 000 EACH| 3000. 00000 30000. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

0140 512D002 4.000 EACH 3500. 00000 14000. 00
Precast Concrete Barrier Rail End [

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
0080 510A000 30. 000 CUYD| 500. 00000 15000. 00| |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Section, 34'-0" Long | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 065 -5
TABULATI ON OF BI DS

CALL ORDER . 065 CONTRACT I D : 20020531065 COUNTI ES : RUSSELL
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 12037 | ( ) | ( )
| LANEY & SONS CONSTRUCTI ON, | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
0150 512D005 6. 000 EACH| 3500. 00000 21000. 00| [
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0160 512E000 16. 000 EACH| 750. 00000 12000. 00| |
Precast Concrete Abutnent Panels, Type | | |
Al I I I
0170 512F000 8.000 EACH 1000. 00000 8000. 00| [
Precast Concrete Wng Panels, Type W | | [
0180 512@000 4.000 EACH 1000. 00000 4000. 00| [
Precast Concrete Abutnent Wng Cap Pane | | |
0190 600A000 LUMP| 25000. 00000 25000. 00| |
Mobi | i zati on | | [
0200 6100001 1500. 000 TON | 26. 00000 39000. 00| [
Loose Riprap, Cass 2 | | [
0210 610D000 1300. 000 SQYD| 3. 95000 5135. 00| |
Filter Bl anket | | [
0220 6300003 4.000 EACH 1000. 00000 4000. 00| |
Guardrail End Anchor, Type 13 | | [
0230 6300050 4.000 EACH 1650. 00000 6600. 00| |
Guardrail End Anchor, Type 20 Series | | [
0240 665F000 45.000 EACH 3. 00000 135. 00| [
Hay Bal es [ | [
0250 6653000 400. 000 LF | 3. 25000 1300. 00| |
Silt Fence, Type A | | [
0260 680A000 LUMP| 5000. 00000 5000. 00| |
Engi neering Controls | | [
0270 740B000 173. 000 SQFT]| 8. 00000 1384. 00| |
Construction Signs | | [
0280 740F002 4.000 EACH 295. 00000 1180. 00| |
Barri cades, Type |I1I | | [
0290 7401 005 2.000 EACH 235. 00000 470. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 367, 964. 00| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 067 -1
VENDOR RANKI NG

CALL ORDER : 067 CONTRACT I D : 20020531067 COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR- 6502(200)

for constructing the Bridge Repl acenent (Precast) on C R #19
over Bilbo Creek north of Topton. Length - 0.051 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 14008 NEWELL & BUSH, | NC. $ 387, 760. 00 100. 0000%
2 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 399, 469. 00 103. 0197%
3 20021 C. THORNTON, | NC. $ 418, 359. 00 107. 8912%
4 13099 MCINNI'S, LLC $ 423, 947. 00 109. 3323%
5 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 436, 665. 46 112. 6123%
6 07050 GULF EQUI PMENT CORPORATI ON $ 492, 559. 70 127. 0269%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 067 -2
TABULATI ON OF BI DS

CALL ORDER : 067 CONTRACT I D : 20020531067 COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(1 ) 14008 (2 ) 14005 (3 ) 20021
| NEVELL & BUSH, | NC. G W NORRELL CONTRACTING C | C. THORNTON, |NC.
LINE NO/ | TEM CODE / ALT | |
| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT

Precast Concrete Abutnent Panels, Type
A2

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 40000. 00000 40000. 00| 35000. 00000 35000. 00| 35000. 00000 35000. 00
Removal O O d Bridge, Station 8+01.12 | | [
0020 210A000 627.000 CUYD| 6. 00000 3762. 00| 5. 00000 3135. 00| 3. 00000 1881. 00
Uncl assi fi ed Excavation | | |
0030 502A000 81.000 LB | 1. 00000 81. 00| 1. 00000 81. 00| 2.00000 162. 00
St eel Rei nforcenent | | |
0040 505MD00 1450. 000 LF | 20. 50000 29725. 00| 23. 00000 33350. 00| 25. 00000 36250. 00
Steel Piling Furnished And [ | [
Dri ven( HP10x42) | | |
0050 505MD02 370.000 LF | 26. 00000 9620. 00| 25. 00000 9250. 00| 26. 00000 9620. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0060 507A000 2.000 EACH 3000. 00000 6000. 00| 2100. 00000 4200. 00| 2800. 00000 5600. 00
Wre Rope Abutment Anchor Assenbly | | |
0070 510A000 43.000 CUYD| 450. 00000 19350. 00| 400. 00000 17200. 00| 350. 00000 15050. 00
Bri dge Substructure Concrete, Cass A | | |
0080 511A000 77.000 EACH 70. 00000 5390. 00| 75. 00000 5775. 00| 85. 00000 6545. 00
El astoneric Bearings, Type 1 | | [
0090 512A014 2.000 EACH 2500. 00000 5000. 00| 3000. 00000 6000. 00| 3275. 00000 6550. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0100 512B004 5.000 EACH| 3000. 00000 15000. 00| 2800. 00000 14000. 00| 3300. 00000 16500. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0110 5120004 36.000 EACH 2800. 00000 100800. 00| 2700. 00000 97200. 00| 3090. 00000 111240. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0120 5120007 12. 000 EACH| 3000. 00000 36000. 00| 3000. 00000 36000. 00| 3350. 00000 40200. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0130 512D002 4.000 EACH 3000. 00000 12000. 00| 3000. 00000 12000. 00| 3400. 00000 13600. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0140 512D005 8.000 EACH 3000. 00000 24000. 00| 3000. 00000 24000. 00| 3400. 00000 27200. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0150 512E001 4.000 EACH 400. 00000 1600. 00| 500. 00000 2000. 00| 450. 00000 1800. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 067 -3
TABULATI ON OF BI DS

CALL ORDER : 067 CONTRACT I D : 20020531067 COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(1 ) 14008 ( 2 ) 14005 (3 ) 20021
| NEVELL & BUSH, | NC. G W NORRELL CONTRACTING C | C. THORNTON, |NC.
LINE NO/ | TEM CODE / ALT | |
| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0160 512E002 24.000 EACH 300. 00000 7200. 00| 500. 00000 12000. 00| 490. 00000 11760. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I I

0170 512F001 2.000 EACH 1000. 00000 2000. 00| 600. 00000 1200. 00| 650. 00000 1300. 00
Precast Concrete Wng Panels, Type W | | |

0180 512F002 12. 000 EACH| 700. 00000 8400. 00| 700. 00000 8400. 00| 784. 00000 9408. 00
Precast Concrete Wng Panels, Type W3 | | |

0190 512@000 4.000 EACH 500. 00000 2000. 00| 600. 00000 2400. 00| 636. 00000 2544. 00
Precast Concrete Abutnent Wng Cap Pane | | |

0200 600A000 LUMP| 20000. 00000 20000. 00| 35000. 00000 35000. 00| 25000. 00000 25000. 00
Mobi | i zati on [ | [

0210 6100001 380.000 TON | 38. 00000 14440. 00| 35. 00000 13300. 00| 38. 00000 14440. 00
Loose Riprap, Cass 2 | | |

0220 610D003 366. 000 SQYD| 3. 00000 1098. 00| 3. 00000 1098. 00| 2. 50000 915. 00
Filter Blanket, GCeotextile | | |

0230 6300003 4.000 EACH 1150. 00000 4600. 00| 1075. 00000 4300. 00| 1400. 00000 5600. 00
Guardrail End Anchor, Type 13 [ | [

0240 6300070 4.000 EACH 1500. 00000 6000. 00| 1625. 00000 6500. 00| 1800. 00000 7200. 00
Guardrail End Anchor, Type 10 Series [ | [

0250 665F000 50. 000 EACH| 5. 00000 250. 00| 3. 00000 150. 00| 5. 00000 250. 00
Hay Bal es | | |

0260 6653000 600. 000 LF | 3. 50000 2100. 00| 3. 00000 1800. 00| 4. 00000 2400. 00
Silt Fence, Type A | | |

0270 680A000 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 4000. 00000 4000. 00
Engi neering Controls [ | [

0280 740B000 262. 000 SOQFT| 12. 00000 3144. 00| 15. 00000 3930. 00| 12. 00000 3144. 00
Construction Signs | |

0290 740F002 8.000 EACH 250. 00000 2000. 00| 400. 00000 3200. 00| 275. 00000 2200. 00
Barri cades, Type II1I [ | [

0300 7401 005 4.000 EACH 300. 00000 1200. 00| 500. 00000 2000. 00| 250. 00000 1000. 00
Varni ng Lights, Type B (Detachabl e Head | | [

SECTI ON TOTALS [ $ 387, 760. 00| $ 399, 469. 00| $ 418, 359. 00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PACE : 067 -4
TABULATI ON OF BI DS

CALL ORDER : 067 CONTRACT I D : 20020531067 COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(4 ) 13099 5 ) 03001 I( 6 ) 07050
MOINNI'S, LLC ARK CONSTRUCTI ON CO., I NC | GULF EQUI PVENT CORPORATI ON

o~

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

Precast Concrete Abutnent Panels, Type
A2

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 35000. 00000 35000. 00| 17000. 00000 17000. 00| 50000. 00000 50000. 00
Removal O O d Bridge, Station 8+01.12 | | [
0020 210A000 627.000 CUYD| 4. 00000 2508. 00| 10. 00000 6270. 00| 4.50000 2821.50
Uncl assi fi ed Excavation | | |
0030 502A000 81.000 LB | 1. 00000 81. 00| 12. 00000 972. 00| 2. 80000 226. 80
St eel Rei nforcenent | | |
0040 505MD00 1450. 000 LF | 23. 00000 33350. 00] 38. 00000 55100. 00| 26. 70000 38715. 00
Steel Piling Furnished And [ | [
Dri ven( HP10x42) | | |
0050 505MD02 370.000 LF | 24. 00000 8880. 00| 33. 00000 12210. 00| 31. 20000 11544. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0060 507A000 2.000 EACH 3500. 00000 7000. 00| 2550. 00000 5100. 00| 5950. 00000 11900. 00
Wre Rope Abutment Anchor Assenbly | | |
0070 510A000 43.000 CUYD| 500. 00000 21500. 00| 375. 00000 16125. 00| 650. 00000 27950. 00
Bri dge Substructure Concrete, Cass A | | |
0080 511A000 77.000 EACH 100. 00000 7700. 00| 70. 00000 5390. 00| 73. 00000 5621. 00
El astoneric Bearings, Type 1 | | [
0090 512A014 2.000 EACH 3000. 00000 6000. 00| 3550. 00000 7100. 00| 3560. 00000 7120. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0100 512B004 5.000 EACH| 3500. 00000 17500. 00| 3550. 00000 17750. 00| 3560. 00000 17800. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0110 5120004 36.000 EACH 2800. 00000 100800. 00| 2850. 00000 102600. 00| 3170. 00000 114120. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0120 5120007 12. 000 EACH| 3500. 00000 42000. 00| 3075. 00000 36900. 00| 3450. 00000 41400. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0130 512D002 4.000 EACH 3500. 00000 14000. 00| 3525. 00000 14100. 00| 3780. 00000 15120. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0140 512D005 8.000 EACH 3500. 00000 28000. 00| 3500. 00000 28000. 00| 3730. 00000 29840. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0150 512E001 4.000 EACH 450. 00000 1800. 00| 750. 00000 3000. 00| 600. 00000 2400. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 067 -5
TABULATI ON OF BI DS

CALL ORDER : 067 CONTRACT I D : 20020531067 COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(4 ) 13099 5 ) 03001 I( 6 ) 07050
MOINNI'S, LLC ARK CONSTRUCTI ON CO., I NC | GULF EQUI PVENT CORPORATI ON

o~

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT

------------------------------------------ T T

0160 512E002 24.000 EACH 450. 00000 10800. 00| 500. 00000 12000. 00| 645. 00000 15480. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I I

0170 512F001 2.000 EACH 600. 00000 1200. 00| 875. 00000 1750. 00| 775. 00000 1550. 00
Precast Concrete Wng Panels, Type W | | |

0180 512F002 12. 000 EACH| 650. 00000 7800. 00| 900. 00000 10800. 00| 900. 00000 10800. 00
Precast Concrete Wng Panels, Type W3 | | |

0190 512@000 4.000 EACH 750. 00000 3000. 00| 725. 00000 2900. 00| 762. 00000 3048. 00
Precast Concrete Abutnent Wng Cap Pane | | |

0200 600A000 LUMP| 35000. 00000 35000. 00| 50700. 06000 50700. 06| 30600. 00000 30600. 00
Mobi | i zati on [ | [

0210 6100001 380.000 TON | 32. 00000 12160. 00| 32. 00000 12160. 00| 51. 20000 19456. 00
Loose Riprap, Cass 2 | | |

0220 610D003 366. 000 SQYD| 3. 00000 1098. 00| 2. 25000 823. 50| 4.50000 1647. 00
Filter Blanket, GCeotextile | | |

0230 6300003 4.000 EACH 1000. 00000 4000. 00| 1100. 00000 4400. 00| 1450. 00000 5800. 00
Guardrail End Anchor, Type 13 [ | [

0240 6300070 4.000 EACH 1600. 00000 6400. 00| 1400. 00000 5600. 00| 1780. 00000 7120. 00
Guardrail End Anchor, Type 10 Series [ | [

0250 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00| 6. 70000 335.00
Hay Bal es | | |

0260 6653000 600. 000 LF | 5. 00000 3000. 00| 3. 25000 1950. 00| 4.50000 2700. 00
Silt Fence, Type A | | |

0270 680A000 LUMP| 7500. 00000 7500. 00| 1000. 00000 1000. 00| 9450. 00000 9450. 00
Engi neering Controls [ | [

0280 740B000 262. 000 SOQFT| 10. 00000 2620. 00| 7.95000 2082. 90| 16. 70000 4375. 40
Construction Signs | |

0290 740F002 8.000 EACH 250. 00000 2000. 00| 223. 00000 1784. 00| 340. 00000 2720. 00
Barri cades, Type II1I [ | [

0300 7401 005 4.000 EACH 250. 00000 1000. 00| 212. 00000 848. 00| 225. 00000 900. 00
Varni ng Lights, Type B (Detachabl e Head | | [

SECTI ON TOTALS [ $ 423, 947. 00| $ 436, 665. 46| $ 492, 559. 70
------------------------------------------ T T



CALL ORDER

LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

068 CONTRACT I D : 20020531068
05/31/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME 45 Wor ki ng Days

CONTRACT DESCRI PTI ON :
for constructing the Resurfacing and Traffic Stripe on
C.R#31 from C R #34 at Bigbee to Santa Bogue Creek. Length

COUNTI ES : WASHI NGTON

(avai |l abl e days)

PRQJECT( S)

DATE : 06/ 06/ 02
PAGE : 068 -1

STPAA- 6506( 200)

- 4.068 m.
SET- ASI DE :
VENDOR
RANK  NUVBER
1 13008
2 23011
3 01073
4 19100

MOBI LE ASPHALT COVPANY, LLC

HOSEA O. VEEAVER & SONS, | NC.
ASPHALT SUPPLY, L.L.C

SOUTHWEST ALABAMA CONSTRUCTI ON, LLC

452, 249. 35
484, 586. 96
545, 073. 10
560, 594. 79

100. 0000%
107. 1504%
120. 5249%
123. 9570%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 068 -2
TABULATI ON OF BI DS

CALL OCRDER : 068 CONTRACT D : 20020531068 COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1 ) 13008 [( 2 ) 23011 (3 ) 01073

| MOBI LE ASPHALT COVPANY, LLC | HOSEA O WEAVER & SONS, |NC | ASPHALT SUPPLY, L.L.C.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNI'T PRI CE ANVOUNT

SECTI ON 0001 TOTAL

I I I
0010 405A000 1700. 000 GAL | 0. 90000 1530. 00| 1. 17000 1989. 00| 1. 55000 2635. 00
Tack Coat [ | [
0020 424A340 2726.000 TON | 35. 15000 95818. 90| 36. 99000 100834. 74| 41. 00000 111766. 00
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | |
0030 424B636 5968. 000 TON | 33. 55000 200226. 40| 34. 79000 207626. 72| 43. 00000 256624. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | |
0040 424B670 1000. 000 TON | 56. 70000 56700. 00| 62. 18000 62180. 00| 45. 00000 45000. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching ,1" Maxi mum [ | |
Aggregate Size Mx, ESAL Range A/B | | |
0050 424B673 2100. 000 TON | 35. 90000 75390. 00| 38. 93000 81753. 00| 42. 00000 88200. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,3/4" Maxi mum [ | |
Aggregate Size Mx, ESAL Range A/B | | |
0060 600A000 LUMP| 3160. 25000 3160. 25| 12185. 48000 12185. 48| 20000. 00000 20000. 00
Mobi | i zati on [ | |
0070 701A004 8.000 M LE] 381. 65000 3053. 20| 404. 30000 3234. 40| 405. 00000 3240. 00
Solid Wite, Cass 1, Type A Traffic | | |
Stripe [ | |
0080 701A008 2.000 M LE| 327. 15000 654. 30| 346. 54000 693. 08| 313. 50000 627.00
Broken Yellow, Cass 1, Type A Traffic | | |
Stripe [ | |
0090 701A012 6.000 M LE| 381. 65000 2289. 90| 404. 30000 2425. 80| 405. 00000 2430. 00
Solid Yellow, Class 1, Type A Traffic [ | |
Stripe [ | |
0100 7010000 2.000 M LE| 272. 60000 545. 20| 288. 79000 577. 58| 302. 70000 605. 40
Broken Temporary Traffic Stripe [ | |
0110 7010001 22.000 M LE| 272. 60000 5997. 20| 288. 78000 6353. 16| 427. 00000 9394. 00
Solid Tenporary Traffic Stripe | | |
0120 703A000 30. 000 SQFT| 7. 65000 229. 50| 8. 09000 242. 70| 1. 19000 35.70
Traffic Control Markings, Cass 1, Type | | [
A I I
0130 740B000 168. 000 SQFT]| 11. 95000 2007. 60| 11. 32000 1901. 76| 12. 00000 2016. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 068 -3
TABULATI ON OF BI DS

CALL OCRDER : 068 CONTRACT D : 20020531068 COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1 ) 13008 [( 2 ) 23011 (3 ) 01073

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, |NC | ASPHALT SUPPLY, L.L.C.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNI'T PRI CE ANVOUNT

------------------------------------------ o B
0140 7400000 1.000 EACH| 4646. 90000 4646. 90| 2589. 54000 2589. 54| 2500. 00000 2500. 00
Pilot Car | | |
SECTI ON TOTALS | $ 452, 249. 35| $ 484, 586. 96 $  545,073.10
------------------------------------------ o B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 068 -4
TABULATI ON OF BI DS

CALL ORDER : 068 CONTRACT I D : 20020531068 COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
|( 4 ) 19100 | ( ) | ( )
| SOUTHWEST ALABAMA CONSTRUCT | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 405A000 1700. 000 GAL | 0. 85000 1445. 00| |
Tack Coat [ | [
0020 424A340 2726.000 TON | 41. 25000 112447. 50| |
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0030 424B636 5968. 000 TON | 39. 52000 235855. 36|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0040 424B670 1000. 000 TON | 68. 75000 68750. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0050 424B673 2100. 000 TON | 40. 22000 84462. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,3/4" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 600A000 LUMP| 42387. 93000 42387. 93| |
Mobi | i zati on [ | [
0070 701A004 8.000 M LE] 350. 00000 2800. 00| [
Solid Wite, Cass 1, Type A Traffic | | |
Stri pe | | |
0080 701A008 2.000 M LE| 290. 00000 580. 00| |
Broken Yellow, Class 1, Type A Traffic | | [
Stri pe | | |
0090 701A012 6.000 M LE| 350. 00000 2100. 00| |
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0100 7010000 2.000 M LE| 350. 00000 700. 00| [
Broken Temporary Traffic Stripe [ | [
0110 7010001 22.000 M LE| 225. 00000 4950. 00| [
Solid Tenporary Traffic Stripe | | |
0120 703A000 30. 000 SQFT| 7. 50000 225. 00| [
Traffic Control Markings, Cass 1, Type | | [
A I I
0130 740B000 168. 000 SQFT]| 12. 75000 2142. 00| |
I I

Construction Signs |
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CALL OCRDER : 068 CONTRACT I D : 20020531068 COUNTI ES : WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
|( 4 ) 19100 [ ( ) | ( )
| SOUTHWEST ALABAMA CONSTRUCT | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0140 7400000 1.000 EACH| 1750. 00000 1750. 00| |
Pilot Car | | |
SECTI ON TOTALS | $ 560, 594. 79| $ 0. 00| $ 0. 00
------------------------------------------ o B
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CALL ORDER : 080 CONTRACT | D : 20020531080 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : TUSCALCCSA PRQIECT(S) : 99-305-632-215-202

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #215 from S.R #6 (U.S.#82) to S. R #7 (U. S. #11) in
Tuscal oosa. Length 1.770 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 584, 927. 35 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 629, 931. 83 107. 6940%
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Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling ,1" Maxi mum
Aggregate Size Mx, ESAL Range C/' D

CALL ORDER : 080 CONTRACT | D : 20020531080 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 02033 | ( 2 ) 01018 | ( )
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210D001 848. 000 CUYD| 8. 68000 7360. 64| 12. 67000 10744. 16|
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0020 305B060 1145. 000 TO\I | 15. 25000 17461. 25| 25. 00000 28625. 00|
Crushed Aggregate, Section 825, 1" wn | | |
For M sscel | aneous Use | | |
0030 405A000 5769. 000 GAL | 1. 25000 7211. 25| 1. 30000 7499. 70|
Tack Coat [ | [
0040 408A052 50805. 000 SQYD| 1. 10000 55885. 50| 0. 95000 48264. 75|
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0050 424A360 2795.000 TON | 39. 64000 110793. 80| 42.93000 119989. 35|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range C/'D [ | [
0060 424A363 75.000 TON | 50. 00000 3750. 00| 80. 23000 6017. 25|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range C/ D | | |
0070 424A366 374.000 TON | 39. 64000 14825. 36| 43. 32000 16201. 68|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range C/' D | | |
0080 424A369 394.000 TON | 59. 50000 23443. 00| 43. 20000 17020. 80|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range C/ D | | |
0090 424B651 5644.000 TON | 35. 70000 201490. 80| 33. 68000 190089. 92|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0100 424B655 100. 000 TON | 50. 00000 5000. 00| 57. 70000 5770. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0110 424B659 100. 000 TON | 35. 70000 3570. 00| 52. 19000 5219. 00|
I I I
I I I
I I I
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CALL ORDER : 080 CONTRACT | D : 20020531080 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 02033 | ( 2 ) 01018 | ( )
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0120 424B662 100. 000 TON | 59. 50000 5950. 00| 52. 19000 5219. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | [
0130 600A000 LUMP| 29400. 00000 29400. 00| 61560. 00000 61560. 00|
Mobi i zati on | | [
0140 651B000 6.000 TON | 150. 00000 900. 00| 54. 00000 324. 00|
Agricul tural Linmestone | | [
0150 6510000 3.000 TON | 400. 00000 1200. 00| 270. 00000 810. 00|
8-8-8 Commercial Fertilizer | | |
0160 652A054 2.000 ACRE| 800. 00000 1600. 00| 1080. 00000 2160. 00|
Seeding (M x 2A) [ | [
0170 652A056 1. 000 ACRE]| 800. 00000 800. 00| 1080. 00000 1080. 00|
Seeding (M x 2E) [ | [
0180 656A000 3.000 ACRE| 800. 00000 2400. 00| 810. 00000 2430. 00|
Mul ching, Cass A Type 1 | | [
0190 665F000 220. 000 EACH| 5. 00000 1100. 00| 9. 85000 2167. 00|
Hay Bal es [ | [
0200 6653000 2200.000 LF | 4. 00000 8800. 00| 3. 31000 7282. 00|
Silt Fence, Type A | | [
0210 7010000 7.000 M LE| 340. 00000 2380. 00| 367. 20000 2570. 40|
Broken Temporary Traffic Stripe [ | [
0220 7010001 13.000 M LE] 380. 00000 4940. 00| 410. 40000 5335. 20|
Solid Tenporary Traffic Stripe | | [
0230 702A040 4.000 M LE| 1850. 00000 7400. 00| 1998. 00000 7992. 00|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0240 702A041 4.000 M LE| 3895. 00000 15580. 00| 4206. 60000 16826. 40|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0250 702A042 1.000 M LE| 1850. 00000 1850. 00| 1998. 00000 1998. 00|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0260 702A043 3.000 M LE| 3895. 00000 11685. 00| 4206. 60000 12619. 80|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0270 702B011 4337.000 LF | 1. 55000 6722. 35| 1. 67000 7242. 79|
Dotted Profiled Traffic Stripe (6" Wde | | [
0280 703A002 2377.000 SQFT| 1. 80000 4278. 60| 1. 95000 4635. 15|
I I
I I

Traffic Control Markings, dass 2, Type |
A I
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CALL ORDER : 080 CONTRACT | D : 20020531080 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 02033 | ( 2 ) 01018 | ( )
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0290 703B002 135. 000 SQFT]| 2. 80000 378. 00| 3. 02000 407. 70|
Traffic Control Legends, Class 2, Type | | [
0300 703D001 216.000 SQFT| 1. 30000 280. 80| 1. 40000 302. 40|
Tenporary Traffic Control Markings [ | [
0310 705A030 28.000 EACH 5. 25000 147. 00| 5. 67000 158. 76|
Pavenment Markers, Class A-H, Type 2-C | | |
0320 705A031 281. 000 EACH| 5. 00000 1405. 00| 5. 40000 1517. 40|
Pavermrent Markers, Class A-H Type 1-A | | |
0330 705A037 48.000 EACH 5. 25000 252. 00| 5. 67000 272. 16|
Pavermrent Markers, Class A-H Type 2-D | | |
0340 705A038 60. 000 EACH| 5. 25000 315. 00| 5.67000 340. 20|
Pavermrent Markers, Class A-H Type 2-E | | |
0350 740B000 1406. 000 SQFT| 12. 00000 16872. 00| 8. 31000 11683. 86|
Construction Signs | | |
0360 740D000 200. 000 EACH| 25. 00000 5000. 00| 81. 28000 16256. 00|
Channel i zi ng Druns [ | [
0370 7410010 1. 000 EACH| 2500. 00000 2500. 00| 1300. 00000 1300. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS [ $ 584, 927. 35| $ 629, 931. 83| $ 0.00
------------------------------------------ T T
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CALL ORDER : 081 CONTRACT |1 D : 20020531081 COUNTI ES : HOUSTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-307-351-095-201

for constructing the Resurfacing and Traffic Stripe on
S.R#95 fromthe Florida state line to near U S #84
sout heast of Gordon. Length 9.473 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02032 BULLARD EXCAVATI NG, | NC. $ 267, 849. 01 100. 0000%
2 19015 S & C MATERI ALS & PAVING | NC $ 285, 710. 43 106. 6685%
3 23018 CHARLES E. WATTS, I NC $ 285, 954. 58 106. 7596%
4 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 296, 634. 99 110. 7471%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 081 -2
TABULATI ON OF BI DS

Traffic Control Markings, dass 2, Type
A

CALL ORDER : 081 CONTRACT |1 D : 20020531081 COUNTI ES : HOUSTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE
| ( 1 ) 02032 | ( 2 ) 19015 | ( 3 ) 23018
| BULLARD EXCAVATI NG | NC. | S & C MATERI ALS & PAVING | | CHARLES E. WATTS, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 401B107 133633. 000 SQYD| 1. 63000 217821. 79| 1. 61000 215149. 13| 1. 76000 235194. 08
Bi t umi nous Treatment KG (Wth Pol yner [ | [
Addi tive) | |
0020 600A000 LUMP| 8500. 00000 8500. 00| 18000. 00000 18000. 00| 1500. 00000 1500. 00
Mobi i zati on | | |
0030 680A000 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
Engi neering Controls [ | [
0040 701A006 20.000 M LE| 290. 00000 5800. 00| 460. 00000 9200. 00| 475. 00000 9500. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stripe (6" Wde) [ | [
0050 701A010 7.000 M LE| 250. 00000 1750. 00| 260. 00000 1820. 00| 280. 00000 1960. 00
Broken Yellow, Class 1, Type A Traffic | | [
Stripe (6" Wde) [ | [
0060 701A014 10. 000 M LE] 290. 00000 2900. 00| 450. 00000 4500. 00| 470. 00000 4700. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stripe (6" Wde) [ | [
0070 7010000 7.000 M LE| 250. 00000 1750. 00| 250. 00000 1750. 00| 260. 00000 1820. 00
Broken Temporary Traffic Stripe [ | [
0080 7010001 30.000 M LE] 270. 00000 8100. 00| 270. 00000 8100. 00| 275. 00000 8250. 00
Solid Tenporary Traffic Stripe | | |
0090 701D007 1.000 M LE| 1000. 00000 1000. 00| 900. 00000 900. 00| 975. 00000 975. 00
Solid Traffic Stripe Renoved (Paint) | | |
0100 701D008 1.000 M LE| 1000. 00000 1000. 00| 900. 00000 900. 00| 975. 00000 975. 00
Solid Traffic Stripe Renoved (Plastic) | | |
0110 701D014 1.000 M LE| 1033. 00000 1033. 00| 900. 00000 900. 00| 975. 00000 975. 00
Broken Traffic Stripe Renoved (Paint) [ | [
0120 701D015 1.000 M LE| 1020. 00000 1020. 00| 900. 00000 900. 00| 975. 00000 975. 00
Broken Traffic Stripe Renoved (Plastic) | | [
0130 701Gl25 210.000 LF | 3. 80000 798. 00| 3. 73000 783. 30| 4. 00000 840. 00
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0140 701GL33 210.000 LF | 3. 81000 800. 10| 3. 84000 806. 40| 4. 00000 840. 00
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0150 703A002 24.000 SQFT| 2. 15000 51. 60| 10. 00000 240. 00| 11. 00000 264. 00
I I I
I I
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CALL ORDER : 081 CONTRACT |1 D : 20020531081 COUNTI ES : HOUSTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE :
| ( 1 ) 02032 | ( 2 ) 19015 | ( 3 ) 23018
| BULLARD EXCAVATI NG | NC. | S & C MATERI ALS & PAVING | | CHARLES E. WATTS, | NC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
0160 703D001 12. 000 SQFT| 1. 35000 16. 20| 1. 50000 18. 00| 2.00000 24.00
Tenporary Traffic Control Markings [ | [
0170 705A032 486. 000 EACH 4.50000 2187. 00| 4. 40000 2138. 40| 5. 00000 2430. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0180 705A037 1437. 000 EACH| 4.86000 6983. 82| 4. 60000 6610. 20| 4.75000 6825. 75
Pavermrent Markers, Class A-H Type 2-D | | |
0190 740B000 917.000 SQFT| 5. 00000 4585. 00| 10. 00000 9170. 00| 7. 75000 7106. 75
Construction Signs | | |
0200 740E000 125. 000 EACH| 0. 01000 1. 25| 10. 00000 1250. 00| 0. 00000 0.00
Cones (36 Inches High) | | |
0210 740MD01 125. 000 EACH| 0. 01000 1. 25| 7.00000 875. 00| 0. 00000 0. 00
Bal | ast For Cone | | |
0220 7400000 1. 000 EACH| 750. 00000 750. 00| 700. 00000 700. 00| 300. 00000 300. 00
Pil ot Car | | |
SECTI ON TOTALS | $ 267, 849. 01| $ 285, 710. 43| $ 285, 954. 58
------------------------------------------ T T
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Traffic Control Markings, dass 2, Type
A

CALL ORDER : 081 CONTRACT |1 D : 20020531081 COUNTI ES : HOUSTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE
|( 4 ) 23024 | ( ) | ( )
| W REGRASS CONSTRUCTI ON COWP | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 401B107 133633. 000 SQYD| 1. 84000 245884. 72| |
Bi t um nous Treatnment KG (Wth Pol yrer | | |
Addi tive) | |
0020 600A000 LUMP| 2500. 00000 2500. 00| |
Mobi | i zati on [ | [
0030 680A000 LUMP| 750. 00000 750. 00| |
Engi neering Controls [ | [
0040 701A006 20.000 M LE| 457. 70000 9154. 00| |
Solid Wiite, Cass 1, Type A Traffic | | |
Stripe (6" Wde) [ | [
0050 701A010 7.000 M LE| 258. 70000 1810. 90| |
Broken Yellow, Class 1, Type A Traffic | | [
Stripe (6" Wde) [ | [
0060 701A014 10. 000 M LE] 447. 75000 4477. 50| |
Solid Yellow, Class 1, Type A Traffic [ | [
Stripe (6" Wde) [ | [
0070 7010000 7.000 M LE| 248. 75000 1741. 25| |
Broken Temporary Traffic Stripe [ | [
0080 7010001 30.000 M LE] 268. 65000 8059. 50| |
Solid Tenporary Traffic Stripe | | |
0090 701D007 1.000 M LE| 895. 50000 895. 50| |
Solid Traffic Stripe Renoved (Paint) | | |
0100 701D008 1.000 M LE| 895. 50000 895. 50| [
Solid Traffic Stripe Renoved (Plastic) | | |
0110 701D014 1.000 M LE| 895. 50000 895. 50| [
Broken Traffic Stripe Renoved (Paint) [ | [
0120 701D015 1.000 M LE 895. 50000 895. 50| [
Broken Traffic Stripe Renoved (Plastic) | | [
0130 701Gl25 210.000 LF | 3. 71000 779. 10| |
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0140 701GL33 210.000 LF | 3. 82000 802. 20| [
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0150 703A002 24.000 SQFT| 9. 95000 238. 80| [
I I I
I I
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CALL ORDER : 081 CONTRACT |1 D : 20020531081 COUNTI ES : HOUSTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 07
SET- ASI DE :
|( 4 ) 23024 | ( ) | ( )
| W REGRASS CONSTRUCTI ON COWP | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
0160 703D001 12. 000 SQFT| 1. 49000 17. 88| [
Tenporary Traffic Control Markings [ | [
0170 705A032 486. 000 EACH 4.38000 2128. 68| [
Pavermrent Markers, Class A-H Type 1-B | | |
0180 705A037 1437. 000 EACH| 4.58000 6581. 46| |
Pavermrent Markers, Class A-H Type 2-D | | |
0190 740B000 917.000 SQFT| 6. 00000 5502. 00| [
Construction Signs | | |
0200 740E000 125. 000 EACH| 10. 00000 1250. 00| [
Cones (36 Inches High) | | |
0210 740MD01 125. 000 EACH| 3. 00000 375. 00| [
Bal | ast For Cone | | |
0220 7400000 1.000 EACH| 1000. 00000 1000. 00| [
Pil ot Car | | |
SECTI ON TOTALS [ $ 296, 634. 99| $ 0. 00| $ 0.00
------------------------------------------ T T
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CALL ORDER . 082 CONTRACT I D : 20020531082 COUNTI ES : CHOCTAW
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-408-124-017-210

for constructing the Shoul der Paving on S.R #17 from M
84.210 at Bolinger to MP 91.237 at G lbertown. Length 7.027

m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 13008 MOBI LE ASPHALT COVPANY, LLC $ 276, 299. 59 100. 0000%
2 01073 ASPHALT SUPPLY, L.L.C $ 324, 125. 04 117. 3093%
3 23011 HOSEA O. VEEAVER & SONS, | NC. $ 327, 641. 98 118.5821%
4 19100 SOUTHWEST ALABAMA CONSTRUCTI ON, LLC $ 373, 361. 38 135.1292%
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CALL ORDER : 082 CONTRACT 1D : 20020531082 COUNTI ES : CHOCTAW
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT : 08
SET- ASI DE :
(1 ) 13008 [( 2 ) 01073 (3 ) 23011
| MOBI LE ASPHALT COMPANY, LLC | ASPHALT SUPPLY, L.L.C. | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B

SECTI ON 0001  Tot al

I I I
0010 405A000 918.000 GAL | 1. 00000 918. 00| 1. 43000 1312. 74| 1. 17000 1074. 06
Tack Coat [ | [
0020 424A361 2293.000 TON | 38. 35000 87936. 55| 42.00000 96306. 00| 43. 25000 99172. 25
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0030 424C361 4586. 000 TON | 34. 20000 156841. 20| 40. 75000 186879. 50| 39. 01000 178899. 86
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0040 428B000 68778.000 LF | 0. 03000 2063. 34| 0. 10000 6877. 80| 0. 06000 4126. 68
Scoring Bitum nous Pavenent Surface By | | |
Rol |'i ng | | |
0050 430B000 100. 000 TON | 23. 60000 2360. 00| 32. 00000 3200. 00| 21. 45000 2145. 00
Aggregate Surfacing (ALDOT #467 O #57) | | [
0060 600A000 LUMP| 5700. 00000 5700. 00| 12000. 00000 12000. 00| 12495. 48000 12495. 48
Mobi | i zati on [ | [
0070 652A057 5.000 ACRE| 528. 85000 2644. 25| 400. 00000 2000. 00| 577. 58000 2887. 90
Seeding (M x 3A) | | |
0080 656A000 5.000 ACRE| 528. 85000 2644. 25| 300. 00000 1500. 00| 577. 58000 2887. 90
Mul ching, dass A Type 1 | | |
0090 665F000 50. 000 EACH| 8. 95000 447. 50| 5. 50000 275. 00| 6. 45000 322.50
Hay Bal es | | |
0100 6653000 500. 000 LF | 3. 50000 1750. 00| 1. 76000 880. 00| 4.08000 2040. 00
Silt Fence, Type A | | |
0110 740B000 766. 000 SOQFT| 10. 75000 8234. 50| 9. 00000 6894. 00| 11. 58000 8870. 28
Construction Signs | | |
0120 740D000 100. 000 EACH| 24. 60000 2460. 00| 22. 50000 2250. 00| 53. 63000 5363. 00
Channel i zi ng Druns [ | [
0130 740E000 200. 000 EACH| 1. 00000 200. 00| 9. 50000 1900. 00| 12. 74000 2548. 00
Cones (36 Inches High) | | |
0140 740M01 200. 000 EACH| 1. 00000 200. 00| 3. 00000 600. 00| 8. 30000 1660. 00
Bal | ast For Cone | | |
0150 7400000 1. 000 EACH| 1900. 00000 1900. 00| 1250. 00000 1250. 00| 3149. 07000 3149. 07
Pil ot Car | | |
SECTI ON TOTALS | $ 276, 299. 59| $ 324, 125. 04| $ 327, 641. 98
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS

CALL ORDER : 082 CONTRACT I D : 20020531082 COUNTI ES : CHOCTAW
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 4 ) 19100 | ( ) | ( )
| SOUTHWEST ALABAMA CONSTRUCT | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 405A000 918.000 GAL | 0. 85000 780. 30| |
Tack Coat [ | [
0020 424A361 2293.000 TON | 41. 35000 94815. 55| |
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0030 424C361 4586. 000 TON | 42. 76000 196097. 36| |
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0040 428B000 68778.000 LF | 0. 25000 17194. 50| |
Scoring Bitum nous Pavenent Surface By | | |
Rol |'i ng | | |
0050 430B000 100. 000 TON | 25. 35000 2535. 00| |
Aggregate Surfacing (ALDOT #467 O #57) | | [
0060 600A000 LUMP| 31214. 67000 31214. 67| |
Mobi | i zati on [ | [
0070 652A057 5.000 ACRE| 575. 00000 2875. 00| |
Seeding (M x 3A) | | |
0080 656A000 5.000 ACRE| 575. 00000 2875. 00| |
Mul ching, dass A Type 1 | | |
0090 665F000 50. 000 EACH| 3. 75000 187. 50| |
Hay Bal es | | |
0100 6653000 500. 000 LF | 12. 75000 6375. 00| |
Silt Fence, Type A | | |
0110 740B000 766. 000 SOQFT| 12. 75000 9766. 50| |
Construction Signs | | |
0120 740D000 100. 000 EACH| 35. 95000 3595. 00| |
Channel i zi ng Druns [ | [
0130 740E000 200. 000 EACH| 9. 75000 1950. 00| [
Cones (36 Inches High) | | |
0140 740M01 200. 000 EACH| 6. 75000 1350. 00| [
Bal | ast For Cone | | |
0150 7400000 1. 000 EACH| 1750. 00000 1750. 00| |
Pil ot Car | | |
SECTI ON TOTALS [ $ 373, 361. 38| $ 0. 00| $ 0.00
------------------------------------------ T T
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VENDOR RANKI NG

CALL ORDER : 083 CONTRACT I D : 20020531083 COUNTI ES : CLARKE MARENGO
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08 WASHI NGTON

CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-408-690-000-212

for constructing the Quardrail and Guardrail End Anchor
I nprovenents at various sites on S.R #13 (U. S. #43) and
S. R #69 as indicated on the plans.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 18005 GRADY RALLS & SONS, | NC $ 182, 417. 00 100. 0000%
2 08073 H & L GUARDRAIL, | NC. $ 182, 767. 20 100. 1920%
3 01073 ASPHALT SUPPLY, L.L.C $ 188, 893. 41 103. 5503%
4 20023 TEN-T CORPORATI ON $ 196, 621. 50 107. 7868%
5 20050 TOMLI N CONSTRUCTI ON, LLC $ 212,076. 50 116. 2592%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
PAGE : 083 -2
TABULATI ON OF BI DS
CALL ORDER : 083 CONTRACT I D : 20020531083 COUNTI ES : CLARKE MARENGO
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08 WASHI NGTON
SET- ASI DE :
| ( 1 ) 18005 | ( 2 ) 08073 | ( 3 ) 01073
| GRADY RALLS & SONS, | NC. | H & L GUARDRAIL, | NC. | ASPHALT SUPPLY, L.L.C
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210D000 7700. 000 CUYD| 7.10000 54670. 00| 7.10000 54670. 00| 7. 75000 59675. 00
Borr ow Excavati on [ | [
0020 600A000 LUMP| 3000. 00000 3000. 00| 5199. 20000 5199. 20| 9000. 00000 9000. 00
Mobi | i zati on [ | [
0030 630A001 3075.000 LF | 13. 00000 39975. 00| 13. 00000 39975. 00| 14. 05000 43203. 75
Steel Beam Cuardrail, Cass A Type 2 [ | |
0040 6300044 1. 000 EACH| 4500. 00000 4500. 00| 4500. 00000 4500. 00| 4864. 86000 4864. 86
Guardrail End Anchor, Type 21 | | [
0050 6300050 12. 000 EACH| 1500. 00000 18000. 00| 1500. 00000 18000. 00| 1621. 62000 19459. 44
Guardrail End Anchor, Type 20 Series [ | [
0060 6313009 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 432. 43000 864. 86
Guardrail End Anchor, Type 10 Series [ | [
Rel ocat ed [ | [
0070 652A056 5.000 ACRE| 410. 00000 2050. 00| 410. 00000 2050. 00| 600. 00000 3000. 00
Seedi ng (M x 2E) [ | [
0080 656A001 5.000 ACRE| 400. 00000 2000. 00| 400. 00000 2000. 00| 400. 00000 2000. 00
Mul ching, dass A Type 2 | | |
0090 665F000 3000. 000 EACH| 3. 50000 10500. 00| 3. 50000 10500. 00| 5. 50000 16500. 00
Hay Bal es | | |
0100 6653000 8000. 000 LF | 3. 00000 24000. 00| 3. 00000 24000. 00| 1.51000 12080. 00
Silt Fence, Type A | | |
0110 740B000 806. 000 SQFT| 12. 00000 9672. 00| 8. 00000 6448. 00| 11. 75000 9470. 50
Construction Signs | | |
0120 740D000 75.000 EACH| 50. 00000 3750. 00| 75. 00000 5625. 00| 45. 00000 3375. 00
Channel i zi ng Druns [ | [
0130 740E000 50. 000 EACH| 25. 00000 1250. 00| 20. 00000 1000. 00| 12. 00000 600. 00
Cones (36 Inches High) | | |
0140 740MD01 50. 000 EACH| 5. 00000 250. 00| 10. 00000 500. 00| 6. 00000 300. 00
Bal | ast For Cone | | |
0150 7410010 2.000 EACH 4000. 00000 8000. 00| 3750. 00000 7500. 00| 2250. 00000 4500. 00
Portabl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS | $ 182, 417. 00| $ 182, 767. 20| 188, 893. 41
------------------------------------------ T T
CONTRACT TOTALS [ $ 182, 417. 00| $ 182, 767. 20| 188, 893. 41



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS
CALL ORDER : 083 CONTRACT I D : 20020531083 COUNTI ES : CLARKE MARENGO
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08 WASHI NGTON
SET- ASI DE :
| ( 4 ) 20023 | ( 5 ) 20050 | ( )
| TEN-T CORPORATI ON | TOMLI N CONSTRUCTI ON, LLC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210D000 7700. 000 CUYD| 6. 45000 49665. 00| 11. 66000 89782. 00|
Borr ow Excavati on [ | [
0020 600A000 LUMP| 8500. 00000 8500. 00| 2000. 00000 2000. 00|
Mobi | i zati on [ | [
0030 630A001 3075.000 LF | 13. 50000 41512. 50| 13. 00000 39975. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0040 6300044 1. 000 EACH| 4500. 00000 4500. 00| 4500. 00000 4500. 00|
Guardrail End Anchor, Type 21 | | [
0050 6300050 12. 000 EACH| 1550. 00000 18600. 00| 1500. 00000 18000. 00|
Guardrail End Anchor, Type 20 Series [ | [
0060 6313009 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00|
Guardrail End Anchor, Type 10 Series [ | [
Rel ocat ed [ | [
0070 652A056 5.000 ACRE| 800. 00000 4000. 00| 1000. 00000 5000. 00|
Seedi ng (M x 2E) [ | [
0080 656A001 5.000 ACRE| 800. 00000 4000. 00| 1000. 00000 5000. 00|
Mul ching, dass A Type 2 | | |
0090 665F000 3000. 000 EACH| 3. 50000 10500. 00| 2. 00000 6000. 00|
Hay Bal es | | |
0100 6653000 8000. 000 LF | 4.30000 34400. 00| 2. 50000 20000. 00|
Silt Fence, Type A | | |
0110 740B000 806. 000 SQFT| 11. 50000 9269. 00| 8. 25000 6649. 50|
Construction Signs | | |
0120 740D000 75.000 EACH| 25. 00000 1875. 00| 58. 00000 4350. 00|
Channel i zi ng Druns [ | [
0130 740E000 50. 000 EACH| 15. 00000 750. 00| 9. 90000 495. 00|
Cones (36 Inches High) | | |
0140 740MD01 50. 000 EACH| 5. 00000 250. 00| 6. 50000 325. 00|
Bal | ast For Cone | | |
0150 7410010 2.000 EACH 4000. 00000 8000. 00| 4600. 00000 9200. 00|
Portabl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS [ $ 196, 621. 50| $ 212, 076. 50| $ 0.00
------------------------------------------ T T
CONTRACT TOTALS [ $ 196, 621. 50| $ 212, 076. 50| $
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VENDOR RANKI NG

CALL ORDER . 084 CONTRACT I D : 20020531084 COUNTI ES : CLARKE WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08

CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-508-690-000-214

for constructing the Bridge Pile Encasenents at bridges on
S.R #13 (U. S. #43) and on S.R #12 (U. S.#84) as indicated on

t he pl ans.
SET- ASI DE
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 122, 992. 50 100. 0000%
2 18005 GRADY RALLS & SONS, | NC. $ 162, 836. 00 132. 3951%
3 04009 W W DYAR & SONS, | NC $ 165, 595. 00 134. 6383%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 06/ 02
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TABULATI ON OF BI DS

CALL ORDER . 084 CONTRACT I D : 20020531084 COUNTI ES : CLARKE WASHI NGTON
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 03047 | ( 2 ) 18005 | ( 3 ) 04009
| CARTER' S CONTRACTI NG SERVI C | GRADY RALLS & SONS, | NC. | W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 504@000 180.000 LF | 325. 00000 58500. 00| 530. 00000 95400. 00| 410. 00000 73800. 00
Steel Piling Encaserment, Wt Condition | | [
0020 504@001 19.000 LF | 325. 00000 6175. 00| 475. 00000 9025. 00| 410. 00000 7790. 00
Steel Piling Encasenent, Dry Condition | | |
0030 600A000 LUMP| 8400. 00000 8400. 00| 8000. 00000 8000. 00| 13500. 00000 13500. 00
Mobi i zati on | | [
0040 6100001 1604. 000 TON | 28. 00000 44912. 00| 28. 00000 44912. 00| 40. 00000 64160. 00
Loose Riprap, Oass 2 | | |
0050 610D003 423.000 SQYD| 2. 50000 1057. 50| 3. 00000 1269. 00| 5. 00000 2115. 00
Filter Blanket, GCeotextile | | [
0060 740B000 282.000 SQFT| 14. 00000 3948. 00| 15. 00000 4230. 00| 15. 00000 4230. 00
Construction Signs | | [
SECTI ON TOTALS | $ 122, 992. 50| $ 162, 836. 00| $ 165, 595. 00
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CALL ORDER . 085 CONTRACT I D : 20020531085 COUNTI ES : DALE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07 GENEVA
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-507-690-000-202

for constructing the Steel Piling Encasenents for the bridge
on S.R #153 at Flat Creek south of Ganer, the bridge on

S. R #105 at Bear Creek southwest of Cl opton, and the bridge
at Bear Creek on U. S #84 west of Dot han.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 133, 333. 00 100. 0000%
2 20048 TRI PLE C CONSTRUCTI ON $ 135, 525. 00 101. 6440%
3 03095 COMMERCI AL DI VI NG SERVI CES, | NC. $ 142, 831. 33 107.1238%
4 04009 W W DYAR & SONS, | NC $ 193, 242. 00 144. 9319%
5 18005 GRADY RALLS & SONS, | NC. $ 212,929. 00 159. 6971%
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TABULATI ON OF BI DS

CALL ORDER . 085 CONTRACT I D : 20020531085 COUNTI ES : DALE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07 GENEVA
SET- ASI DE
(1 ) 03047 [( 2 ) 20048 [( 3 ) 03095
| CARTER' S CONTRACTI NG SERVI C | TRI PLE C CONSTRUCTI ON | COMMERCI AL DI VI NG SERVI CES, | NC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ e
SECTI ON 0001 Tot al
| | |
0010 5043000 344.000 LF | 320. 00000 110080. 00| 285. 00000 98040. 00| 355. 00000 122120. 00
Steel Piling Encaserment, Wt Condition | | [
0020 600A000 LUMP| 10500. 00000 10500. 00| 15000. 00000 15000. 00| 13700. 00000 13700. 00
Mbbi | i zati on | | I
0030 680A000 LUMP| 1000. 00000 1000. 00| 4200. 00000 4200. 00| 1245. 00000 1245. 00
Engi neering Controls | I |
0040 740B000 599. 000 SQFT| 9. 50000 5690. 50| 15. 00000 8985. 00| 3. 32000 1988. 68
Construction Signs | | |
0050 740D000 55.000 EACH| 75. 00000 4125. 00| 60. 00000 3300. 00| 32. 23000 1772. 65
Channel i zi ng Druns | | |
0060 740E000 25.000 EACH| 10. 50000 262. 50| 30. 00000 750. 00| 22.50000 562. 50
Cones (36 Inches High) | | |
0070 740M001 25.000 EACH| 7.00000 175. 00| 10. 00000 250. 00| 7.50000 187. 50
Bal | ast For Cone | | |
0080 7410010 1. 000 EACH 1500. 00000 1500. 00| 5000. 00000 5000. 00| 1255. 00000 1255. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTI ON TOTALS | $ 133, 333. 00| $ 135, 525. 00| $ 142, 831. 33
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TABULATI ON OF BI DS

CALL ORDER . 085 CONTRACT I D : 20020531085 COUNTI ES : DALE
LETTI NG DATE : 05/31/02 10:00 AM DI STRI CT . 07 GENEVA
SET- ASI DE
(4 ) 04009 [( 5 ) 18005 I ( )
| W W DYAR & SONS, | NC. | GRADY RALLS & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ e
SECTI ON 0001 Tot al
| | |
0010 5043000 344.000 LF | 440. 00000 151360. 00| 526. 00000 180944. 00|
Steel Piling Encaserment, Wt Condition | | [
0020 600A000 LUMP| 16000. 00000 16000. 00| 10000. 00000 10000. 00|
Mbbi | i zati on | | I
0030 680A000 LUMP| 3000. 00000 3000. 00| 1500. 00000 1500. 00|
Engi neering Controls | I |
0040 740B000 599. 000 SQFT| 18. 00000 10782. 00| 15. 00000 8985. 00|
Construction Signs | | |
0050 740D000 55.000 EACH| 70. 00000 3850. 00| 100. 00000 5500. 00|
Channel i zi ng Druns | | |
0060 740E000 25.000 EACH| 35. 00000 875. 00| 15. 00000 375. 00|
Cones (36 Inches High) | | |
0070 740M001 25.000 EACH| 15. 00000 375. 00| 5. 00000 125. 00|
Bal | ast For Cone | | |
0080 7410010 1. 000 EACH 7000. 00000 7000. 00| 5500. 00000 5500. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTI ON TOTALS | $ 193, 242. 00| $ 212, 929. 00| $ 0. 00



